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SECTION 274116 – INTEGRATED AUDIOVISUAL SYSTEMS AND EQUIPMENT 

 GENERAL 

1.1 GENERAL 

A. Refer to Bidding Instructions for the following: 

1. Bidding Documents and Procurement Procedures 

2. Pre-Bid Meeting Date/Time and Information 

3. Pre-Bid RFI and Substitution Procedure 

4. Addendum Issuance Information 

5. Bid Submission Date/Time and Requirements 

1.2 PRODUCT SUBSTITUTION REQUESTS 

A. Where Bidding Documents refer to any items, materials, products, and equipment by means of 
one or more manufacturer's trade name, catalog reference or similar means of identification of 
manufacturer, such reference establishes standard of required quality, appearance, dimension, or 
function.  

B. It is not an intention of this specification to limit or restrict Bid Responses to those containing 
products by specific manufacturers, but rather to set a baseline of operational performance and 
functionality that all Bid Responses must meet or exceed. 

C. All pre-bid substitution requests shall be communicated in writing to Owner, Architect, and 
Consultant 

a. Request shall include name of material, product, or equipment to be substituted and a 
complete description of proposed substitution including drawings, performance and test 
data and other information necessary to demonstrate that the substitution will meet all 
intentions of this Specification or required for a complete evaluation. 

b. Bidder shall assume and bear all responsibility for coordinating and performing related 
changes in the Work necessitated by such substitution and has included such costs in 
the Bid. 

c. Burden of proof of merit of proposed substitution is upon Bidder. 

2. Some manufacturer's names and product descriptions used in this specification are product 
specific with no substitutions allowed. These “Brand Specific” products are required to meet 
compatibility with the Owner’s existing systems and to maintain continuity of support. Refer to 
Appendix E, 5.1 for a listing of Brand Specific products.  

3. All approved substitutions shall be communicated per addenda. 

1.3 PROJECT OVERVIEW 

A. Louisiana State University is currently Repurposing Interim Hospital in Louisiana for a state of the 
art medical education and training facility. The new facility will include audiovisual enabled 
teaching and learning spaces supporting the core medical programs for the University. Spaces in 
the building include medical simulation spaces, classrooms, labs, and conference spaces as well 
as recreational facilities, all of which shall include audiovisual technologies. 

B. Louisiana State University is seeking a turn-key job to be provided by one vendor to supply 
equipment, labor, installation materials, control systems programming, audio DSP programming, 
testing, training, and follow-up support for the audiovisual systems as described in this 
Specification. 
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1.4 GENERAL FOR ALL SYSTEMS 

A. The following are applicable to all systems unless noted otherwise.  

1. AV System type (i.e., SY01) refers to a system signal flow for a particular space/system.  
X / AVSXX indicates the sheet and the detail that the system can be found within the signal 
flow drawings.  

2. Medical Simulation System type (i.e., MSY01) refers to a system signal flow for a particular 
space/system.  
X / AVMSXX indicates the sheet and the detail that the system can be found within the signal 
flow drawings.  

3. Control System 

a. The audiovisual control system touch panel or push-button panel associated with each 
system shall provide control of components within the audiovisual system. Control 
requirements are dependent upon the functionality of the space. Control may include, but 
is not limited to, the following capabilities: 

 Power the system on/off 

 Control of source device selection  

 Control of video routing to displays and other devices 

a) The last video source routed to a display will be the audio source utilized within 
the space. Coordinate final configuration with the Owner. 

b) On touch-panel control systems, this includes secure technician level access to 
configure or reconfigure default routing. 

c) The Contractor shall develop an easy to use interface on the touch panel that 
provides control of the routing assignments of the instructor’s source content to 
all or select displays within the space. 

 Control of audio including volume up/down/mute 

a) On touch-panel control systems, this includes secure technician level access to 
controllable aspects to the audiovisual system’s DSP settings if applicable. 

 Control room lighting by recalling presets within the lighting control system provided 
by others. 

a) Coordinate with the Architect regarding spaces that will include this capability 

 Include a button to reset the system to its default video routes and audio levels 
without having to shut down and restart the system. This is for spaces with touch 
panel control only.  

b. Any other operations that the control system can control not explicitly noted. 

c. See Section 3.2 Control System Software Design & Development for further 
requirements. 

d. If required, a utilities section within the user interface shall provide any user with control 
of additional parameters of the audiovisual system that may not need to be accessed on 
a regular basis.  

e. All audiovisual control systems shall include secondary analogous control of the 
audiovisual system. This shall be enabled through an app and/or web interface on an 
Owner-provided tablet or other mobile device. See Section 3.2 Control System Software 
Design & Development for further requirements. 

4. Connections to network outlets located outside of a rack mounted patch panel shall utilize 
patch cables that match the Owner’s patch cable requirements for connection to the facility 
LAN. Reference Division 27 Communications specifications. 

5. The Contractor shall coordinate with the Architect and/or Owner on the color and/or finish of 
the touch panel, push-button panel, flip-top control system, flip-top cable enclosure, exposed 
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equipment racks, equipment rack cabinets, instructor stations, credenzas, loudspeakers, and 
ceiling-mounted microphones. 

6. The Contractor shall coordinate the cut-outs with the furniture supplier/Architect/Owner on the 
location of the flip-top cable enclosures, touch panel controllers, microphones,  or any other 
ancillary audiovisual devices that may be located on the surface of a table, instructor’s 
station, or presentation station. This applies to all Contractor supplied furniture or furniture 
supplied by others that requires integration of audiovisual components. See Scope of Work 
and Installation Practices for further requirements. 

7. Any cables connected to a floor or wall box shall be wrapped in a flexible sheath and shall be 
color coded. Coordinate colors with the Owner.  

8. The Contractor shall coordinate the length of any premade cable assemblies. 

9. The Contractor shall be required to coordinate the location of any ceiling-mounted video 
cameras with the Owner prior to final installation. 

10. The Contractor shall provide wire-ties, hooks, raceway, or cable channels as necessary 
within Owner provided furniture to ensure a complete and neat installation. For example, 
cables shall not be seen hanging or draped under a table. 

11. The Contractor shall provide mounts or mounting solutions for devices that are located 
behind flat panel displays, under tables, within plenum boxes or other locations that may 
house audiovisual equipment within the audiovisual system. 

12. All instructor’s stations, credenzas, and equipment racks provided by the Contractor shall all 
have locking doors to limit access. All locks shall be keyed identically. Coordinate 
requirements with the Owner. 

13. Manufacturer Assistance 

a. The Contractor shall utilize any manufacturer assistance for programming, configuring, or 
commissioning any of the systems within the facility as required to provide fully functional 
systems as indicated within this specification.  

1.5 SYSTEMS DESCRIPTIONS 

A. SY01, SY02, SY03, SY04, SY05 (AVS01)– Digital Signage. Quantity 13 (Rooms: See Drawings) 
These spaces shall include a flat panel display that will show custom content from a digital 
signage system. The system shall include the following: 

1. Display System 

a. One wall-mounted flat panel display.  

b. See Drawings for flat panel size and orientation 

2. Source devices 

a. An OFCI media player shall be located and assigned to the display.  

b. This player shall be able to play content provided through the building LAN. An HDMI 
connection on the player shall allow for the connection of portable or secondary source 
device. 

c. A mount for the media player shall be provided. 

3. Control  

a. The media player, through the digital signage software provided by the Owner, shall 
provide for control of the display such as power on/off, and volume control.  

 

B. SY06, SY07, SY08 (AVS01) - Digital Signage and Collaboration. Quantity 7 (Rooms: See 
Drawings): The Digital Signage and Collaboration system shall show custom content from the 
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digital signage system until the wireless presentation device is engaged. Then the system shall 
accommodate small group collaboration enhanced by audiovisual presentation capabilities. This 
system shall include the following: 

1. Display System 

a. One wall-mounted flat panel display.  

b. See Drawings for flat panel size and orientation 

2. Source devices 

a. A wireless presentation device shall be associated with the display system. The device 
shall enable video display of the user’s wireless enabled device to the display system. 

 Mounting hardware shall be provided  

b. A OFCI media player shall be located and assigned to each display within the group.  

 The player shall be able to play content provided through the campus LAN. An HDMI 
connection on the player shall allow for the connection of portable or secondary 
source device.  

 Emergency video messaging from campus network will need to be displayed 
as needed. 

 A mount for the media players shall be provided. 

3. Equipment required for system functionality shall be located behind the flat panel display. 
Equipment mounts shall be provided by the Contractor. 

C. SY09 (1/AVS02) – Multi-purpose. Quantity 1 (Room 1001): The Multi-purpose Room shall 
accommodate meetings and group collaboration enhanced by audiovisual presentation and web-
conferencing applications featuring a flat panel display system. The audiovisual system shall 
support wired and wireless display of a user’s laptop/device. This system shall include the 
following: 

1. Display System 

a. One large 2.5 pixel LED display  

b. The display shall be wall-mounted  

2. Source devices shall include: 

a. A wall plate connection for a laptop 

b. A floor plate connection for a laptop 

c. A media player shall be located at the display.  

 The player shall be able to play content provided through the campus LAN. An HDMI 
connection on the player shall allow for the connection of portable or secondary 
source device. This secondary content can be either full screen or windowed within 
other signage content. 

 A mount for the media players shall be provided. 

3. Audio 

a. Ceiling-mounted loudspeakers shall provide audio reinforcement for all source devices 

b. A complement of microphones shall include: 

 Combo lavalier and handheld wireless microphone systems for the instructors  

c. A complement of wired microphones 

4. Control 

a. Control of the audiovisual system shall be through a wall mounted touch panel control 
user interface.  

5. Equipment shall be located in a rack in the AV Closet (AVS04) 



Louisiana State University - Repurposing Interim Hospital   December 1, 2021 
NV5 Project #P002919.00   Addendum 1 
 

 
INTEGRATED AUDIOVISUAL SYSTEMS AND EQUIPMENT            Section 274116 - 5 
This document is the property of NV5. Louisiana State University and its authorized representatives are hereby granted the use of 
this document for the specific project defined herein. This document may not be reproduced, in part or in whole, for any other use or 
for any other project without written consent of NV5. ©2021 NV5 

D. SY10 (1/AVS03) – Fresh Tissue Lab A & B. Quantity 1 (Rooms 2020, 2022) The Fresh Tissue 
Lab A & B shall accommodate instruction enhanced by audiovisual presentation. The space shall 
be divisible and will allow for simultaneous instructional activities when the wall is in the closed 
position. When the wall is in the open position, the room shall feature a dual screen large flat 
panel display per room. The audiovisual system shall support the display of multiple source 
devices. The audiovisual system shall include the following (per room): 

1. Instruction / Presentation / Capture / Web-Conference 

a. Display System  

 Two large flat panel displays  

2. Source devices available for each instructor/presenter shall include: 

a. A dedicated all in one computer (OFCI)   

3. A wireless presentation device shall be associated with the display system. The device shall 
enable video display of the presenter’s and student’s wireless enabled devices to the display 
system. 

4. Auxiliary input for portable HDMI video sources shall be located at the floor 

a. Cables and adapters shall be provided. 

5. Capture 

a. Two capture and streaming appliances shall be provided.  

b. Each device shall provide for the capture of simultaneous video sources and audio. 

c. A dedicated computer (OFCI) acting as a dedicated Zoom conference appliance shall be 
provided and located in the equipment rack. 

d. The dedicated computer at each instructor’s station shall be utilized for application-based 
web-conferencing. Video and audio content shall be made available via the associated 
AV bridge. 

e. Two ceiling-mounted PTZ cameras shall be provided. These cameras will be located 
above a station dedicated as teaching location. Coordinate final location with the Owner. 
Cameras shall be used for: Image magnification within the room and Capture / Streaming 
through a web-conference application 

f. Audio 

 Wireless headset microphone systems shall be provided. 

 A distributed system of ceiling-mounted loudspeakers shall provide speech and 
program audio reinforcement.  

 When the wall is in the open position, the audio DSP shall combine the 
loudspeakers. 

 Coordinate the finish color of the loudspeakers with the Owner and architect. 

6. Control 

a. Control of the audiovisual system shall be from a touch panel control system located on 
the wall. 

7. Either instructor station shall be able to be utilized when the wall is in the open position. 

8. Furniture 

a. A credenza shall be provided by the Contractor. Audiovisual equipment shall be located 
and stored in this furniture. 

b. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving integral to the furniture.  

c. Coordination of style and finish with the Owner and Architect shall be required.  
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E. SY11 (2/AVS03) – Classroom/Conference. Quantity 1 (Room 2002) The Classroom/Conference 
Rooms shall accommodate meetings, small classes and group collaboration enhanced by 
audiovisual presentation and web-conferencing applications featuring a flat panel display system. 
The audiovisual system shall support wired and wireless display of a user’s laptop/device. This 
system shall include the following: 

1. Display System 

a. Projection: 

 Ceiling mounted projector with appropriate lens 

 Electronic projection screen by Others 

b. Instructor Courtesy Monitor 

 Locate on lectern 

2. Source devices shall include: 

a. A dedicated All in One (AOI) computer (OFCI) with keyboard and mouse acting as a 
primary source and as a web conference appliance.  

b. A lectern cubby with HDMI connection for laptops  

c. Mounting hardware shall be provided  

3. A wireless presentation device shall be provided. The device shall enable video display of the 
user’s wireless enabled device to the display system. 

a. Mounting hardware shall be provided  

4. Web-conference / Capture 

a. An automatically framing wide field of view camera located at the ceiling. The camera 
shall automatically detect meeting participants and resize the field of view. This camera 
shall be used for: 

b. Web-conference applications.  

c. Capture through the web-conference application. 

5. Audio 

a. Ceiling-mounted loudspeakers shall provide audio reinforcement for all source devices 

b. A multi-element microphone array shall be ceiling-mounted in each room. 

6. Control 

a. Control of the audiovisual system shall be through a lectern mounted touch panel control 
user interface. 

7. Room Schedule Panel 

a. There will be a room schedule panels located outside room.  

8. A lectern shall be provided by the Contractor. Audiovisual equipment shall be located and 
stored in this furniture. 

a. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving integral to the furniture.  

b. Coordination of style and finish with the Owner and Architect shall be required.  

F. SY12 (AVS04) – AV Closet. Quantity 1 (Room 2046) This AV Closet is the central processing hub 
for the Multipurpose Room and other spaces located adjacent to this area. This space shall 
provide the appropriate technologies to facilitate the processing, switching, and control for the 
systems to fulfill the system described herein. The audiovisual system shall include the following:  

1. Audiovisual Transport and Processing 

2. Audiovisual system control processors. 
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3. Audiovisual IP transport system.  

4. Audio DSP system. 

5. Audiovisual transport data switches 

a. The Contractor shall be required to coordinate with the Owner to configure the switches 
in coordination with the video transport manufacturer. 

6. Audio Network switches shall be provided by the Owner but installed by the Contractor 
(OFCI) 

7. Network connected equipment residing external to the equipment rack room shall terminate 
on patch panels prior to connection to OFOI network switches and OFCI network switches. 
Network connected equipment residing within the equipment rack shall connect directly to the 
OFOI and OFCI provided network switches.  

8. Equipment racks shall house all the audiovisual equipment.  

G. SY13 (1/AVS05) – Group Fitness. Quantity 1 (Room 3036) This system will provide audiovisual 
support for instruction of fitness classes and group workouts. The audiovisual system shall 
include the following:  

1. Display 

a. Large flat panel display mounted on wall 

2. A wireless presentation device shall be provided. The device shall enable video display of the 
user’s wireless enabled device to the display system. 

a. Mounting hardware shall be provided  

3. Audio 

a. Ceiling-mounted loudspeakers shall provide audio reinforcement for all sources 

b. Wireless headset microphone system for instructor 

c. Bluetooth connection for instructor sources 

4. Control 

a. Touch panel mounted at wall 

5. Room Schedule Panel 

a. There will be a room schedule panel located outside room.  

6. Equipment rack shall house all the audiovisual equipment.  

H. SY14 (2/AVS05) – Group Fitness. Quantity 1 (Room 3037) This system will provide audiovisual 
support for instruction of fitness classes and group workouts. The audiovisual system shall 
include the following:  

1. Display 

a. Ceiling mounted projector with appropriate lens 

b. Electronic projection screen by Others 

2. A wireless presentation device shall be provided. The device shall enable video display of the 
user’s wireless enabled device to the display system. 

a. Mounting hardware shall be provided  

3. Audio 

a. Ceiling-mounted loudspeakers shall provide audio reinforcement for all sources 

b. Wireless headset microphone system for instructor 

c. Bluetooth connection for instructor sources 

4. Control 
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a. Touch panel mounted at wall 

5. Room Schedule Panel 

a. There will be a room schedule panel located outside room.  

6. Equipment rack shall house all the audiovisual equipment.  

I. SY15 (3/AVS05) – Spinning. Quantity 1 (Room 3039)  

1. Display 

a. Ceiling mounted projector with appropriate lens 

b. Electronic projection screen by Others 

2. A wireless presentation device shall be provided. The device shall enable video display of the 
user’s wireless enabled device to the display system. 

a. Mounting hardware shall be provided  

3. Audio 

a. Ceiling-mounted loudspeakers shall provide audio reinforcement for all sources 

b. Wireless headset microphone system for instructor 

c. Bluetooth connection for instructor sources 

4. Control 

a. Touch panel mounted at wall 

5. Room Schedule Panel 

a. There will be a room schedule panel located outside room.  

6. Equipment rack shall house all the audiovisual equipment.  

J. SY16 (1/AVS06) – Small Group. Quantity 1 (Room 3040) This system will provide audiovisual 
support for instruction of fitness classes and group workouts. The audiovisual system shall 
include the following:  

1. Display 

a. Large flat panel display mounted on wall 

2. A wireless presentation device shall be provided. The device shall enable video display of the 
user’s wireless enabled device to the display system. 

a. Mounting hardware shall be provided  

3. Audio 

a. Ceiling-mounted loudspeakers shall provide audio reinforcement for all sources 

b. Wireless headset microphone system for instructor 

c. Bluetooth connection for instructor sources 

4. Control 

a. Touch panel mounted at wall 

5. Room Schedule Panel 

a. There will be a room schedule panel located outside room.  

6. Equipment rack shall house all the audiovisual equipment.  

K. SY17 (2/AVS06) – Pin-Loaded Machines/Cardio. Quantity 1 (Room 3038) This system will 
provide audiovisual support for instruction of fitness classes and group workouts. The audiovisual 
system shall include the following:  

1. Display 

a. Three large flat panel displays mounted on wall 
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2. A wireless presentation device shall be provided. The device shall enable video display of the 
user’s wireless enabled device to the display system. 

a. Mounting hardware shall be provided  

3. Audio 

a. Ceiling-mounted loudspeakers shall provide audio reinforcement for all sources 

b. Wireless headset microphone system for instructor 

c. Bluetooth connection for instructor sources 

4. Control 

a. Touch panel mounted at wall 

5. Equipment rack shall house all the audiovisual equipment 

L. SY18 (3/AVS06) – Cardio. Quantity 1 (Room 3034) This system will provide audio support for 
instruction of workouts. The audiovisual system shall include the following:  

1. Audio 

a. Ceiling-mounted loudspeakers shall provide audio reinforcement for all sources 

b. Wireless headset microphone system for instructor 

c. Bluetooth connection for instructor sources 

2. Control 

a. Touch panel mounted at wall 

3. Equipment rack shall house all the audiovisual equipment.  

M. SY18 (AVS07) – AV Closet Level 2. Quantity 1 (Room 3044) This AV Closet is the central 
processing hub for spaces located adjacent to this area. This space shall provide the appropriate 
technologies to facilitate the processing, switching, and control for the systems to fulfill the system 
described herein. The audiovisual system shall include the following:  

1. Audiovisual Transport and Processing 

2. Audiovisual system control processors. 

3. Audiovisual IP transport system.  

4. Audio DSP system. 

5. Audiovisual transport data switches 

a. The Contractor shall be required to coordinate with the Owner to configure the switches 
in coordination with the video transport manufacturer. 

6. Audio Network switches shall be OFCI 

7. Network connected equipment residing external to the equipment rack room shall terminate 
on patch panels prior to connection to OFOI network switches and OFCI network switches. 
Network connected equipment residing within the equipment rack shall connect directly to the 
OFOI and OFCI provided network switches.  

8. Equipment racks shall house all the audiovisual equipment. 

N. SY20 (1/AVS08) – Testing Lab. Quantity 1 (Room 4000) The Testing Lab shall accommodate 
large group and individual testing enhanced by an audio speech only system and honesty camera 
system. A proctor location to allow a laptop connection to view testing stations as well as a room 
viewing station located in an office will complete the system. This system shall include the 
following: 

1. Large Group Testing 

a. Audio 
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 Ceiling-mounted loudspeakers shall provide audio reinforcement for the voice lift 
system 

 Wireless lapel microphone system for proctor 

b. Testing Honesty System 

 Ceiling mounted camera over each testing station feed back to office and proctor 
laptop for real time viewing  

 Camera feed also to OFOI capture/recording system 

2. Individual Testing: 

a. Audio 

 Ceiling-mounted loudspeakers shall provide audio reinforcement for the voice lift 
system 

b. Testing Honesty System 

 Ceiling mounted camera over each testing station feedback to office and proctor 
laptop for real time viewing  

 Camera feed also to OFOI capture/recording system 

3. Office 

a. Display 

 Three flat panels mounted on wall 

b. Source 

 Three OFCI computers with feed from Testing Room cameras through building LAN 

c. Equipment Rack for mounting equipment 

O. SY21 (1/AVS09) – Large Conference Room. Quantity 10 (Rooms: See Drawing): The Large 
Conference Rooms shall accommodate meetings and group collaboration enhanced by 
audiovisual presentation and web-conferencing applications featuring a flat panel display system. 
The audiovisual system shall support wired and wireless display of a user’s laptop/device. This 
system shall include the following: 

1. Display System 

a. One large flat panel display 

b. The display shall be wall-mounted  

2. Source devices shall include: 

a. A dedicated computer (OFCI) with keyboard and mouse acting as a primary source and 
as a web conference appliance.  

b. A tabletop cubby with HDMI connection for laptops  

c. Mounting hardware shall be provided  

3. A wireless presentation device shall be provided. The device shall enable video display of the 
user’s wireless enabled device to the display system. 

a. Mounting hardware shall be provided  

4. Web-conference / Capture 

a. An automatically framing wide field of view camera located at the display. The camera 
shall automatically detect meeting participants and resize the field of view. This camera 
shall be used for: 

b. Web-conference applications.  

c. Capture through the web-conference application. 

5. Audio 

a. Ceiling-mounted loudspeakers shall provide audio reinforcement for all source devices 
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b. A multi-element microphone array shall be ceiling-mounted in each room. 

6. Control 

a. Control of the audiovisual system shall be through a wall mounted touch panel control 
user interface.  

7. A credenza shall be provided by the Contractor. Audiovisual equipment shall be located and 
stored in this furniture. 

a. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving integral to the furniture.  

b. Coordination of style and finish with the Owner and Architect shall be required.  

P. SY22 (2/AVS09) – Small Conference Room. Quantity 6 (Rooms: See Drawing): The Small 
Conference Rooms shall accommodate small meetings and group collaboration enhanced by 
audiovisual presentation featuring a flat panel display system. The audiovisual system shall 
support wired and wireless display of a user’s laptop/device. This system shall include the 
following: 

1. Display System 

a. One wall-mounted flat panel display. 

2. Source devices 

a. A wireless presentation device shall be associated with the display system. The device 
shall enable video display of the user’s wireless enabled device to the display system. 

 Mounting hardware shall be provided  

b. Auxiliary input for portable video sources shall be located at the table. 

 HDMI cable shall be provided to the Owner upon completion 

 This input shall connect to the wireless presentation device via the wireless 
presentation device’s HDMI input. 

3. Audio 

a. A sound bar with integrated camera and microphone shall provide audio reinforcement 
for all source devices 

4. Control 

a. Control of the audiovisual system shall be from a wall mounted touch panel 

5. Room Schedule Panel 

a. There will be a room schedule panel located outside room.  

6. Room Schedule Panel will be located on the wall in the hallway outside of the door. 

7. Equipment required for system functionality shall be located behind the flat panel display. 
Equipment mounts shall be provided by the Contractor. 

Q. SY23 (3/AVS09) – Distance Learning. Quantity 1 (Room 4353) The Distance Learning room shall 
accommodate meetings and group collaboration enhanced by audiovisual presentation and web-
conferencing applications featuring a flat panel display system. The audiovisual system shall 
support wired and wireless display of a user’s laptop/device. This space can be used for distance 
learning via using the web-conferencing system. This system shall include the following: 

1. Display System 

a. One large flat panel display 

b. The display shall be wall-mounted  

2. Source devices shall include: 

a. A dedicated computer (OFCI) with keyboard and mouse acting as a primary source and 
as a web conference appliance.  
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b. A tabletop cubby with HDMI connection for laptops  

c. Mounting hardware shall be provided  

3. A wireless presentation device shall be provided. The device shall enable video display of the 
user’s wireless enabled device to the display system. 

a. Mounting hardware shall be provided  

4. Audio 

a. Ceiling-mounted loudspeakers shall provide audio reinforcement for all source devices 

b. Wireless Microphone  

5. Control 

a. Control of the audiovisual system shall be through a wall mounted touch panel control 
user interface.  

6. Room Schedule Panel 

a. There will be a room schedule panel located outside room.  

7. A credenza shall be provided by the Contractor. Audiovisual equipment shall be located and 
stored in this furniture. 

a. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving integral to the furniture.  

b. Coordination of style and finish with the Owner and Architect shall be required.  

R. MSY01 (1/AVMS01) – Exam Room. Quantity 14 (Rooms: See Drawings):The Exam room will 
support the use of actors & confederates. During a simulation exercise, the video and audio 
signals shall be fed to the capture system for viewing and archiving. The capture system shall 
address the acquisition, storage, playback and management of audio and video from multiple 
microphones and video cameras. The spaces shall include the following: 

1. Student Computer (OFCI) located in the corridor at the exam room door on a wall mount 
system (provided by the AV Contractor). This computer shall be connected to the building 
LAN. 

2. Exam room computer for Electronic Medical Records(EMR), Telemedicine and SP post 
scenario (OFCI),  located in the exam rooms on a wall mount system (provided by the AV 
Contractor). This computer shall be connected to the building LAN. 

3. Sound/Audio system: 

a. A ceiling-mounted loudspeaker shall provide speech audio reinforcement, paging and 
talkback. Coordinate the finish color of the loudspeakers with the Owner and architect. 

b. A ceiling microphone shall pick up general audio for capture via the medical simulation 
capture system. 

c. The audio shall be processed through the system’s main audio DSP system, and 
appropriate mixes shall be sent to the capture system audio encoders and ceiling 
loudspeakers. 

4. Telemedicine: 

a. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the EMR display. The camera shall automatically detect meeting 
participants and resize the field of view connected to the EMR computer and located on 
top of the EMR monitor.  

5. Capture:  

a. Two PTZ video cameras shall be ceiling and/or wall mounted to provide views of the 
procedures and the participants. The Contractor and CAE shall coordinate the final 
location of the cameras with the Owner and Consultant per the mockup requirements 
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described below. Each video camera location shall include sixteen feet (16’) of coiled 
service loop to allow for adjustments to the camera location. These cameras shall be 
connected to the building LAN / CAE VLAN. 

b. Audio configuration:  

 The ceiling microphone shall pick up general audio in the room for capture via the 
medical simulation capture system. 

 Route and mix ceiling microphones to the simulation network audio interface inputs 
for the associated room and the audio monitor for the associated control station only. 
This is a permanent route. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling. The 
microphone should be equalized for optimum clarity during record. Add peak stop 
and soft compression to obtain the best levels without overloading the system. 

c. High resolution video (EMR) shall be captured by a MedSIM capture system high 
resolution capture appliance, located in the AV room, via the AVoIP distribution system, 
and shall be connected to the building LAN / CAE VLAN. 

6. An additional AVoIP input shall be available in the room to accommodate any other device 
brought in with video output.  

7. The medical simulation system shall facilitate the capturing of the audio & video during 
simulations. 

8. Mock-up System in coordination with CAE:  

a. Prior to the final installation of AV devices within this space type, the Contractor shall 
assist CAE, when necessary, with the coordination of the final location of the cameras 
with the Owner . The Contractor shall assist with temporary installation of the camera 
locations within the space using the specified cameras on tripods or other means that can 
allow the cameras to be easily relocated at the direction of the Owner.  

b. During this review, the Owner shall be able to view the outputs of these cameras.  

 A wireless installation tool is in the portable equipment pool to accommodate.  

c. The final location of the cameras may be on the ceiling, wall, or a combination of both. If 
the camera(s) shall be mounted on the wall, the Contractor shall be required to provide a 
mud-ring and mount suitable for a low-voltage device in the wall for the camera at the 
location(s) as directed by the Owner. This will entail fishing a network patch cable from 
the data drop located in the ceiling and down the wall to the mud-ring and mounting the 
camera.  

d. The emphasis on this review will be the ability to capture the interaction between the 
standardized patient and the student with the cameras in the system. This includes 
capture of facial expressions as well as body language from the participants.  

e. The approved locations shall be duplicated in all similar rooms. 

S. MSY02 (2/AVMS01) – Exam Large. Quantity 2 (Rooms 1103, 1114): The Exam room will support 
the use of actors & confederates. During a simulation exercise, the video and audio signals shall 
be fed to the capture system for viewing and archiving. The capture system shall address the 
acquisition, storage, playback and management of audio and video from multiple microphones 
and video cameras. The spaces shall include the following: 

1. Student Computer (OFCI) located in the corridor at the exam room door on a wall mount 
system (provided by the AV Contractor). This computer shall be connected to the building 
LAN. 

2. Exam room computer for Electronic Medical Records(EMR), Telemedicine and SP post 
scenario (OFCI),  located in the exam rooms on a wall mount system (provided by the AV 
Contractor). This computer shall be connected to the building LAN. 

3. Sound/Audio system: 
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a. A ceiling-mounted loudspeaker shall provide speech audio reinforcement, paging and 
talkback. Coordinate the finish color of the loudspeakers with the Owner and architect. 

b. Ceiling microphones shall pick up general audio for capture via the medical simulation 
capture system. 

c. The audio shall be processed through the system’s main audio DSP system, and 
appropriate mixes shall be sent to the capture system audio encoders and ceiling 
loudspeakers. 

4. Telemedicine: 

a. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the EMR display. The camera shall automatically detect meeting 
participants and resize the field of view connected to the EMR computer and located on 
top of the EMR monitor.  

5. Capture:  

a. Four PTZ video cameras shall be ceiling and/or wall mounted to provide views of the 
procedures and the participants. The Contractor and CAE shall coordinate the final 
location of the cameras with the Owner and Consultant per the mockup described below. 
Each video camera location shall include sixteen feet (16’) of coiled service loop to allow 
for adjustments to the camera location. These cameras shall be connected to the building 
LAN / CAE VLAN. 

b. Audio configuration:  

 The ceiling microphone shall pick up general audio in the room for capture via the 
medical simulation capture system. 

 Route and mix ceiling microphones to the simulation network audio interface inputs 
for the associated room and the audio monitor for the associated control station only. 
This is a permanent route. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling. The 
microphone should be equalized for optimum clarity during record. Add peak stop 
and soft compression to obtain the best levels without overloading the system 
(simulation network audio input).  

c. High resolution video (EMR) shall be captured by a MedSIM capture system high 
resolution capture appliance, located in the AV room, via the AVoIP distribution system, 
and shall be connected to the building LAN / CAE VLAN. 

d. Additional AVoIP input shall be available in the room to accommodate any other device 
brought in with video output.  

6. The medical simulation system shall facilitate the capturing of the audio & video during 
simulations. 

7. Mock-up System in coordination with CAE:  

a. Prior to the final installation of AV devices within this space type, the Contractor shall 
assist CAE, when necessary, with the coordination of the final location of the cameras 
with the Owner. The Contractor shall assist with temporary installation of the camera 
locations within the space using the specified cameras on tripods or other means that can 
allow the cameras to be easily relocated at the direction of the Owner.  

b. During this review, the Owner shall be able to view the outputs of these cameras  

 A wireless installation tool is in the portable equipment pool to accommodate. 

c. The final location of the cameras may be on the ceiling, wall, or a combination of both. If 
the camera(s) shall be mounted on the wall, the Contractor shall be required to provide a 
mud-ring and mount suitable for a low-voltage device in the wall for the camera at the 
location(s) as directed by the Owner. This will entail fishing a network patch cable from 
the data drop located in the ceiling and down the wall to the mud-ring and mounting the 
camera.  
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d. The emphasis on this review will be the ability to capture the interaction between the 
standardized patient/manikin and the student with the three cameras in the system. This 
includes capture of facial expressions as well as body language from the participants. 

e. The approved locations shall be duplicated in all similar rooms. 

T. MSY03 (3/AVMS01) – Control/Monitoring. Quantity 1 (Room 1123 East, North, South):  

1. Proctor Station: 

a. Display System 

 Multiple flat panel displays shall be located at the station. These displays shall give 
the proctors the ability to view all of the cameras within the standardized patient 
exam rooms, debrief rooms and hallways simultaneously. 

 The displays shall be wall mounted  

b. Computers: Multiple high-performance workstations shall be located at the proctor 
station.  

 1 high performance computer for camera display/control. 

 1 computer for CAE system control. 

 These computers shall provide control and configuration of the medical simulation 
capture system and cameras. The users shall be able to connect to the medical 
simulation capture system allowing them to configure scenarios prior to beginning the 
session, control the recording of scenarios (such as start/stop), annotate events and 
control of cameras within the capture and viewer software. These computers shall be 
connected to the building LAN.  

c. Sound/Audio: 

 A paging microphone shall allow the users to page into the exam rooms as well as 
the hallways. 

 A push-to-talk (PTT) microphone shall be located the proctor station. The microphone 
shall work in concert with the AV touch panel and the audio DSP to provide the 
choice of single room, multi-room, corridors, SP lounge, and Debrief rooms, 
individually, any combination, or whole SP area. A cancel button on the touch panel 
shall be provided to cancel all microphone routing for that station. 

 CAE prerecorded announcements shall be distributed via the audio DSP system to 
the various loudspeakers.  

 Headphones and countertop loudspeakers shall be provided for audio playback. A 
two-input headphone amp with selector switch shall be wired to monitor the feed from 
the audio DSP (live) and the control PC audio (CAE). Audio levels shall be balanced 
to match.  

 A USB Headset shall be provided for use in the CAE system. 

d. Control: 

 A touch panel located at the operator’s station shall control specific aspects of the 
audiovisual system, such as, but not limited to: 

 Selection of live audio monitoring and talkback of the spaces.  

 A section of buttons on the touch panel shall have the selection of which exam 
room/debrief to monitor live and shall be exclusive to the chosen room. 

e. System power and system volume 

 Push-to-talk(PTT) microphone volumes shall be on their own page for adjustment, if 
necessary, by the proctor(s) only. 

 System and device power. 

f. Loudspeaker volumes (limited). 
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 Audio source levels going to the simulation network audio interface inputs in a 
subpage accessible only by the technician 

 Changes made to the capture interface level shall be reflected in the audio monitor 
for the associated control station. 

 All initial levels and default routes shall be restored as shutdown/startup.  

g. An equipment rack shall be located at the Proctor station and house all local audiovisual 
devices. Additional equipment racks shall be located in the rack rooms and house 
audiovisual equipment that does not need to be accessed on a regular basis by the 
users. 

2. Observer Stations (QTY 3): 

a. A computer shall be located at the observation station. This computer shall be connected 
to the building LAN. 

b. The users shall be able to use these computers to control all events associated with the 
assigned simulation space(s). The users shall be able to control recording of scenarios 
(such as start/stop) and annotate events during the simulation. 

c. The observer shall be able to select any camera within the spaces being observed for 
control via the on-screen display and control via the mouse.  

d. Sound/Audio: 

 A USB Headset shall be provided for use in the CAE system. 

U. MSY04 (1/AVMS02) – SP Area Corridors; SP Corridor and Student Corridors (See Drawings):  

1. A distributed ceiling loudspeaker system for paging audio. Coordinate the finish color of the 
loudspeakers with the Owner and architect. 

2. Ceiling mounted pan-tilt-zoom cameras for observing student and confederate movement in 
the corridors. 

a. Coordinate final locations with the Owner. 

V. MSY05 (2/AVMS02) – SP Lounge. Quantity 1 (Room 1125): SP Lounge shall be used for actor 
preparation and training during Standardized Patient events and shall accommodate the ability to 
host small meetings, instruction, and group collaboration enhanced by audiovisual presentation 
and web conference. The space shall feature a flat panel display system. The audiovisual system 
shall support wired and wireless display of a user’s laptop/device and a local PC. The audiovisual 
system shall include the following: 

1. Display system 

a. One flat panel display.  

2. Audiovisual source devices shall include:  

a. A dedicated computer with keyboard, mouse, and monitor (OFCI). 

b. A wireless presentation device shall enable video display of the user’s wireless enabled 
device to the display system.  

c. HDMI auxiliary inputs for a laptop computer or other audiovisual devices.  

3. Audio  

a. A wired gooseneck microphone shall be located at each instructor station. 

b. Wireless lavaliere microphone system shall be provided. 

c. A distributed system of ceiling-mounted loudspeakers shall provide speech and program 
audio reinforcement, as well as announcements via the paging system from the control 
room and CAE system, i.e., the proctor shall be able to page here, and CAE automated 
messages can be heard. Coordinate the finish color of the loudspeakers with the Owner 
and architect. Program audio shall be sent from the AVoIP decoders at the display via 
AES67 to the systems audio DSP and routed to the loudspeakers. 
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 Coordinate the finish color of the loudspeakers with the Owner and architect. 

d. An audio output at the lectern shall be available for a portable assisted listening system 

4. Web conference 

a. Video and audio shall be available to web conference software via a web conference 
interface connected to the local PC. 

b. A wall mounted PTZ camera shall be routed to the web conference interface via the 
AVoIP distribution system 

c. A ceiling array microphone shall provide room audio to the web interface via the system’s 
audio DSP and AVoIP distribution system. 

5. Capture / Monitoring 

a. Two PTZ video cameras shall be ceiling mounted to provide views of the activities and 
the participants. The Contractor and CAE shall coordinate the final location of the 
cameras with the Owner and Consultant. Each video camera location shall include 
sixteen feet (16’) of coiled service loop to allow for adjustments to the camera location. 
These cameras shall be connected to the building LAN / CAE VLAN. 

6. Furniture 

a. An instructor’s station to allow instruction in a sitting or standing position shall be 
provided. Audiovisual equipment shall be located and stored within or on this furniture. 
The Contractor shall coordinate the style and finish with the Owner and Architect.  

b. All connectivity for the instructor station shall be provided through a disconnect panel 
within the floor box.  

W. MSY06 (1/AVMS03) – Briefing Type 1. Quantity 6 (Rooms: See Drawings): The Type 1 Briefing 
rooms shall accommodate the ability to view simulation scenarios previously captured by the 
medical simulation capture system, view live scenarios in progress, capture debrief sessions, 
host small meetings, instruction, and group collaboration enhanced by audiovisual presentation 
and web conference. The space shall feature a flat panel display system. The audiovisual system 
shall support wired and wireless display of a user’s laptop/device and a local PC. The audiovisual 
system shall include the following: 

1. Display System 

a. A large format wall-mounted flat panel display. 

2. Source devices shall include: 

a. A dedicated PC with wireless keyboard and mouse (OFCI). This shall be utilized to 
access the medical simulation capture system and start and stop debrief capture. This 
PC shall be connected to the building LAN.  

b. A wireless presentation device shall be associated with the display system. The device 
shall enable video display of the user’s wireless enabled device to the display system. 

c. Digital auxiliary inputs for portable audio and/or video sources located in a cable cubby in 
the table.  

d. Cables and adapters shall be provided. 

3. Capture: 

a. Two PTZ video cameras shall be ceiling (optical) and wall (digital) mounted to provide 
views of the participants. This capture is planned to be utilized to debrief the debriefer. 

 The Contractor and CAE shall coordinate the final location of the cameras with the 
Owner and Consultant. Each video camera location shall include sixteen feet (16’) of 
coiled service loop to allow for adjustments to the camera location. 

 These cameras shall be connected to the building LAN / CAE VLAN. 

b. Wired ceiling mounted microphones  
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 Routing and mixing shall be established via the audio DSP. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling for capture. 
The microphone should be equalized for optimum clarity during record. Add peak 
stop and soft compression to obtain the best levels without overloading the network 
audio interface.  

c. The content shown on the flat panel display within the room shall be captured by a 
MedSIM capture system high resolution capture appliance. This appliance shall be 
connected to the building LAN / CAE VLAN. 

4. Audio: 

a. Ceiling-mounted loudspeakers shall provide program audio sound reinforcement 
corresponding with all source devices. 

b. This space shall be a node on the paging system from the Control / Monitoring room, i.e., 
the proctor shall be able to page here. All paging into the room is only to the ceiling 
loudspeakers. 

5. Web conference video and audio via an integrated Sound Bar / Microphone / Camera bar 
that shall include: 

a. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the display. The camera shall automatically detect meeting 
participants and resize the field of view 

b. Integrated loudspeakers for presentation and conference audio.  

c. An integrated multi-element microphone for in-room audio conferencing support. 

6. Control 

a. Control of the audiovisual system shall be through a wall-mounted touch panel control 
user interface.  

7. Room Schedule Panel 

a. There will be a room schedule panel located outside room.  

8. Furniture 

a. A credenza shall be provided by the Contractor. Audiovisual equipment shall be located 
and stored in this furniture. 

b. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving and/or rack integral to the furniture.  

c. Coordination of style and finish with the Owner and Architect shall be required. 

d. Some equipment required for system functionality shall be located behind the flat panel 
display.  

e. Equipment mounts shall be provided by the Contractor. 

X. MSY07 (2/AVMS03) – Briefing Type 2. Quantity 1 (Room 1148): The Type 2 Briefing room shall 
accommodate the ability to view simulation scenarios previously captured by the medical 
simulation capture system, view live scenarios in progress, capture debrief sessions, host small 
meetings, instruction, and group collaboration enhanced by audiovisual presentation and web 
conference. The space shall feature a flat panel display system. The audiovisual system shall 
support wired and wireless display of a user’s laptop/device and a local PC. The audiovisual 
system shall include the following: 

1. Display System: 

a. A large format wall-mounted flat panel display. 

2. Source devices shall include: 
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a. A dedicated PC with wireless keyboard and mouse (OFCI). This shall be utilized to 
access the medical simulation capture system and start and stop debrief capture. This 
PC shall be connected to the building LAN. 

b. A wireless presentation device shall be associated with the display system. The device 
shall enable video display of the user’s wireless enabled device to the display system. 

c. Digital auxiliary input for portable audio and/or video sources located in a cable cubby in 
the table.  

d. Cables and adapters shall be provided. 

3. Capture: 

a. Two PTZ video cameras shall be ceiling (optical) and wall (digital) mounted to provide 
views of the participants. This capture is planned to be utilized to debrief the debriefer. 

 The Contractor and CAE shall coordinate the final location of the cameras with the 
Owner and Consultant. Each video camera location shall include sixteen feet (16’) of 
coiled service loop to allow for adjustments to the camera location. 

 These cameras shall be connected to the building LAN / CAE VLAN. 

b. Wired ceiling mounted microphones  

 Routing and mixing shall be established via the audio DSP. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling for capture. 
The microphone should be equalized for optimum clarity during record. Add peak 
stop and soft compression to obtain the best levels without overloading the network 
audio interface.  

c. The content shown on the flat panel display within the room shall be captured by a 
MedSIM capture system high resolution capture appliance. This appliance shall be 
connected to the building LAN / CAE VLAN. 

4. Web conference video and audio via an integrated Sound Bar / Microphone / Camera bar 
that shall include: 

a. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the display. The camera shall automatically detect meeting 
participants and resize the field of view 

b. Integrated loudspeakers for presentation and conference audio.  

c. An integrated multi-element microphone for in-room audio conferencing support. 

d. Integrated loudspeakers for presentation and conference audio.  

5. Audio: 

a. Ceiling-mounted loudspeakers shall provide program audio sound reinforcement 
corresponding with all source devices. 

b. This space shall be a node on the paging system from the Control / Monitoring room, i.e., 
the proctor shall be able to page here. All paging into the room is only to the ceiling 
loudspeakers. 

6. Control 

a. Control of the audiovisual system shall be through a wall-mounted touch panel control 
user interface.  

7. Room Schedule Panel 

a. There will be a room schedule panels located outside room.  

8. IP Phone: 

a. This phone shall receive calls from Overflow Resuscitation, Major Resuscitation and the 
Emergency Common, as well as the Control / Monitoring room. 

9. Furniture 
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a. A credenza will be provided by the Contractor. Audiovisual equipment shall be located 
and stored in this furniture. 

b. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving and/or rack integral to the furniture.  

c. Coordination of style and finish with the Owner and Architect shall be required. 

d. Some equipment required for system functionality shall be located behind the flat panel 
display.  

e. Equipment mounts shall be provided by the Contractor. 

Y. MSY08 (3/AVMS03) – Control/Monitoring. Quantity 1 (Room 1123 West, for Resuscitation areas)  

1. Display System 

a. Multiple flat panel displays shall be located at the station. These displays shall give the 
proctors the ability to view all of the cameras within the Overflow Resuscitation beds and 
Nurse Station, Major Resuscitation, ED Bed Nook and Emergency Commons. 
simultaneously. 

b. The displays shall be wall mounted  

2. Computers: Multiple high-performance workstations shall be located at the proctor station.  

a. 1 high performance computer for camera display/control. 

b. 1 computer for CAE system control. 

c. These computers shall provide control and configuration of the medical simulation 
capture system and cameras. The users shall be able to connect to the medical 
simulation capture system allowing them to configure scenarios prior to beginning the 
session, control the recording of scenarios (such as start/stop), annotate events and 
control of cameras within the capture and viewer software. These computers shall be 
connected to the building LAN.  

3. Sound/Audio: 

a. A paging microphone shall allow the users to page to the Overflow Resuscitation area 
and beds, Nurse Station, Major Resuscitation, ED Bed Nook and Emergency Commons. 

 A push-to-talk (PTT) microphone shall be located the control station. The microphone 
shall work in concert with the AV touch panel and the audio DSP to provide the 
choice of single room, multi-room, individually, any combination, or whole 
Resuscitation area. A cancel button on the touch panel shall be provided to cancel all 
microphone routing for that station. 

b. CAE prerecorded announcements shall be distributed via the audio DSP system to the 
various loudspeakers.  

c. Headphones and countertop loudspeakers shall be provided for audio playback. A two-
input headphone amp with selector switch shall be wired to monitor the feed from the 
audio DSP (live) and the control PC audio (CAE). Audio levels shall be balanced to 
match.  

d. A USB Headset shall be provided for use in the CAE system. 

4. Control: 

a. A touch panel located at the operator’s station shall control specific aspects of the 
audiovisual system, such as, but not limited to: 

b. Selection of live audio monitoring and talkback of the areas.  

c. A section of buttons on the touch panel shall have the selection of which bed /area to 
monitor live and shall be exclusive to the chosen area. 

5. System power and system volume 

a. Push-to-talk(PTT) microphone volumes shall be on their own page for adjustment, if 
necessary, by the proctor(s) only. 
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b. System and device power. 

6. Loudspeaker volumes (limited). 

a. Audio source levels going to the simulation network audio interface inputs in a subpage 
accessible only by the technician 

b. Changes made to the capture interface level shall be reflected in the audio monitor for 
the associated control station. 

c. All initial levels and default routes shall be restored as shutdown/startup.  

7. IP Phone: 

a. This phone shall receive calls from Overflow Resuscitation, Major Resuscitation and the 
Emergency Common, as well as Debrief 1148. 

8. An equipment rack shall be located at the control station and house all local audiovisual 
devices. Additional equipment racks shall be located in the rack rooms and house audiovisual 
equipment that does not need to be accessed on a regular basis by the users. 

Z. MSY09 (1/AVMS04) – Overflow Resuscitation. Quantity 1 (Room 1160) – The Overflow 
Resuscitation Room will support the use of actors/confederates as well as low and medium 
fidelity medical manikins. The simulation activities will include PACU, emergency room and 
resuscitation scenarios and instruction. During simulation exercises, the video and audio signals 
shall be fed to the medical simulation capture system for viewing, tagging, and archiving. The 
medical simulation capture hardware/software system shall address the acquisition, storage, 
playback and management of audio and video from multiple microphones and video cameras as 
well as data from the high-fidelity manikins. This space shall also include presentation capabilities 
through a wall-mounted flat panel display. The audiovisual system shall include the following: 

1. Display System 

a. One flat panel display for presentation 

b. One flat panel display at Nurses Station for patient Telemetry. 

 Video from the patient vitals PCs in the suite(7) shall be routed via the AVoIP 
distribution system to a multiview processor, the output of which shall be sent to this 
display as windows depicting each bed’s vitals for the nurses to monitor. Coordinate 
with the users for layout. May be mounted portrait orientation. 

c. The displays shall be wall mounted  

2. Source devices shall include: 

a. A wall mounted dedicated computer with keyboard, mouse, and monitor (OFCI), for 
Electronic Medical Records(EMR), wall mounted. This computer shall be connected to 
the building LAN. 

b. A wireless presentation device shall be provided. The device shall enable video display of 
the user’s wireless enabled device to the presentation display system. 

c. Auxiliary input for portable HDMI video sources shall be located at the table surface. 

d. Cables and adapters shall be provided. 

e. Touch-enabled All-In-One PC’s (OFCI) shall be mounted on articulating arms next at the 
patient headwalls for viewing the manikin’s physiological (vitals) data. Display data shall 
be captured via the AVoIP distribution system to a MedSIM capture system high 
resolution capture appliance in the AV room.  

3. Sound/Audio system: 

a. Ceiling microphones shall be utilized for audio capture via the medical simulation capture 
system. 

b. Ceiling recessed loudspeakers shall provide general talk-back and instruction from the 
control room as well as automated announcements the CAE system.  
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4. Telemedicine: 

a. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the EMR display. The camera shall automatically detect meeting 
participants and resize the field of view connected to the EMR computer and located on 
top of the EMR monitor.  

5. IP Phone: One wall-mounted phone for communication scenarios to other departments shall 
be included. Audio from this phone shall be tapped and then routed to the appropriate 
encoder for capture.  

a. The phones shall only be able to make internal calls.  

 This phone shall be able to make calls to the Control /Monitoring room and Debrief 
1148. These destinations shall be labeled per the Owner and may not read as the 
actual rooms, i.e., a doctor, pharmacy, or other department. This phone shall also be 
able to make calls to other simulation spaces in the system.  

b. The phone audio tap shall provide audio capture of phone conversation originating in the 
SIM room, as well as the far side. 

 The audio cable shall share the VoIP data pathway to the cable basket 

6. Capture: 

a. Twelve (12) PTZ video cameras shall be ceiling and/or wall-mounted, two at each bed to 
provide views of the procedures and the participants at each bed and around the room as 
well as the Nurse Station. The Contractor shall coordinate the final location of the 
cameras with the Owner and Consultant per the mockup described below. Each video 
camera location shall include sixteen feet (16’) of coiled service loop to allow for 
adjustments to the camera location. These cameras shall be connected to the building 
LAN / CAE VLAN. 

b. High resolution video (Vital and EMR) shall be captured by a MedSIM capture system 
high resolution capture appliance, located in the AV room, via the AVoIP distribution 
system, and shall be connected to the building LAN / CAE VLAN. 

c. Audio configuration:  

 The ceiling microphones shall pick up general audio at each bed and in the room for 
capture via the medical simulation capture system. 

a) Routing and mixing shall be established via the audio DSP and audiovisual 
control to assign the microphone to the appropriate digital audio interface input. 

b) Utilize medium noise reduction. Do not utilize gates or echo canceling. The 
microphone should be equalized for optimum clarity during record. Add peak stop 
and soft compression to obtain the best levels without overloading the digital 
audio interface and medical simulation capture system.  

 The phone audio tap shall provide audio capture of phone conversation originating in 
the SIM room. 

a) Routing and mixing shall be established via the audio DSP and audiovisual 
control to assign the phone audio tap to the appropriate digital audio interface 
input. 

b) Do not utilize echo canceling. The tap should be equalized for optimum clarity 
during record. Add peak stop and soft compression to obtain the best levels 
without overloading the digital audio interface and medical simulation capture 
system. 

d. The medical simulation system shall facilitate the capturing of the video during 
simulations. 

7. Control 

a. Control of the audiovisual presentation system shall be through a wall-mounted touch 
panel control user interface. 



Louisiana State University - Repurposing Interim Hospital   December 1, 2021 
NV5 Project #P002919.00   Addendum 1 
 

 
INTEGRATED AUDIOVISUAL SYSTEMS AND EQUIPMENT            Section 274116 - 23 
This document is the property of NV5. Louisiana State University and its authorized representatives are hereby granted the use of 
this document for the specific project defined herein. This document may not be reproduced, in part or in whole, for any other use or 
for any other project without written consent of NV5. ©2021 NV5 

8. Furniture 

a. A credenza will be provided by the Contractor. Audiovisual equipment shall be located 
and stored in this furniture. 

b. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving integral to the furniture.  

c. Coordination of style and finish with the Owner and Architect shall be required. 

9. Some equipment required for system functionality shall be located behind the flat panel 
display.  

10. Equipment mounts shall be provided by the Contractor. 

11. Mock-up System in coordination with CAE:  

a. Prior to the final installation of AV devices within this space type, the Contractor shall 
assist CAE, when necessary, with the coordination of the final location of the cameras 
with the Owner . The Contractor shall assist with temporary installation of the camera 
locations within the space using the specified cameras on tripods or other means that can 
allow the cameras to be easily relocated at the direction of the Owner.  

b. During this review, the Owner shall be able to view the outputs of these cameras.  

 A wireless installation tool is in the portable equipment pool to accommodate.  

c. The final location of the cameras may be on the ceiling, wall, or a combination of both. If 
the camera(s) shall be mounted on the wall, the Contractor shall be required to provide a 
mud-ring and mount suitable for a low-voltage device in the wall for the camera at the 
location(s) as directed by the Owner. This will entail fishing a network patch cable from 
the data drop located in the ceiling and down the wall to the mud-ring and mounting the 
camera.  

d. The emphasis on this review will be the ability to capture the activities of the students 
with the cameras in the system. This includes capture of facial expressions as well as 
body language from the participants.  

e. The approved locations at one bed shall be duplicated at all beds in the room. 

AA. MSY10 (2/AVMS04) – ED Bed Nook, Major Resuscitation, Emergency Common. Quantity 1. 
(Rooms 1057, 1058, 1059) The ED Bed Nook, Major Resuscitation and Emergency Common will 
support the use of actors/confederates as well as low and medium fidelity medical manikins. The 
simulation activities will include PACU, emergency room and resuscitation scenarios. During 
simulation exercises, the video and audio signals shall be fed to the medical simulation capture 
system for viewing, tagging, and archiving. The medical simulation capture hardware/software 
system shall address the acquisition, storage, playback and management of audio and video from 
multiple microphones and video cameras as well as data from the high-fidelity manikins. The 
audiovisual system shall include the following: 

1. The audiovisual system shall include the following: 

a. Two charting stations with dedicated computer with keyboard, mouse, and monitor 
(OFCI)  shall be located within the room and mounted on a height adjustable wall-mount. 
This computer shall be used for electronic health records (EHR) and to access other data 
as necessary. This charting station shall be connected to the AVoIP distribution system. 

2. Display Devices: 

a. Touch-enabled All-In-One PC’s (OFCI) shall be mounted on articulating arms next at the 
patient headwalls for viewing the manikin’s physiological (vitals) data. Display data shall 
be captured via the AVoIP distribution system to a MedSIM capture system high 
resolution capture appliance in the AV room.  

3. Source Inputs 

a. Wall plates shall provide for auxiliary I/O for additional devices. 
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4. Sound/Audio system: 

a. Ceiling microphones shall be utilized for audio capture via the medical simulation capture 
system. 

b. Ceiling recessed loudspeakers shall provide general talk-back and instruction from the 
control room as well as automated announcements the CAE system.  

5. IP Phone: Wall-mounted phones for communication scenarios to other departments shall be 
included. Audio from this phone shall be tapped and then routed to the appropriate encoder 
for capture.  

a. The phones shall only be able to make internal calls.  

 This phone shall be able to make calls to the Control /Monitoring room and Debrief 
1148. These destinations shall be labeled per the Owner and may not read as the 
actual rooms, i.e., a doctor, pharmacy, or other department. This phone shall also be 
able to make calls to other simulation spaces in the system.  

b. The phone audio tap shall provide audio capture of phone conversation originating in the 
SIM room, as well as the far side. 

 The audio cable shall share the VoIP data pathway to the cable basket 

6. Telemedicine: 

a. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at each EMR display. The camera shall automatically detect 
meeting participants and resize the field of view connected to the EMR computer and 
located on top of the EMR monitor.  

7. Capture 

a. Three (3) PTZ video cameras per bed (9 total) shall be ceiling-mounted to provide views 
of the procedures and the participants. The Contractor shall coordinate the final location 
of the cameras with the Owner and Consultant per the mockup described below. Each 
video camera location shall include sixteen feet (16’) of coiled service loop to allow for 
adjustments to the camera location. These cameras shall be connected to the building 
LAN / CAE VLAN. 

b. High resolution video (Vital and EMR) shall be captured by a MedSIM capture system 
high resolution capture appliance, located in the AV room, via the AVoIP distribution 
system, and shall be connected to the building LAN / CAE VLAN. 

c. Audio configuration:  

 The ceiling microphones shall pick up general audio at each bed and in the room for 
capture via the medical simulation capture system. 

a) Routing and mixing shall be established via the audio DSP and audiovisual 
control to assign the microphone to the appropriate digital audio interface input. 

b) Utilize medium noise reduction. Do not utilize gates or echo canceling. The 
microphone should be equalized for optimum clarity during record. Add peak stop 
and soft compression to obtain the best levels without overloading the digital 
audio interface and medical simulation capture system.  

 The phone audio tap shall provide audio capture of phone conversation originating in 
the SIM room. 

a) Routing and mixing shall be established via the audio DSP and audiovisual 
control to assign the phone audio tap to the appropriate digital audio interface 
input. 

b) Do not utilize echo canceling. The tap should be equalized for optimum clarity 
during record. Add peak stop and soft compression to obtain the best levels 
without overloading the digital audio interface and medical simulation capture 
system. 
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d. The medical simulation system shall facilitate the capturing of the video during 
simulations. 

8. Mock-up System in coordination with CAE:  

a. Prior to the final installation of AV devices within this space type, the Contractor shall 
assist CAE, when necessary, with the coordination of the final location of the cameras 
with the Owner . The Contractor shall assist with temporary installation of the camera 
locations within the space using the specified cameras on tripods or other means that can 
allow the cameras to be easily relocated at the direction of the Owner.  

b. During this review, the Owner shall be able to view the outputs of these cameras.  

 A wireless installation tool is in the portable equipment pool to accommodate.  

c. The final location of the cameras may be on the ceiling, wall, or a combination of both. If 
the camera(s) shall be mounted on the wall, the Contractor shall be required to provide a 
mud-ring and mount suitable for a low-voltage device in the wall for the camera at the 
location(s) as directed by the Owner. This will entail fishing a network patch cable from 
the data drop located in the ceiling and down the wall to the mud-ring and mounting the 
camera.  

d. The emphasis on this review will be the ability to capture the activities of the students 
with the cameras in the system. This includes capture of facial expressions as well as 
body language from the participants.  

e. The approved locations at one bed in Major Resuscitation shall be duplicated at the other 
bed in the room. 

BB. MSY11 (AVMS05) – Divisible Classroom. Quantity 1 (Room 1044, 1046) The Divisible Classroom 
shall accommodate instruction and group collaboration enhanced by audiovisual presentation, 
web-streaming and medical capture. The space shall be divisible and will allow for simultaneous 
instructional activities when the wall is in the closed position. When the wall is in the open 
position, the room shall feature a dual screen front projection system. The audiovisual system 
shall support the display of multiple source devices The audiovisual system shall include the 
following: 

1. Instruction / Presentation / Web-Conference:  

a. Display System  

 Two ceiling-mounted projectors 

 Two motorized projection screens (provided by others) 

 One annotation monitor located at each instructor station shall be mounted on an 
adjustable armature. This shall function as the monitor for the dedicated computer.  

b. Source devices available for each instructor/presenter shall include: 

 A dedicated computer with keyboard and mouse (OFCI).  

 A wireless presentation device shall be associated with each display system. The 
device shall enable video display of the presenter’s and student’s wireless enabled 
devices to the display system. 

 Auxiliary input for portable HDMI video sources shall be located at the instructor’s 
station. 

 Cables and adapters shall be provided. 

2. Web-conference 

a. Video and audio shall be available to web conference software via a web conference 
interface connected to the local PC at the lectern. 

b. A wall mounted PTZ camera in each room shall be routed to the web conference 
interface via the AVoIP distribution system 

c. Two (2) ceiling array microphones in each room shall provide room audio to the web 
interface via the system’s audio DSP and AVoIP distribution system. 
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 Two wall-mounted PTZ cameras shall be provided. Two cameras shall be located 
within each of the divided spaces. When the rooms are combined both cameras shall 
be available as sources. The Contractor shall be required to provide a mud-ring and 
mount suitable for a low-voltage device in the wall for the camera on the attention 
wall (front of room). This will entail fishing a network patch cable from the data drop 
located in the ceiling and down the wall to the mud-ring and mounting the camera. 
Coordinate final location with the Owner. Cameras shall be used for web conference 
only. 

3. Audio 

a. A wired gooseneck microphone shall be located at each instructor station. 

b. Wireless lavaliere microphone system shall be provided. 

c. A distributed system of ceiling-mounted loudspeakers shall provide speech and program 
audio reinforcement, as well as announcements via the paging system from the control 
room and CAE system, i.e., the proctor shall be able to page here, and CAE automated 
messages can be heard. Coordinate the finish color of the loudspeakers with the Owner 
and architect. Program audio shall be sent from the AVoIP decoders at the display via 
AES67 to the systems audio DSP and routed to the loudspeakers. 

 The loudspeakers shall be zoned for a front and rear zone within each of the spaces 
when the wall is in the closed position. When the wall is in the open position, the 
audio DSP shall combine the loudspeakers and there shall be two zones, a front and 
back zone.  

 Coordinate the finish color of the loudspeakers with the Owner and architect. 

d. An audio output at each lectern shall be available for a portable assisted listening system 

e. Two ceiling array- microphones in each room (4 total) for audio capture by the medical 
simulation capture system and for web conferencing. 

4. Control – Instructor/Presenter location 

a. Control of the audiovisual system shall be from a touch panel control system located on 
the instructor’s station. 

b. Either instructor station shall be able to be utilized when the wall is in the open position. 

5. Room Schedule Panel 

a. There will be a room schedule panels located outside room.  

6. Furniture 

a. An instructor’s station to allow instruction in a sitting or standing position shall be 
provided. Audiovisual equipment shall be located and stored within or on this furniture. 
The Contractor shall coordinate the style and finish with the Owner and Architect.  

b. All connectivity for the instructor station shall be provided through a disconnect panel 
within the floor box.  

7. Medical Simulation Capture 

a. Capture of this space shall be through the medical simulation capture system. 

b. Two (2) ceiling-mounted PTZ cameras per room (4 total) shall be provided.  

c. Coordinate with the Owner on the final location of the cameras. 

d. High resolution video shall be captured by a MedSIM capture system high resolution 
capture appliance, located in the AV room, via the AVoIP distribution system, and shall 
be connected to the building LAN / CAE VLAN. 

CC. MSY12 (AVMS06 / AVMS07) – AV Room. Quantity 1 (Room 1138): The AV Room is the central 
processing hub for the medical simulation capture system and associated AV systems. is the data 
network hub for the AVoIP systems and medical simulation capture system for Level 1. This 
space shall provide the appropriate technologies to facilitate the processing, switching, and 
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control for the medical capture system to fulfill the system described herein. The AVoIP system is 
a parallel network that is not on the building network. The audiovisual scope shall include the 
following: 

1. Capture 

a. The medical simulation capture hardware shall be utilized in controlling, capturing, 
storing, and viewing the simulations. 

 Video capture servers shall digitize the audio and video streams for transport over 
the network and archive them on network attached storage for later review. The 
archived video files will have associated descriptive text information to allow for easy 
searching. The archived video will then be available for review and debriefing after 
the recording is complete. All access to the stored files will be through secure internet 
protocols and will be accessible only by authenticated users through a secure web 
interface. Additionally, authorized personnel will be able to observe the encounter in 
real-time on any computer in the building network LAN with the proper credentials. 
These servers shall be able to connect to the facility LAN and medical simulation 
data VLAN. 

2. MedSIM Network Switches and cabling 

a. Network switches OFOI  

b. The AV Contractor shall provide patch cables required for the medical simulation data 
network. All patch cables shall conform to the project’s Division 27 specifications.  

c. The Contractor and Medical Simulation manufacturer shall be required to coordinate with 
the owner to configure the switches in coordination MedSIM Capture system needs.  

3. AV over IP (AVoIP) Network Switches and cabling 

a. Audio Network and AVoIP switches shall be provided by the owner and installed and 
configured by the AV Contractor.  

b. The AV Contractor shall provide horizontal cabling, patch panels, equipment racks, cable 
management, faceplates, patch cables and network electronics required for the AVoIP 
data network. All copper and fiber cabling shall conform to the project’s Division 27 
specifications.  

c. The Contractor shall be required to configure the switches for Audiovisual system needs.  

d. Network connected equipment residing external to the equipment rack room shall 
terminate on patch panels prior to connection to the Contractor provided network 
switches. Network connected equipment residing within the equipment racks shall 
connect directly to the Contractor provided network switches via patch cable. 

DD. MSY13 (AVMS08) – Divisible Conference & Flex. Quantity 1 (Room 1024, 1026) The Divisible 
Conference & Flex shall accommodate instruction and group collaboration enhanced by 
audiovisual presentation, web-streaming and medical capture. The space shall be divisible and 
will allow for simultaneous instructional activities when the wall is in the closed position. When the 
wall is in the open position, the room shall feature a dual screen front projection system. The 
audiovisual system shall support the display of multiple source devices The audiovisual system 
shall include the following: 

1. Instruction / Presentation / Web-Conference:  

a. Display System  

 Two ceiling-mounted projectors 

 Two motorized projection screens (provided by others) 

 One annotation monitor located at each instructor station shall be mounted on an 
adjustable armature. This shall function as the monitor for the dedicated computer.  

b. Source devices available for each instructor/presenter shall include: 

 A dedicated computer with keyboard and mouse (OFCI).  
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 A wireless presentation device shall be associated with each display system. The 
device shall enable video display of the presenter’s and student’s wireless enabled 
devices to the display system. 

 Auxiliary input for portable HDMI video sources shall be located at the instructor’s 
station. 

 Cables and adapters shall be provided. 

c. Web-conference 

 Video and audio shall be available to web conference software via a web conference 
interface connected to the local PC at the lectern. 

 A wall mounted PTZ camera in each room shall be routed to the web conference 
interface via the AVoIP distribution system 

d. Two (2) ceiling array microphones in each room shall provide room audio to the web 
interface via the system’s audio DSP and AVoIP distribution system. 

 Two wall-mounted PTZ cameras shall be provided. Two cameras shall be located 
within each of the divided spaces. When the rooms are combined both cameras shall 
be available as sources. The Contractor shall be required to provide a mud-ring and 
mount suitable for a low-voltage device in the wall for the camera on the attention 
wall (front of room). This will entail fishing a network patch cable from the data drop 
located in the ceiling and down the wall to the mud-ring and mounting the camera. 
Coordinate final location with the Owner. Cameras shall be used for web conference 
only. 

e. Audio 

 A wired gooseneck microphone shall be located at each instructor station. 

 Wireless lavaliere microphone system shall be provided. 

 A distributed system of ceiling-mounted loudspeakers shall provide speech and 
program audio reinforcement, as well as announcements via the paging system from 
the control room and CAE system, i.e., the proctor shall be able to page here, and 
CAE automated messages can be heard. Coordinate the finish color of the 
loudspeakers with the Owner and architect. Program audio shall be sent from the 
AVoIP decoders at the display via AES67 to the systems audio DSP and routed to 
the loudspeakers. 

a) The loudspeakers shall be zoned for a front and rear zone within each of the 
spaces when the wall is in the closed position. When the wall is in the open 
position, the audio DSP shall combine the loudspeakers and there shall be two 
zones, a front and back zone.  

b) Coordinate the finish color of the loudspeakers with the Owner and architect. 

 An audio output at each lectern shall be available for a portable assisted listening 
system 

 Two ceiling array- microphones in each room (4 total) for audio capture by the 
medical simulation capture system and for web conferencing. 

f. Control – Instructor/Presenter location 

 Control of the audiovisual system shall be from a touch panel control system located 
on the instructor’s station. 

 Either instructor station shall be able to be utilized when the wall is in the open 
position. 

g. Room Schedule Panel 

 There will be a room schedule panels located outside room.  

h. Furniture 

 An instructor’s station to allow instruction in a sitting or standing position shall be 
provided. Audiovisual equipment shall be located and stored within or on this 
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furniture. The Contractor shall coordinate the style and finish with the Owner and 
Architect.  

 All connectivity for the instructor station shall be provided through a disconnect panel 
within the floor box.  

2. Medical Simulation Capture 

a. Capture of this space shall be through the medical simulation capture system. 

b. Two (2) ceiling-mounted PTZ cameras per room (4 total) shall be provided.  

c. Coordinate with the Owner on the final location of the cameras. 

d. High resolution video shall be captured by a MedSIM capture system high resolution 
capture appliance, located in the AV room, via the AVoIP distribution system, and shall 
be connected to the building LAN / CAE VLAN. 

EE. MSY14 (1/AVMS09) – Med Mall Digital Signage & Collaboration. Quantity 1 (Room 1120): The 
Digital Signage and Collaboration system shall show custom content from the digital signage 
system until the wireless presentation device is engaged. Then the system shall accommodate 
small group collaboration enhanced by audiovisual presentation capabilities. This system shall 
include the following: 

1. Display System 

a. One wall-mounted flat panel display. 

2. Source devices 

a. A wireless presentation device shall be associated with the display system. The device 
shall enable video display of the user’s wireless enabled device to the display system. 

 Mounting hardware shall be provided  

b. A media player shall be located and assigned to each display within the group.  

 The player shall be able to play content provided through the campus LAN. An HDMI 
connection on the player shall allow for the connection of portable or secondary 
source device. This secondary content can be either full screen or windowed within 
other signage content. 

 A mount for the media players shall be provided. 

3. Equipment required for system functionality shall be located behind the flat panel display. 
Equipment mounts shall be provided by the Contractor. 

FF. MSY15 (2/AVMS09)– Labs and Medical Mall. Quantity 4. (Room 1021, 1022, 1023, 1025) This 
space will function as lab and flexible demonstration space. Multiple scenarios from various 
manufacturers can be installed for exploration and hands on training. The room can also act as a 
single large space. Audiovisual equipment will be primarily of a moveable nature and be installed 
on a grid with connectivity. The system includes the following: 

1. A specialty grid system with AV/IT and Power connectivity. The grid system will be provided 
by others 

2. Cameras, microphones shall be mounted to the grid system with service loop cabling to allow 
for position adjustment. Each camera, video input and microphone shall be clearly labeled 
readable from the floor. All labeling shall correspond with touch panel control buttons and 
switcher labels 

3. Captured material will be combined with outputs from manikin (if applicable) and medical 
devices to create a single viewable episode that can be edited and marked for playback and 
training purposes. 

4. Captured episodes will be retained for future use and review via a special configured server. 

5. There will be a combining system to allow the rooms to become a single space or be 
combined in multiple fashions.  
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6. The AV systems shall be manually reconfigurable based on the used scenario of the space. 
The microphone system should be reconfigurable via the touch panels. Technicians shall be 
able to select a number of microphones that can the mixed together to the same output. 

7. Display System: 

a. A large format cart-mounted flat panel display. 

8. Source devices shall include: 

a. A dedicated PC with wireless keyboard and mouse (OFCI). This shall be utilized to 
access the medical simulation capture system and start and stop debrief capture. This 
PC shall be connected to the building LAN. 

b. Digital auxiliary inputs and portable VoIP end points for portable AV sources located 
around the room.  

c. Cables and adapters shall be provided. 

9. Capture: 

a. Four (4) PTZ video cameras shall be grid mounted to provide views of the participants.  

b. The Contractor and CAE shall utilize the ceiling back box locations. 

c. These cameras shall be connected to the building LAN / CAE VLAN. 

d. Ceiling hung ceiling array microphones connected to the AVoIP network 

 Routing and mixing shall be established via the audio DSP. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling for capture. 
The microphone should be equalized for optimum clarity during record. Add peak 
stop and soft compression to obtain the best levels without overloading the network 
audio interface.  

e. A USB Headset shall be provided for use in the CAE system. 

10. Control 

a. Control of the audiovisual system shall be through a touch panel control user interface.  

11. Furniture 

a. An AV Cart will be provided by the Contractor for the control station. Audiovisual 
equipment shall be located and stored in this furniture. 

b. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving and/or rack integral to the furniture.  

c. Coordination of style and finish with the Owner and Architect shall be required. 

12. Equipment mounts shall be provided by the Contractor. 

GG. MSY16 (AVMS10) – Labs and Medical Mall AV Room. Quantity 1 (Room 1007): The AV 
Room is the central processing hub for the medical simulation capture system and associated AV 
systems. is the data network hub for the AVoIP systems and medical simulation capture system 
for the Medical Mall. This space shall provide the appropriate technologies to facilitate the 
processing, switching, and control for the medical capture system to fulfill the system described 
herein. The room shall be shared with SY09 rack equipment. The AVoIP system is a parallel 
network that is not on the building network. The audiovisual scope shall include the following: 

1. Capture 

a. The medical simulation capture hardware shall be utilized in controlling, capturing, 
storing, and viewing the simulations. 

b. Video capture servers (located in 1138) shall digitize the audio and video streams for 
transport over the network and archive them on network attached storage for later review. 
The archived video files will have associated descriptive text information to allow for easy 
searching. The archived video will then be available for review and debriefing after the 
recording is complete. All access to the stored files will be through secure internet 
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protocols and will be accessible only by authenticated users through a secure web 
interface. Additionally, authorized personnel will be able to observe the encounter in real-
time on any computer in the building network LAN with the proper credentials. These 
servers shall be able to connect to the facility LAN and medical simulation data VLAN. 

2. AV over IP (AVoIP) Network Switches and cabling 

a. Audio Network and AVoIP switches shall be provided by the owner and installed and 
configured by the AV Contractor.  

b. The AV Contractor shall provide horizontal cabling, patch panels, equipment racks, cable 
management, faceplates, patch cables and network electronics required for the AVoIP 
data network. All copper and fiber cabling shall conform to the project’s Division 27 
specifications.  

c. The Contractor shall be required to configure the switches for Audiovisual system needs.  

d. Network connected equipment residing external to the equipment rack room shall 
terminate on patch panels prior to connection to the Contractor provided network 
switches. Network connected equipment residing within the equipment racks shall 
connect directly to the Contractor provided network switches via patch cable. 

HH. MSY17 (AVMS11) – Surgical Simulation and Control Room. Quantity 6 (Rooms: See Drawing) 
Each Surgical Simulation and Control Room will support the use of actors/confederates as well as 
medical manikins. The simulation activities will include OR style procedures and be very flexible. 
During a simulation exercise, the video and audio signals shall be fed to the medical simulation 
capture system for viewing, tagging, and archiving. The medical simulation capture 
hardware/software system shall address the acquisition, storage, playback and management of 
audio and video from multiple microphones and video cameras as well as data from the high-
fidelity manikins. This space shall also include presentation capabilities and a simulated OR 
integration system through a wall-mounted flat panel display. and a simulated OR AV system. 
The audiovisual system shall include the following within each space: 

1. A charting station with dedicated computer with keyboard, mouse, and monitor (OFCI)  shall 
be located within the room and mounted on a height adjustable wall-mount. This computer 
shall be used for electronic health records (EHR) and to access other data as necessary. 
This charting station shall be connected to the AVoIP distribution system. 

2. Display Devices: 

a. A Touch-enabled All-In-One PC(OFOI) or a hospital patient monitor (OFOI) shall be 
mounted at the anesthesia cart/boom for viewing the manikin’s physiological (vitals) data. 
Display data shall be captured via the AVoIP distribution system to a MedSIM capture 
system high resolution capture appliance.  

b. A touch-enabled flat panel display shall be mounted on a pole cart shall be available for 
viewing the manikin’s physiological (vitals) data in the event the hospital patient monitor 
or in room All-In-One is not used. Display data shall be provided over the AVoIP 
distribution system from the manikin vitals all-in-one PC in the control room. Additionally, 
a USB connection between the display and the Vitals PC shall be provided to enable 
touch control and ancillary medical device use. 

c. A large flat panel display shall be mounted to the wall to provide room wide viewing of 
patient vitals, EHR, procedure camera or any other medical device in the room connected 
to the AVoIP system, as well as to support in room debriefing through the medical 
simulation capture system using the PC in the control room, EMR computer or laptop 
connected to a wall input in the room.  

3. Source Inputs 

a. Multiple wall plates shall provide for auxiliary I/O for additional devices. 

b. Six portable AVoIP endpoints shall be provided. 
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c. An AVoIP encoder shall be provided and coordinate with a potential Boom mounted 
camera 

4. Sound/Audio system: 

a. Three ceiling microphones shall be utilized for audio capture via the medical simulation 
capture system. 

b. A wireless microphone system shall provide targeted audio capture of key participants as 
well as targeted talkback capability from the control room to a participant(s) within the 
simulation scenario, utilizing a small earphone.  

c. Ceiling recessed loudspeakers shall provide general talk-back and instruction from the 
control room.  

d. A small cube loudspeaker by the pillow next to manikin shall provide manikin voice by the 
operator. 

5. IP Phone:  

a. One wall-mounted phone (OFCI) for communication scenarios to other departments shall 
be included. Audio from this phone shall be tapped and then routed to the appropriate 
encoder for capture.  

b. The phones shall only be able to make internal calls.  

 This phone shall be able to make calls to the Control room and Debrief rooms. These 
destinations shall be labeled per the Owner and may not read as the actual rooms, 
i.e., a doctor, pharmacy, or other department. This phone shall also be able to make 
calls to other simulation spaces in the system.  

c. The phone audio tap shall provide audio capture of phone conversation originating in the 
SIM room, as well as the far side. 

d. The audio cable shall share the VoIP data pathway to the cable basket 

e. The audio shall be processed through the room’s main audio DSP system, and the 
appropriate mix shall be sent to the capture system audio encoders. 

6. Telemedicine: 

a. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the large display. The camera shall automatically detect meeting 
participants and resize the field of view connected to the EMR computer and located 
under the large monitor.  

7. Control: 

a. A touch panel located at the attending nurse’s station shall control functions specific to 
simulation of the OR AV integration system, such as, but not limited to: 

 In room source routing to the large flat panel display, and the boom mounted display, 
i.e., the EHR, patient vitals and video enabled medical devices.  

 Ceiling loudspeaker volume. 

 This touch panel shall also be used for presentation activities from the displays within 
the room.  

8. Capture: 

a. Five (5) PTZ video cameras shall be ceiling-mounted to provide views of the procedures 
and the participants. The Contractor shall coordinate the final location of the cameras 
with the Owner and Consultant per the mockup described below. Each video camera 
location shall include sixteen feet (16’) of coiled service loop to allow for adjustments to 
the camera location.  

b. One (1) camera may be located within an OR light on a boom. This camera shall be 
provided with the OR light system. The Contractor shall provide connectivity of this 
camera to the greater audiovisual system. 
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c. High resolution video (Vital, EMR and other sources) shall be captured by a MedSIM 
capture system high resolution capture appliances, located in the control room, via the 
AVoIP distribution system, and shall be connected to the building LAN / CAE VLAN. 

9. Audio configuration:  

a. The ceiling microphones shall pick up general audio in the room for capture via the 
medical simulation capture system. 

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the microphone to the appropriate digital audio interface input. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling. The 
microphone should be equalized for optimum clarity during record. Add peak stop 
and soft compression to obtain the best levels without overloading the digital audio 
interface and medical simulation capture system.  

b. The wireless microphone system shall provide enhanced audio capture of the 
participants, as well as a talkback channel.  

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the microphone to the appropriate digital audio interface input. 

 Do not utilize echo canceling. The microphone should be equalized for optimum 
clarity during record. Add peak stop and soft compression to obtain the best levels 
without overloading the digital audio interface and medical simulation capture system. 

c. The phone audio tap shall provide audio capture of phone conversation originating in the 
SIM room. 

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the phone audio tap to the appropriate digital audio interface input. 

 Do not utilize echo canceling. The tap should be equalized for optimum clarity during 
record. Add peak stop and soft compression to obtain the best levels without 
overloading the digital audio interface and medical simulation capture system. 

d. The medical simulation system shall facilitate the capturing of the video during 
simulations. 

10. Nurse Call: This room shall have a simulated hospital style simulated nurse-call system. Each 
bed location shall have an illuminated Code Blue and an illuminated staff call button 
coordinated with the headwall in the room. 

a. Patient Call: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Cancel at the bedside switch utilizing the staff call button. 

b. Staff Call: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Initiate and cancel at the bedside switch. 

c. Code Blue: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Initiate and cancel at the bedside switch. 

d. Nurse Call programming: 
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 When a code blue is initiated, the only way to cancel the call is to press the button in 
the lab or cancel on the control panel. Trying to initiate another call shall not cancel 
the code blue. Another call shall not be able to be made until the code blue is 
cancelled. If another call has been initiated, pressing code blue will cancel that call 
and engage the code blue call immediately. 

 When a staff call is initiated, it can be cancelled at the button in the room or on the 
control room or by initiating a code blue. 

 When a patient call is initiated from the control room, it can be cancelled by pressing 
the staff call button in the room, cancelling in the control room or pressing the code 
blue button. 

11. Control Room:  

a. A computer (OFCI) shall be located at the control station. This computer shall be 
connected to the MedSIM LAN. 

 This computer shall provide control and configuration of the medical simulation 
capture system and cameras . 

 The users shall be able to connect to the medical simulation capture system allowing 
the users to control recording of scenarios (such as start/stop), annotate events and 
the like and to configure scenarios prior to beginning the session.  

 The operator shall be able to select any camera for control through on-screen 
camera controls. 

b. Additional computers shall be located at the control station to operate the manikin (OFOI) 
and supply the manikin vitals (OFCI). 

 The manikin Vitals computer is a source in the system for both capture and display. 

 The default routing of the Vitals PC shall be to the touch enabled flat panel to display 
at the headwall and the high-resolution input of the simulation capture device. 

 Default routing shall be restored on shutdown and/or startup. 

c. An auxiliary HDMI source device input shall be available at the control station.  

d. Sound/Audio:  

 A dual-zone paging microphone shall provide the capability to page into the Sim 
Room overhead (button 1, default routing) and to speak to simulation participants 
(confederates) via the talkback channel (in the wireless microphone system via 
button 2, default permanent routing).  

a) Default routing shall be restored on shutdown and/or startup. 

 An additional (single button) microphone shall be provided for the manikin’s voice. An 
audio pitch changer shall be associated with this microphone.  

a) The pitch changer shall be routed to be looped into the manikin voice pathway as 
the default permanent routing. The pitch change shall be enabled and disabled 
via the push button on the device itself. 

 For audio monitoring, headphones and counter-top loudspeakers shall be provided 
and connect to a two-input headphone amp with volume controls. A monitoring 
selector switch in the headphone amp shall provide choice of control PC audio, or 
DSP audio (live) from the associated space. Audio levels shall be balanced to match. 

 Note, the push-to-talk (PTT) microphones shall not be routed to the capture system. 

e. IP Phone: 

 This phone shall receive calls from the associated simulation room and all Simulation 
spaces on level 2, as well as any space in the system. 

f. Control:  

 A touch panel located at the operator’s station shall control specific aspects of the 
audiovisual system, such as, but not limited to: 
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a) A page for choosing the simulation capture appliance that will receive the room 
audio and hi-resolution video. 

b) A subpage for the wireless microphones shall be provided for muting the 
individual wireless mics. Muting shall affect the feed to the simulation capture 
audio device and the control room monitor. A separate button for each wireless 
microphone shall allow the unmuting of the associated microphone in the control 
room feed. A mute indicator for each mic shall be shown on the main routing 
page to confirm whether a mic is muted, or not, to the recording. The default 
state at shutdown/startup shall be un-muted. 

c) Source routing to the Vitals display in the room. The default source for the Vitals 
display shall be the Vitals PC in the control room. 

d) Source routing to the Large displays in the room. 

e) Source routing to the High-Resolution input of the simulation capture device. 
Default source for the high-resolution input of the simulation capture device shall 
be the Vitals PC at Startup/Shutdown.  

f) System and device power. 

g) Loudspeaker volumes (limited). 

h) Push to Talk Microphone button 1 destination selection for paging. Default 
routing shall be to the ceiling loudspeaker in the associated room at 
startup/shutdown. 

i) Audio source levels going to the simulation capture audio interface in a subpage 
accessible only be the technician. Level changes made to the capture interface 
shall be reflected in the audio monitor for the associated control station. 

 All initial levels and default routes shall be restored as shutdown/startup. 

g. An equipment rack shall be located at the operator’s station and house all local 
audiovisual devices. Equipment racks shall be located in the Control Room EL203D and 
house audiovisual equipment that does not need to be accessed on a regular basis by 
the users. 

12. Mock-up System in coordination with CAE:  

a. Prior to the final installation of AV devices within this space type, the Contractor shall 
assist CAE, when necessary, with the coordination of the final location of the cameras 
with the Owner . The Contractor shall assist with temporary installation of the camera 
locations within the space using the specified cameras on tripods or other means that can 
allow the cameras to be easily relocated at the direction of the Owner.  

b. During this review, the Owner shall be able to view the outputs of these cameras.  

 A wireless installation tool is in the portable equipment pool to accommodate.  

c. The final location of the cameras may be on the ceiling, wall, or a combination of both. If 
the camera(s) shall be mounted on the wall, the Contractor shall be required to provide a 
mud-ring and mount suitable for a low-voltage device in the wall for the camera at the 
location(s) as directed by the Owner. This will entail fishing a network patch cable from 
the data drop located in the ceiling and down the wall to the mud-ring and mounting the 
camera.  

d. The emphasis on this review will be the ability to capture the interaction between the 
standardized patient and the student with the cameras in the system. This includes 
capture of facial expressions as well as body language from the participants.  

e. The approved locations shall be duplicated in all similar rooms. 

II. MSY18 (1/AVMS12) – Briefing Type 3. Quantity 1. (Room 2029): The Type 3 Briefing room shall 
accommodate the ability to view simulation scenarios previously captured by the medical 
simulation capture system, view live scenarios in progress, capture debrief sessions, host small 
meetings, instruction, and group collaboration enhanced by audiovisual presentation and web 
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conference. The space shall feature a flat panel display system. The audiovisual system shall 
support wired and wireless display of a user’s laptop/device and a local PC. The audiovisual 
system shall include the following: 

1. Display System: 

a. A large format wall-mounted flat panel display. 

2. Source devices shall include: 

a. A dedicated PC with wireless keyboard and mouse (OFCI). This shall be utilized to 
access the medical simulation capture system and start and stop debrief capture. This 
PC shall be connected to the building LAN. 

b. A wireless presentation device shall be associated with the display system. The device 
shall enable video display of the user’s wireless enabled device to the display system. 

c. Digital auxiliary input for portable audio and/or video sources located in a cable cubby in 
table.  

d. Cables and adapters shall be provided. 

3. Capture: 

a. Two PTZ video cameras shall be ceiling (optical) and wall (digital) mounted to provide 
views of the participants. This capture is planned to be utilized to debrief the debriefer. 

 The Contractor and CAE shall coordinate the final location of the cameras with the 
Owner and Consultant. Each video camera location shall include sixteen feet (16’) of 
coiled service loop to allow for adjustments to the camera location. 

 These cameras shall be connected to the building LAN / CAE VLAN. 

b. Wired ceiling mounted microphones  

 Routing and mixing shall be established via the audio DSP. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling for capture. 
The microphone should be equalized for optimum clarity during record. Add peak 
stop and soft compression to obtain the best levels without overloading the network 
audio interface.  

c. The content shown on the flat panel display within the room shall be captured by a 
MedSIM capture system high resolution capture appliance. This appliance shall be 
connected to the building LAN / CAE VLAN. 

4. Web conference and audio  

a. An integrated Sound Bar / Microphone / Camera bar shall include: 

b. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the display. The camera shall automatically detect meeting 
participants and resize the field of view 

c. An integrated multi-element microphone for in-room audio conferencing support. 

d. Integrated loudspeakers for presentation and conference audio.  

5. This space shall be a node on the paging system from the any control room, All paging into 
the room is only to the ceiling loudspeakers, not the record channel. 

6. Control 

a. Control of the audiovisual system shall be through a wall-mounted touch panel control 
user interface.  

7. Room Schedule Panel 

a. There will be a room schedule panel located outside room.  

8. Furniture 
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a. A credenza will be provided by the Contractor. Audiovisual equipment shall be located 
and stored in this furniture. 

b. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving and/or rack integral to the furniture.  

c. Coordination of style and finish with the Owner and Architect shall be required. 

9. Some equipment required for system functionality shall be located behind the flat panel 
display.  

10. Equipment mounts shall be provided by the Contractor. 

JJ. MSY19 (2/AVMS12) – Briefing Type 4. Quantity 3. (Room 2092, 2094, 2096): The Type 4 Briefing 
rooms shall accommodate the ability to view simulation scenarios previously captured by the 
medical simulation capture system, view live scenarios in progress, capture debrief sessions, 
host small meetings, instruction, and group collaboration enhanced by audiovisual presentation 
and web conference. The space shall feature a flat panel display system. The audiovisual system 
shall support wired and wireless display of a user’s laptop/device and a local PC. The audiovisual 
system shall include the following: 

1. Display System: 

a. A large format wall-mounted flat panel display. 

2. Source devices shall include: 

a. A dedicated PC with wireless keyboard and mouse (OFCI). This shall be utilized to 
access the medical simulation capture system and start and stop debrief capture. This 
PC shall be connected to the building LAN. 

b. A wireless presentation device shall be associated with the display system. The device 
shall enable video display of the user’s wireless enabled device to the display system. 

c. Digital auxiliary input for portable audio and/or video sources located in a cable cubby in 
credenza.  

d. Cables and adapters shall be provided. 

3. Capture: 

a. Two PTZ video cameras shall be ceiling (optical) and wall (digital) mounted to provide 
views of the participants. This capture is planned to be utilized to debrief the debriefer. 

b. The Contractor and CAE shall coordinate the final location of the cameras with the Owner 
and Consultant. Each video camera location shall include sixteen feet (16’) of coiled 
service loop to allow for adjustments to the camera location. 

c. These cameras shall be connected to the building LAN / CAE VLAN. 

4. Wired ceiling mounted microphones  

a. Routing and mixing shall be established via the audio DSP. 

b. Utilize medium noise reduction. Do not utilize gates or echo canceling for capture. The 
microphone should be equalized for optimum clarity during record. Add peak stop and 
soft compression to obtain the best levels without overloading the network audio 
interface.  

5. The content shown on the flat panel display within the room shall be captured by a MedSIM 
capture system high resolution capture appliance. This appliance shall be connected to the 
building LAN / CAE VLAN. 

6. Web conference and audio  

a. An integrated Sound Bar / Microphone / Camera bar shall include: 

b. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the display. The camera shall automatically detect meeting 
participants and resize the field of view 
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c. An integrated multi-element microphone for in-room audio conferencing support. 

d. Integrated loudspeakers for presentation and conference audio.  

7. This space shall be a node on the paging system from the any control room, All paging into 
the room is only to the ceiling loudspeakers, not the record channel. 

8. Control 

a. Control of the audiovisual system shall be through a wall-mounted touch panel control 
user interface.  

9. Room Schedule Panel 

a. There will be a room schedule panel located outside room.  

10. IP Phone: 

a. This phone shall receive calls from all Simulation spaces on level 2, as well as any space 
in the system. 

11. Furniture 

a. A credenza will be provided by the Contractor. Audiovisual equipment shall be located 
and stored in this furniture. 

b. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving and/or rack integral to the furniture.  

c. Coordination of style and finish with the Owner and Architect shall be required. 

12. Some equipment required for system functionality shall be located behind the flat panel 
display.  

13. Equipment mounts shall be provided by the Contractor. 

KK. MSY20 (3/AVMS12) – Briefing Type 5. Quantity 1. (Room 2116): The Type 5 Briefing room1 shall 
accommodate the ability to view simulation scenarios previously captured by the medical 
simulation capture system, view live scenarios in progress, capture debrief sessions, host small 
meetings, instruction, and group collaboration enhanced by audiovisual presentation and web 
conference. The space shall feature a flat panel display system. The audiovisual system shall 
support wired and wireless display of a user’s laptop/device and a local PC. The audiovisual 
system shall include the following: 

1. Display System: 

a. A large format wall-mounted flat panel display. 

2. Source devices shall include: 

a. A dedicated PC with wireless keyboard and mouse (OFCI). This shall be utilized to 
access the medical simulation capture system and start and stop debrief capture. This 
PC shall be connected to the building LAN. 

b. A wireless presentation device shall be associated with the display system. The device 
shall enable video display of the user’s wireless enabled device to the display system. 

c. Digital auxiliary input for portable audio and/or video sources located in a cable cubby in 
the table.  

d. Cables and adapters shall be provided. 

3. Capture: 

a. Two PTZ video cameras shall be ceiling (optical) and wall (digital) mounted to provide 
views of the participants. This capture is planned to be utilized to debrief the debriefer. 

b. The Contractor and CAE shall coordinate the final location of the cameras with the Owner 
and Consultant. Each video camera location shall include sixteen feet (16’) of coiled 
service loop to allow for adjustments to the camera location. 

c. These cameras shall be connected to the building LAN / CAE VLAN. 
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4. Wired ceiling mounted microphones  

a. Routing and mixing shall be established via the audio DSP. 

b. Utilize medium noise reduction. Do not utilize gates or echo canceling for capture. The 
microphone should be equalized for optimum clarity during record. Add peak stop and 
soft compression to obtain the best levels without overloading the network audio 
interface.  

5. The content shown on the flat panel display within the room shall be captured by a MedSIM 
capture system high resolution capture appliance. This appliance shall be connected to the 
building LAN / CAE VLAN. 

6. Web conference and audio  

a. An integrated Sound Bar / Microphone / Camera bar shall include: 

b. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the display. The camera shall automatically detect meeting 
participants and resize the field of view 

c. An integrated multi-element microphone for in-room audio conferencing support. 

d. Integrated loudspeakers for presentation and conference audio.  

7. This space shall be a node on the paging system from the any control room, All paging into 
the room is only to the ceiling loudspeakers, not the record channel. 

8. Control 

a. Control of the audiovisual system shall be through a wall-mounted touch panel control 
user interface.  

9. Room Schedule Panel 

a. There will be a room schedule panel located outside room.  

10. IP Phone: 

a. This phone shall receive calls from all Simulation spaces on level 2, as well as any space 
in the system. 

11. Furniture 

a. A credenza will be provided by the Contractor. Audiovisual equipment shall be located 
and stored in this furniture. 

b. The Contractor shall provide any mounts or mounting hardware as required or shall 
locate equipment on shelving and/or rack integral to the furniture.  

c. Coordination of style and finish with the Owner and Architect shall be required. 

12. Some equipment required for system functionality shall be located behind the flat panel 
display.  

13. Equipment mounts shall be provided by the Contractor. 

LL. MSY21 (AVMS13) – OR Simulation and Control Station. Quantity 2. (Room 2104, 2108, 2106): 
Each Simulation OR and Control Station (located in the adjacent control room) will support the 
use of actors/confederates as well as medical manikins. These rooms in particular shall support a 
CAE Human Patient Simulator (HPS) manikin and support rack. A surface mount cable trough 
shall be provided. The simulation activities will include OR style procedures. During a simulation 
exercise, the video and audio signals shall be fed to the medical simulation capture system for 
viewing, tagging, and archiving. The medical simulation capture hardware/software system shall 
address the acquisition, storage, playback and management of audio and video from multiple 
microphones and video cameras as well as data from the high-fidelity manikins. This space shall 
also include presentation capabilities and a simulated OR integration system through a wall-
mounted flat panel display and a simulated OR AV system. The audiovisual system shall include 
the following within each space: 
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1. A charting station with dedicated computer with keyboard, mouse, and monitor (OFCI)  shall 
be located within the room and mounted on a height adjustable wall-mount. This computer 
shall be used for electronic health records (EHR) and to access other data as necessary. 
This charting station shall be connected to the AVoIP distribution system. 

2. Display Devices: 

a. A hospital patient monitor (OFOI) shall be mounted at the anesthesia cart/boom for 
viewing the manikin’s physiological (vitals) data. Display data shall be captured via the 
AVoIP distribution system to a MedSIM capture system high resolution capture 
appliance.  

b. A touch-enabled flat panel display shall be mounted on a pole cart shall be available for 
viewing the manikin’s physiological (vitals) data in the event the hospital patient monitor 
or in room All-In-One is not used. Display data shall be provided over the AVoIP 
distribution system from the manikin vitals all-in-one PC in the control room. Additionally, 
a USB connection between the display and the Vitals PC shall be provided to enable 
touch control and ancillary medical device use. 

c. A large flat panel display shall be mounted to the wall to provide room wide viewing of 
patient vitals, EHR, procedure camera or any other medical device in the room connected 
to the AVoIP system, as well as to support in room debriefing through the medical 
simulation capture system using the PC in the control room, EMR computer or laptop 
connected to a wall input in the room.  

3. Source Inputs 

a. Multiple wall plates shall provide for auxiliary I/O for additional devices. 

b. Two portable AVoIP endpoints shall be provided. 

c. An AVoIP encoder shall be provided and coordinate with a potential Boom mounted 
camera 

4. Sound/Audio system: 

a. Three ceiling microphones shall be utilized for audio capture via the medical simulation 
capture system. 

b. A wireless microphone system shall provide targeted audio capture of key participants as 
well as targeted talkback capability from the control room to a participant(s) within the 
simulation scenario, utilizing a small earphone.  

c. Ceiling recessed loudspeakers shall provide general talk-back and instruction from the 
control room.  

d. A small cube loudspeaker by the pillow next to manikin shall provide manikin voice by the 
operator. 

5. IP Phone:  

a. One wall-mounted phone (OFCI) for communication scenarios to other departments shall 
be included. Audio from this phone shall be tapped and then routed to the appropriate 
encoder for capture.  

b. The phones shall only be able to make internal calls.  

 This phone shall be able to make calls to the Control room and Debrief rooms. These 
destinations shall be labeled per the Owner and may not read as the actual rooms, 
i.e., a doctor, pharmacy, or other department. This phone shall also be able to make 
calls to other simulation spaces in the system.  

c. The phone audio tap shall provide audio capture of phone conversation originating in the 
SIM room, as well as the far side. 

d. The audio cable shall share the VoIP data pathway to the cable basket 

e. The audio shall be processed through the room’s main audio DSP system, and the 
appropriate mix shall be sent to the capture system audio encoders. 
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6. Telemedicine: 

a. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the large display. The camera shall automatically detect meeting 
participants and resize the field of view connected to the EMR computer and located 
under the large monitor.  

7. Control: 

a. A touch panel located at the attending nurse’s station shall control functions specific to 
simulation of the OR AV integration system, such as, but not limited to: 

 In room source routing to the large flat panel display, and the boom mounted display, 
i.e., the EHR, patient vitals and video enabled medical devices.  

 Ceiling loudspeaker volume. 

 This touch panel shall also be used for presentation activities from the displays within 
the room.  

8. Capture: 

a. Four (4) PTZ video cameras shall be ceiling-mounted to provide views of the procedures 
and the participants. The Contractor shall coordinate the final location of the cameras 
with the Owner and Consultant per the mockup described below. Each video camera 
location shall include sixteen feet (16’) of coiled service loop to allow for adjustments to 
the camera location.  

b. One (1) camera may be located within an OR light on a boom. This camera shall be 
provided with the OR light system. The Contractor shall provide connectivity of this 
camera to the greater audiovisual system. 

c. High resolution video (Vital, EMR and other sources) shall be captured by a MedSIM 
capture system high resolution capture appliances, located in the control room, via the 
AVoIP distribution system, and shall be connected to the building LAN / CAE VLAN. 

9. Audio configuration:  

a. The ceiling microphones shall pick up general audio in the room for capture via the 
medical simulation capture system. 

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the microphone to the appropriate digital audio interface input. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling. The 
microphone should be equalized for optimum clarity during record. Add peak stop 
and soft compression to obtain the best levels without overloading the digital audio 
interface and medical simulation capture system.  

b. The wireless microphone system shall provide enhanced audio capture of the 
participants, as well as a talkback channel.  

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the microphone to the appropriate digital audio interface input. 

 Do not utilize echo canceling. The microphone should be equalized for optimum 
clarity during record. Add peak stop and soft compression to obtain the best levels 
without overloading the digital audio interface and medical simulation capture system. 

c. The phone audio tap shall provide audio capture of phone conversation originating in the 
SIM room. 

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the phone audio tap to the appropriate digital audio interface input. 

 Do not utilize echo canceling. The tap should be equalized for optimum clarity during 
record. Add peak stop and soft compression to obtain the best levels without 
overloading the digital audio interface and medical simulation capture system. 
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d. The medical simulation system shall facilitate the capturing of the video during 
simulations. 

10. Nurse Call: This room shall have a simulated hospital style simulated nurse-call system. The 
mom’s bed location shall have an illuminated Code Blue and an illuminated staff call button 
coordinated with the headwall in the room. 

a. Patient Call: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Cancel at the bedside switch utilizing the staff call button. 

b. Staff Call: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Initiate and cancel at the bedside switch. 

c. Code Blue: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Initiate and cancel at the bedside switch. 

d. Nurse Call programming: 

 When a code blue is initiated, the only way to cancel the call is to press the button in 
the lab or cancel on the control panel. Trying to initiate another call shall not cancel 
the code blue. Another call shall not be able to be made until the code blue is 
cancelled. If another call has been initiated, pressing code blue will cancel that call 
and engage the code blue call immediately. 

 When a staff call is initiated, it can be cancelled at the button in the room or on the 
control room or by initiating a code blue. 

 When a patient call is initiated from the control room, it can be cancelled by pressing 
the staff call button in the room, cancelling in the control room or pressing the code 
blue button. 

11. Control Room:  

a. A computer (OFCI) shall be located at the control station. This computer shall be 
connected to the MedSIM LAN. 

 This computer shall provide control and configuration of the medical simulation 
capture system and cameras . 

 The users shall be able to connect to the medical simulation capture system allowing 
the users to control recording of scenarios (such as start/stop), annotate events and 
the like and to configure scenarios prior to beginning the session.  

 The operator shall be able to select any camera for control through on-screen 
camera controls. 

 Additional computers shall be located at the control station to operate the manikin 
(OFOI) and supply the manikin vitals (OFCI). 

a) The manikin Vitals computer is a source in the system for both capture and 
display. 

b) The default routing of the Vitals PC shall be to the touch enabled flat panel to 
display at the headwall and the high-resolution input of the simulation capture 
device. 
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c) Default routing shall be restored on shutdown and/or startup. 

 An auxiliary HDMI source device input shall be available at the control station.  

b. Sound/Audio:  

 A dual-zone paging microphone shall provide the capability to page into the Sim 
Room overhead (button 1, default routing) and to speak to simulation participants 
(confederates) via the talkback channel (in the wireless microphone system via 
button 2, default permanent routing).  

a) Default routing shall be restored on shutdown and/or startup. 

 An additional (single button) microphone shall be provided for the manikin’s voice. An 
audio pitch changer shall be associated with this microphone.  

a) The pitch changer shall be routed to be looped into the manikin voice pathway as 
the default permanent routing. The pitch change shall be enabled and disabled 
via the push button on the device itself. 

 For audio monitoring, headphones and counter-top loudspeakers shall be provided 
and connect to a two-input headphone amp with volume controls. A monitoring 
selector switch in the headphone amp shall provide choice of control PC audio, or 
DSP audio (live) from the associated space. Audio levels shall be balanced to match. 

 Note, the push-to-talk (PTT) microphones shall not be routed to the capture system. 

c. IP Phone: 

 This phone shall receive calls from all Simulation spaces on level 2, as well as any 
space in the system. 

d. Control:  

 A touch panel located at the operator’s station shall control specific aspects of the 
audiovisual system, such as, but not limited to: 

a) A page for choosing the simulation capture appliance that will receive the room 
audio and hi-resolution video. 

b) A subpage for the wireless microphones shall be provided for muting the 
individual wireless mics. Muting shall affect the feed to the simulation capture 
audio device and the control room monitor. A separate button for each wireless 
microphone shall allow the unmuting of the associated microphone in the control 
room feed. A mute indicator for each mic shall be shown on the main routing 
page to confirm whether a mic is muted, or not, to the recording. The default 
state at shutdown/startup shall be un-muted. 

c) Source routing to the Vitals display in the room. The default source for the Vitals 
display shall be the Vitals PC in the control room. 

d) Source routing to the Large displays in the room. 

e) Source routing to the High-Resolution input of the simulation capture device. 
Default source for the high-resolution input of the simulation capture device shall 
be the Vitals PC at Startup/Shutdown.  

f) System and device power. 

g) Loudspeaker volumes (limited). 

h) Push to Talk Microphone button 1 destination selection for paging. Default 
routing shall be to the ceiling loudspeaker in the associated room at 
startup/shutdown. 

i) Audio source levels going to the simulation capture audio interface in a subpage 
accessible only be the technician. Level changes made to the capture interface 
shall be reflected in the audio monitor for the associated control station. 

 All initial levels and default routes shall be restored as shutdown/startup. 
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e. An equipment rack shall be located at the operator’s station and house all local 
audiovisual devices. Equipment racks shall be located in the Control Room EL203D and 
house audiovisual equipment that does not need to be accessed on a regular basis by 
the users. 

12. Mock-up System in coordination with CAE:  

a. Prior to the final installation of AV devices within this space type, the Contractor shall 
assist CAE, when necessary, with the coordination of the final location of the cameras 
with the Owner . The Contractor shall assist with temporary installation of the camera 
locations within the space using the specified cameras on tripods or other means that can 
allow the cameras to be easily relocated at the direction of the Owner.  

b. During this review, the Owner shall be able to view the outputs of these cameras.  

 A wireless installation tool is in the portable equipment pool to accommodate.  

c. The final location of the cameras may be on the ceiling, wall, or a combination of both. If 
the camera(s) shall be mounted on the wall, the Contractor shall be required to provide a 
mud-ring and mount suitable for a low-voltage device in the wall for the camera at the 
location(s) as directed by the Owner. This will entail fishing a network patch cable from 
the data drop located in the ceiling and down the wall to the mud-ring and mounting the 
camera.  

d. The emphasis on this review will be the ability to capture the interaction between the 
standardized patient and the student with the cameras in the system. This includes 
capture of facial expressions as well as body language from the participants.  

e. The approved locations shall be duplicated in all similar rooms. 

MM.  MSY 22 (AVMS14) – LDR Simulation and Control Station. Quantity 1. (Room 2112, 2114): 
LDR Simulation and Control Station (located in the adjacent control room) will support the use of 
actors/confederates as well as medical manikins. The simulation activities will include labor and 
delivery and inpatient room procedures. During a simulation exercise, the video and audio signals 
shall be fed to the medical simulation capture system for viewing, tagging, and archiving. The 
medical simulation capture hardware/software system shall address the acquisition, storage, 
playback and management of audio and video from multiple microphones and video cameras as 
well as data from the high-fidelity manikins. This space shall also include presentation capabilities 
through a wall-mounted flat panel display. The audiovisual system shall include the following: 

1. A charting station with dedicated computer with keyboard, mouse, and monitor (OFCI)  shall 
be located within the room and mounted on a height adjustable wall-mount. This computer 
shall be used for electronic health records (EHR) and to access other data as necessary. 
This charting station shall be connected to the AVoIP distribution system. 

2. Display Devices: 

a. Two touch-enabled flat panel displays shall be mounted at the patient headwalls for 
viewing the manikin’s physiological (vitals) data. In labor and delivery scenarios, one 
display shall be dedicated to the mother manikin and the other shall be dedicated to the 
baby at a bassinette location. Display data shall be provided over the AVoIP distribution 
system from the manikin vitals all-in-one PCs in the control room. Additionally, a USB 
connection between the displays and the Vitals PCs shall be provided to enable touch 
control and ancillary medical device use. 

b. One large flat panel display shall be mounted to the wall to provide room wide viewing of 
patient vitals, EHR, or any other medical device in the room connected to the AVoIP 
system, as well as to support in room debriefing through the medical simulation capture 
system using the PC in the control room or laptop connected to a wall input in the room.  

c. The display shall have integrated loudspeakers for audio reproduction of source devices 
during in room debrief.  

3. Source Inputs 
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a. Multiple wall plates shall provide for auxiliary I/O for additional devices. 

b. A portable AVoIP endpoint shall be provided. 

4. Sound/Audio system: 

a. Three ceiling microphones shall be utilized for audio capture via the medical simulation 
capture system. 

b. A wireless microphone system shall provide targeted audio capture of key participants as 
well as targeted talkback capability from the control room to a participant(s) within the 
simulation scenario, utilizing a small earphone.  

c. A ceiling recessed loudspeaker shall provide general talk-back and instruction from the 
control room.  

d. A small cube loudspeaker by the pillow next to manikin shall provide manikin voice by the 
operator. This loudspeaker alternately may be mounted below the headwall at pillow 
level.  

5. Telemedicine: 

a. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the EMR display. The camera shall automatically detect meeting 
participants and resize the field of view connected to the EMR computer and located on 
top of the EMR monitor.  

6. IP Phone:  

a. One wall-mounted phone (OFCI) for communication scenarios to other departments shall 
be included. Audio from this phone shall be tapped and then routed to the appropriate 
encoder for capture.  

b. The phones shall only be able to make internal calls.  

 This phone shall be able to make calls to the Control room and Debrief rooms. These 
destinations shall be labeled per the Owner and may not read as the actual rooms, 
i.e., a doctor, pharmacy, or other department. This phone shall also be able to make 
calls to other simulation spaces in the system.  

c. The phone audio tap shall provide audio capture of phone conversation originating in the 
SIM room, as well as the far side. 

d. The audio cable shall share the VoIP data pathway to the cable basket 

e. The audio shall be processed through the room’s main audio DSP system, and the 
appropriate mix shall be sent to the capture system audio encoders. 

7. Control: 

a. A wall mounted control panel shall control functions such as, but not limited to: 

 In room source routing to the large flat panel display, i.e., the EHR, patient vitals and 
video enabled medical devices.  

 Ceiling loudspeaker volume. 

 This control panel shall also be used for presentation activities from the displays 
within the room.  

8. Capture: 

a. Four (4) PTZ video cameras shall be ceiling and/or wall-mounted to provide views of the 
procedures and the participants. The Contractor shall coordinate the final location of the 
cameras with the Owner and Consultant per the mockup described below. Each video 
camera location shall include sixteen feet (16’) of coiled service loop to allow for 
adjustments to the camera location.  

b. High resolution video (Vital and EMR) shall be captured by a MedSIM capture system 
high resolution capture appliances, located in the control room, via the AVoIP distribution 
system, and shall be connected to the building LAN / CAE VLAN. 
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9. Audio configuration:  

a. The ceiling microphones shall pick up general audio in the room for capture via the 
medical simulation capture system. 

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the microphone to the appropriate digital audio interface input. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling. The 
microphone should be equalized for optimum clarity during record. Add peak stop 
and soft compression to obtain the best levels without overloading the digital audio 
interface and medical simulation capture system.  

b. The wireless microphone system shall provide enhanced audio capture of the 
participants, as well as a talkback channel.  

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the microphone to the appropriate digital audio interface input. 

 Do not utilize echo canceling. The microphone should be equalized for optimum 
clarity during record. Add peak stop and soft compression to obtain the best levels 
without overloading the digital audio interface and medical simulation capture system. 

c. The phone audio tap shall provide audio capture of phone conversation originating in the 
SIM room. 

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the phone audio tap to the appropriate digital audio interface input. 

 Do not utilize echo canceling. The tap should be equalized for optimum clarity during 
record. Add peak stop and soft compression to obtain the best levels without 
overloading the digital audio interface and medical simulation capture system. 

d. The medical simulation system shall facilitate the capturing of the video during 
simulations. 

10. Nurse Call: This room shall have a simulated hospital style simulated nurse-call system. Each 
bed location shall have an illuminated Code Blue and an illuminated staff call button 
coordinated with the headwall in the room. 

a. Patient Call: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Cancel at the bedside switch utilizing the staff call button. 

b. Staff Call: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Initiate and cancel at the bedside switch. 

c. Code Blue: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Initiate and cancel at the bedside switch. 

d. Nurse Call programming: 

 When a code blue is initiated, the only way to cancel the call is to press the button in 
the lab or cancel on the control panel. Trying to initiate another call shall not cancel 
the code blue. Another call shall not be able to be made until the code blue is 
cancelled. If another call has been initiated, pressing code blue will cancel that call 
and engage the code blue call immediately. 
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 When a staff call is initiated, it can be cancelled at the button in the room or on the 
control room or by initiating a code blue. 

 When a patient call is initiated from the control room, it can be cancelled by pressing 
the staff call button in the room, cancelling in the control room or pressing the code 
blue button. 

11. Control Room:  

a. A computer (OFCI) shall be located at the control station. This computer shall be 
connected to the MedSIM LAN. 

 This computer shall provide control and configuration of the medical simulation 
capture system and cameras . 

 The users shall be able to connect to the medical simulation capture system allowing 
the users to control recording of scenarios (such as start/stop), annotate events and 
the like and to configure scenarios prior to beginning the session.  

 The operator shall be able to select any camera for control through on-screen 
camera controls. 

b. Additional computers shall be located at the control station to operate the manikin (OFOI) 
and supply the manikin vitals (OFCI). 

 The manikin Vitals computers are a source in the system for both capture and 
display. 

a) The default routing of the Vitals PCs shall be to the touch enabled flat panel 
displays at the headwalls and the high-resolution input of the simulation capture 
device. 

b) Default routing shall be restored on shutdown and/or startup. 

c. An auxiliary HDMI source device input shall be available at the control station.  

d. Sound/Audio:  

 A dual-zone paging microphone shall provide the capability to page into the Sim 
Room overhead (button 1, default routing) and to speak to simulation participants 
(confederates) via the talkback channel (in the wireless microphone system via 
button 2, default permanent routing).  

a) Default routing shall be restored on shutdown and/or startup. 

 An additional (single button) microphone shall be provided for the manikin’s voice. An 
audio pitch changer shall be associated with this microphone.  

a) The pitch changer shall be routed to be looped into the manikin voice pathway as 
the default permanent routing. The pitch change shall be enabled and disabled 
via the push button on the device itself. 

 For audio monitoring, headphones and counter-top loudspeakers shall be provided 
and connect to a two-input headphone amp with volume controls. A monitoring 
selector switch in the headphone amp shall provide choice of control PC audio, or 
DSP audio (live) from the associated space. Audio levels shall be balanced to match. 

 Note, the push-to-talk (PTT) microphones shall not be routed to the capture system. 

e. IP Phone: 

 This phone shall receive calls from all Simulation spaces on level 2, as well as any 
space in the system. 

f. Control:  

 A touch panel located at the operator’s station shall control specific aspects of the 
audiovisual system, such as, but not limited to: 

a) A page for choosing the simulation capture appliance that will receive the room 
audio and hi-resolution video. 
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b) A subpage for the wireless microphones shall be provided for muting the 
individual wireless mics. Muting shall affect the feed to the simulation capture 
audio device and the control room monitor. A separate button for each wireless 
microphone shall allow the unmuting of the associated microphone in the control 
room feed. A mute indicator for each mic shall be shown on the main routing 
page to confirm whether a mic is muted, or not, to the recording. The default 
state at shutdown/startup shall be un-muted. 

c) Source routing to the Vitals display in the room. The default source for the Vitals 
display shall be the Vitals PC in the control room. 

d) Source routing to the Large displays in the room. 

e) Source routing to the High-Resolution input of the simulation capture device. 
Default source for the high-resolution input of the simulation capture device shall 
be the Vitals PC at Startup/Shutdown.  

f) System and device power. 

g) Loudspeaker volumes (limited). 

h) Push to Talk Microphone button 1 destination selection for paging. Default 
routing shall be to the ceiling loudspeaker in the associated room at 
startup/shutdown. 

i) Audio source levels going to the simulation capture audio interface in a subpage 
accessible only be the technician. Level changes made to the capture interface 
shall be reflected in the audio monitor for the associated control station. 

 All initial levels and default routes shall be restored as shutdown/startup. 

g. An equipment rack shall be located at the operator’s station and house all local 
audiovisual devices. Equipment racks shall be located in the Control Room EL203D and 
house audiovisual equipment that does not need to be accessed on a regular basis by 
the users. 

12. Mock-up System in coordination with CAE:  

a. Prior to the final installation of AV devices within this space type, the Contractor shall 
assist CAE, when necessary, with the coordination of the final location of the cameras 
with the Owner . The Contractor shall assist with temporary installation of the camera 
locations within the space using the specified cameras on tripods or other means that can 
allow the cameras to be easily relocated at the direction of the Owner.  

b. During this review, the Owner shall be able to view the outputs of these cameras.  

 A wireless installation tool is in the portable equipment pool to accommodate.  

c. The final location of the cameras may be on the ceiling, wall, or a combination of both. If 
the camera(s) shall be mounted on the wall, the Contractor shall be required to provide a 
mud-ring and mount suitable for a low-voltage device in the wall for the camera at the 
location(s) as directed by the Owner. This will entail fishing a network patch cable from 
the data drop located in the ceiling and down the wall to the mud-ring and mounting the 
camera.  

d. The emphasis on this review will be the ability to capture the interaction between the 
standardized patient and the student with the cameras in the system. This includes 
capture of facial expressions as well as body language from the participants.  

NN. MSY 23 (AVMS15) – SIM (A-G) and Control Station. Quantity 7. (Room: See Drawing): The SIM 
and Control Station (located in the adjacent control room) will support the use of 
actors/confederates as well as medical manikins. The simulation activities will include inpatient 
room procedures. During a simulation exercise, the video and audio signals shall be fed to the 
medical simulation capture system for viewing, tagging, and archiving. The medical simulation 
capture hardware/software system shall address the acquisition, storage, playback and 
management of audio and video from multiple microphones and video cameras as well as data 
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from the high-fidelity manikins. This space shall also include presentation capabilities through a 
wall-mounted flat panel display.  

1. The audiovisual system shall include the following: 

a. A charting station with dedicated computer with keyboard, mouse, and monitor (OFCI)  
shall be located within the room and mounted on a height adjustable wall-mount. This 
computer shall be used for electronic health records (EHR) and to access other data as 
necessary. This charting station shall be connected to the AVoIP distribution system. 

2. Display Devices: 

a. A touch-enabled flat panel display shall be mounted at the patient headwall for viewing 
the manikin’s physiological (vitals) data. Display data shall be provided over the AVoIP 
distribution system from the manikin vitals all-in-one PC in the control room. Additionally, 
a USB connection between the display and the Vitals PC shall be provided to enable 
touch control and ancillary medical device use. 

b. One large flat panel display shall be mounted to the wall to provide room wide viewing of 
patient vitals, EHR, or any other medical device in the room connected to the AVoIP 
system, as well as to support in room debriefing through the medical simulation capture 
system using the PC in the control room or laptop connected to a wall input in the room.  

 The display shall have integrated loudspeakers for audio reproduction of source 
devices during in-room debrief.  

3. Source Inputs 

a. Multiple wall plates shall provide for auxiliary I/O for additional devices. 

b. A portable AVoIP endpoint shall be provided. 

4. Sound/Audio system: 

a. Three ceiling microphones shall be utilized for audio capture via the medical simulation 
capture system. 

b. A wireless microphone system shall provide targeted audio capture of key participants as 
well as targeted talkback capability from the control room to a participant(s) within the 
simulation scenario, utilizing a small earphone.  

c. A ceiling recessed loudspeaker shall provide general talk-back and instruction from the 
control room.  

d. A small cube loudspeaker by the pillow next to manikin shall provide manikin voice by the 
operator. This loudspeaker alternately may be mounted below the headwall at pillow 
level.  

5. Telemedicine: 

a. An integrated automatically framing wide field of view camera with integral microphone 
array shall be located at the EMR display. The camera shall automatically detect meeting 
participants and resize the field of view connected to the EMR computer and located on 
top of the EMR monitor.  

6. IP Phone:  

a. One wall-mounted phone (OFCI) for communication scenarios to other departments shall 
be included. Audio from this phone shall be tapped and then routed to the appropriate 
encoder for capture.  

b. The phones shall only be able to make internal calls.  

 This phone shall be able to make calls to the Control room and Debrief rooms. These 
destinations shall be labeled per the Owner and may not read as the actual rooms, 
i.e., a doctor, pharmacy, or other department. This phone shall also be able to make 
calls to other simulation spaces in the system.  
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c. The phone audio tap shall provide audio capture of phone conversation originating in the 
SIM room, as well as the far side. 

d. The audio cable shall share the VoIP data pathway to the cable basket 

e. The audio shall be processed through the room’s main audio DSP system, and the 
appropriate mix shall be sent to the capture system audio encoders. 

7. Control: 

a. A wall mounted control panel shall control functions such as, but not limited to: 

 In room source routing to the large flat panel display, i.e., the EHR, patient vitals and 
video enabled medical devices.  

 Ceiling loudspeaker volume. 

 This touch panel shall also be used for presentation activities from the displays within 
the room.  

8. Capture: 

a. Three (3) PTZ video cameras shall be ceiling and/or-wall mounted to provide views of the 
procedures and the participants. The Contractor shall coordinate the final location of the 
cameras with the Owner and Consultant per the mockup described below. Each video 
camera location shall include sixteen feet (16’) of coiled service loop to allow for 
adjustments to the camera location.  

b. High resolution video (Vital and EMR) shall be captured by a MedSIM capture system 
high resolution capture appliance, located in the control room, via the AVoIP distribution 
system, and shall be connected to the building LAN / CAE VLAN. 

9. Audio configuration:  

a. The ceiling microphones shall pick up general audio in the room for capture via the 
medical simulation capture system. 

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the microphone to the appropriate digital audio interface input. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling. The 
microphone should be equalized for optimum clarity during record. Add peak stop 
and soft compression to obtain the best levels without overloading the digital audio 
interface and medical simulation capture system.  

b. The wireless microphone system shall provide enhanced audio capture of the 
participants, as well as a talkback channel.  

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the microphone to the appropriate digital audio interface input. 

 Do not utilize echo canceling. The microphone should be equalized for optimum 
clarity during record. Add peak stop and soft compression to obtain the best levels 
without overloading the digital audio interface and medical simulation capture system. 

c. The phone audio tap shall provide audio capture of phone conversation originating in the 
SIM room. 

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the phone audio tap to the appropriate digital audio interface input. 

 Do not utilize echo canceling. The tap should be equalized for optimum clarity during 
record. Add peak stop and soft compression to obtain the best levels without 
overloading the digital audio interface and medical simulation capture system. 

d. The medical simulation system shall facilitate the capturing of the video during 
simulations. 

10. Nurse Call: This room shall have a simulated hospital style simulated nurse-call system. Each 
bed location shall have an illuminated Code Blue and an illuminated staff call button 
coordinated with the headwall in the room. 
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a. Patient Call: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Cancel at the bedside switch utilizing the staff call button. 

b. Staff Call: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Initiate and cancel at the bedside switch. 

c. Code Blue: 

 Initiate and cancel from each room’s associated control room touch panel with visual 
feedback of activation at the touch panel. 

 Visual indication at associated bedside (lights staff call lamp at switch) 

 Initiate and cancel at the bedside switch. 

d. Nurse Call programming: 

 When a code blue is initiated, the only way to cancel the call is to press the button in 
the lab or cancel on the control panel. Trying to initiate another call shall not cancel 
the code blue. Another call shall not be able to be made until the code blue is 
cancelled. If another call has been initiated, pressing code blue will cancel that call 
and engage the code blue call immediately. 

 When a staff call is initiated, it can be cancelled at the button in the room or on the 
control room or by initiating a code blue. 

 When a patient call is initiated from the control room, it can be cancelled by pressing 
the staff call button in the room, cancelling in the control room or pressing the code 
blue button. 

11. Control Room:  

a. A computer (OFCI) shall be located at the control station. This computer shall be 
connected to the MedSIM LAN. 

 This computer shall provide control and configuration of the medical simulation 
capture system and cameras . 

 The users shall be able to connect to the medical simulation capture system allowing 
the users to control recording of scenarios (such as start/stop), annotate events and 
the like and to configure scenarios prior to beginning the session.  

 The operator shall be able to select any camera for control through on-screen 
camera controls. 

b. Additional computers shall be located at the control station to operate the manikin (OFOI) 
and supply the manikin vitals (OFCI). 

 The manikin Vitals computer is a source in the system for both capture and display. 

a) The default routing of the Vitals PC shall be to the touch enabled flat panel 
displays at the headwalls and the high-resolution input of the simulation capture 
device. 

b) Default routing shall be restored on shutdown and/or startup. 

c. An auxiliary HDMI source device input shall be available at the control station.  

d. Sound/Audio:  

 A dual-zone paging microphone shall provide the capability to page into the Sim 
Room overhead (button 1, default routing) and to speak to simulation participants 
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(confederates) via the talkback channel (in the wireless microphone system via 
button 2, default permanent routing).  

a) Default routing shall be restored on shutdown and/or startup. 

 An additional (single button) microphone shall be provided for the manikin’s voice. An 
audio pitch changer shall be associated with this microphone.  

a) The pitch changer shall be routed to be looped into the manikin voice pathway as 
the default permanent routing. The pitch change shall be enabled and disabled 
via the push button on the device itself. 

 For audio monitoring, headphones and counter-top loudspeakers shall be provided 
and connect to a two-input headphone amp with volume controls. A monitoring 
selector switch in the headphone amp shall provide choice of control PC audio, or 
DSP audio (live) from the associated space. Audio levels shall be balanced to match. 

 Note, the push-to-talk (PTT) microphones shall not be routed to the capture system. 

e. IP Phone: 

 This phone shall receive calls from all Simulation spaces on level 2, as well as any 
space in the system. 

f. Control:  

 A touch panel located at the operator’s station shall control specific aspects of the 
audiovisual system, such as, but not limited to: 

a) A page for choosing the simulation capture appliance that will receive the room 
audio and hi-resolution video. 

b) A subpage for the wireless microphones shall be provided for muting the 
individual wireless mics. Muting shall affect the feed to the simulation capture 
audio device and the control room monitor. A separate button for each wireless 
microphone shall allow the unmuting of the associated microphone in the control 
room feed. A mute indicator for each mic shall be shown on the main routing 
page to confirm whether a mic is muted, or not, to the recording. The default 
state at shutdown/startup shall be un-muted. 

c) Source routing to the Vitals display in the room. The default source for the Vitals 
display shall be the Vitals PC in the control room. 

d) Source routing to the Large displays in the room. 

e) Source routing to the High-Resolution input of the simulation capture device. 
Default source for the high-resolution input of the simulation capture device shall 
be the Vitals PC at Startup/Shutdown.  

f) System and device power. 

g) Loudspeaker volumes (limited). 

h) Push to Talk Microphone button 1 destination selection for paging. Default 
routing shall be to the ceiling loudspeaker in the associated room at 
startup/shutdown. 

i) Audio source levels going to the simulation capture audio interface in a subpage 
accessible only be the technician. Level changes made to the capture interface 
shall be reflected in the audio monitor for the associated control station. 

 All initial levels and default routes shall be restored as shutdown/startup. 

g. An equipment rack shall be located at the operator’s station and house all local 
audiovisual devices. Equipment racks shall be located in the Control Room EL203D and 
house audiovisual equipment that does not need to be accessed on a regular basis by 
the users. 

12. Mock-up System in coordination with CAE:  
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a. Prior to the final installation of AV devices within this space type, the Contractor shall 
assist CAE, when necessary, with the coordination of the final location of the cameras 
with the Owner . The Contractor shall assist with temporary installation of the camera 
locations within the space using the specified cameras on tripods or other means that can 
allow the cameras to be easily relocated at the direction of the Owner.  

b. During this review, the Owner shall be able to view the outputs of these cameras.  

 A wireless installation tool is in the portable equipment pool to accommodate.  

c. The final location of the cameras may be on the ceiling, wall, or a combination of both. If 
the camera(s) shall be mounted on the wall, the Contractor shall be required to provide a 
mud-ring and mount suitable for a low-voltage device in the wall for the camera at the 
location(s) as directed by the Owner. This will entail fishing a network patch cable from 
the data drop located in the ceiling and down the wall to the mud-ring and mounting the 
camera.  

d. The emphasis on this review will be the ability to capture the interaction between the 
standardized patient and the student with the cameras in the system. This includes 
capture of facial expressions as well as body language from the participants.  

e. The approved locations shall be duplicated in all similar rooms 

OO. MSY24 (AVMS16 / AVMS17) –AV Room. Quantity 1. (Room 2120): The AV Room is the 
central processing hub for the medical simulation capture system and associated AV systems. is 
the data network hub for the AVoIP systems and medical simulation capture system for Level 2. 
This space shall provide the appropriate technologies to facilitate the processing, switching, and 
control for the medical capture system to fulfill the system described herein. The AVoIP system is 
a parallel network that is not on the building network. The audiovisual scope shall include the 
following: 

1. Capture 

a. The medical simulation capture hardware shall be utilized in controlling, capturing, 
storing, and viewing the simulations. 

b. Video capture servers shall digitize the audio and video streams for transport over the 
network and archive them on network attached storage for later review. The archived 
video files will have associated descriptive text information to allow for easy searching. 
The archived video will then be available for review and debriefing after the recording is 
complete. All access to the stored files will be through secure internet protocols and will 
be accessible only by authenticated users through a secure web interface. Additionally, 
authorized personnel will be able to observe the encounter in real-time on any computer 
in the building network LAN with the proper credentials. These servers shall be able to 
connect to the facility LAN and medical simulation data VLAN. 

2. MedSIM Network Switches and cabling 

a. Network switches OFOI  

b. The AV Contractor shall provide patch cables required for the medical simulation data 
network. All patch cables shall conform to the project’s Division 27 specifications.  

c. The Contractor and Medical Simulation manufacturer shall be required to coordinate with 
the owner to configure the switches in coordination MedSIM Capture system needs.  

3. AV over IP (AVoIP) Network Switches and cabling 

a. Audio Network and AVoIP switches shall be provided by the owner and installed and 
configured by the AV Contractor.  

b. The AV Contractor shall provide horizontal cabling, patch panels, equipment racks, cable 
management, faceplates, patch cables and network electronics required for the AVoIP 
data network. All copper and fiber cabling shall conform to the project’s Division 27 
specifications.  

c. The Contractor shall be required to configure the switches for Audiovisual system needs.  
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d. Network connected equipment residing external to the equipment rack room shall 
terminate on patch panels prior to connection to the Contractor provided network 
switches. Network connected equipment residing within the equipment racks shall 
connect directly to the Contractor provided network switches via patch cable. 

4. IP Phone System:  

a. The core processing and network switch for the simulated VoIP phone system shall 
reside in this AV room. 

b. The phones shall only be able to make internal calls to phones in this system.  

c. VoIP network switches shall be provided by the owner and installed and configured by 
the AV Contractor.  

d. The AV Contractor shall provide horizontal cabling, patch panels, equipment racks, cable 
management, faceplates, patch cables, system core and network electronics required for 
the VoIP system. All copper and fiber cabling shall conform to the project’s Division 27 
specifications.  

e. The Contractor shall be required to configure the switches for VoIP system needs.  

5. Equipment racks shall house all the audiovisual and MedSIM equipment 

PP. MSY25 (AVMS18) – Interprofessional Clinical Training Lab. Quantity 1. (Room 2130): The 
Interprofessional Clinical Training Lab will support the use of actors and low and mid fidelity 
manikins and shall support instruction via column mounted monitors as well as wall mounted 
monitors at each bed location. During a simulation exercise, the video and audio signals shall be 
fed to the capture system for viewing and archiving. The capture system shall address the 
acquisition, storage, playback and management of audio and video from multiple microphones 
and video cameras. The medical simulation capture hardware/software system shall address the 
acquisition, storage, playback and management of audio and video from multiple microphones 
and video cameras as well as data from the high-fidelity manikins. And presentation sources. The 
spaces shall include the following: 

1. Display Devices shall include:  

a. Large column mounted flat panel display for viewing presentation materials and in room 
debrief via playback from the medical simulation system.  

b. Wall mounted flat panel display at the record bed stations 

c. Wall mounted flat panel display at the skills bed stations 

2. Sources include: 

a. Dedicated PC’s (OFCI). These PCs shall be connected to the building LAN. 

b. Two Laptop EMR Workstations on carts shall be connected to the AVoIP system via 
HDMI cable to inputs at the beds or a portable AVoIP encode plugged in at a floor box 
and shall be able to be associated with captured scenarios. These EMRs shall connect to 
the building wireless network. 

c. Touch-enabled All-In-One PC’s (OFCI) shall be mounted on pole carts for viewing 
physiological (vitals) data. Display data shall be captured via the HDMI at the record bed 
wall and the AVoIP distribution system to a MedSIM capture system high resolution 
capture appliance in the rack room. Quantity to be coordinated with the owner. 

d. HDMI inputs. 

e. Wireless presentation gateways for BYOD connectivity. 

f. A wired HDMI input at each bed location shall accommodate multiple vitals monitors 
(OFCI) to be sent to the appropriate MedSIM capture appliance. When the system is shut 
down, these inputs shall be routed to the local display at the bed.  

g. The audio heard in the room loudspeakers will follow video from the appropriate lectern 
shown on all displays. 
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3. Sound/Audio system: 

a. A distributed system of ceiling-mounted loudspeakers shall provide speech and program 
audio reinforcement. Coordinate the finish color of the loudspeakers with the Owner and 
architect. 

b. A complement of microphones shall include: 

 Combo lavalier and handheld wireless microphone systems for the instructors 

 A ceiling microphone over each record bed shall pick up audio for capture via the 
medical simulation capture system. 

c. A USB Headset shall be provided for use in the CAE system. 

d. The audio shall be processed through the system’s main audio DSP system, and 
appropriate mixes shall be sent to the capture system audio encoders and ceiling  

e. Control – Instructor location 

 Control of the audiovisual system shall be from a touch panel control system located 
on the instructor’s station. 

 Two additional wall mounted control panels shall be provided 

f. Furniture 

 An instructor’s station to allow instruction in a sitting or standing position shall be 
provided. Audiovisual equipment shall be located and stored within or on this 
furniture. The Contractor shall coordinate the style and finish with the Owner and 
Architect.  

 All connectivity for the instructor station shall be provided through a disconnect panel 
within the floor box.  

4. Medical Simulation Capture 

a. Capture of this space shall be through the medical simulation capture system. 

b. Two (2) ceiling-mounted PTZ cameras per bed (8 total) shall be provided.  

c. Coordinate with the Owner on the final location of the cameras per mockup described 
below. 

d. High resolution video (Vital, EMR and other sources) shall be captured by MedSIM 
capture system high resolution capture appliances, located in the rack room, via the 
AVoIP distribution system, and shall be connected to the building LAN / CAE VLAN. 

e. Audio configuration:  

 The ceiling microphones shall pick up general audio at each bed for capture via the 
medical simulation capture system. 

 Routing and mixing shall be established via the audio DSP and audiovisual control to 
assign the microphone to the appropriate digital audio interface input. 

 Utilize medium noise reduction. Do not utilize gates or echo canceling. The 
microphone should be equalized for optimum clarity during record. Add peak stop 
and soft compression to obtain the best levels without overloading the digital audio 
interface and medical simulation capture system. 

5. Mock-up System in coordination with CAE:  

a. Prior to the final installation of AV devices within this space type, the Contractor shall 
assist CAE, when necessary, with the coordination of the final location of the cameras 
with the Owner . The Contractor shall assist with temporary installation of the camera 
locations within the space using the specified cameras on tripods or other means that can 
allow the cameras to be easily relocated at the direction of the Owner.  

b. During this review, the Owner shall be able to view the outputs of these cameras.  

 A wireless installation tool is in the portable equipment pool to accommodate.  
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 The final location of the cameras may be on the ceiling, wall, or a combination of 
both. If the camera(s) shall be mounted on the wall, the Contractor shall be required 
to provide a mud-ring and mount suitable for a low-voltage device in the wall for the 
camera at the location(s) as directed by the Owner. This will entail fishing a network 
patch cable from the data drop located in the ceiling and down the wall to the mud-
ring and mounting the camera.  

 The emphasis on this review will be the ability to capture the activities of the students 
with the cameras in the system. This includes capture of facial expressions as well as 
body language from the participants.  

 The approved locations at one record bed in in the room shall be duplicated at the 
other record beds in the room. 

6. System Core: The system core shall be located in Storage Support 2132, and is the central 
processing hub Interprofessional Clinical Training Lab. This space shall provide the 
appropriate technologies to facilitate the processing, switching, and control for the medical 
capture system to fulfill the system described herein. The AVoIP system is a parallel network 
that is not on the building network. The audiovisual scope shall include the following: 

a. Capture 

 The medical simulation capture hardware shall be utilized in controlling, capturing, 
storing, and viewing the simulations. 

 Video capture servers (located in AV 2120) shall digitize the audio and video streams 
for transport over the network and archive them on network attached storage for later 
review. The archived video files will have associated descriptive text information to 
allow for easy searching. The archived video will then be available for review and 
debriefing after the recording is complete. All access to the stored files will be through 
secure internet protocols and will be accessible only by authenticated users through 
a secure web interface. Additionally, authorized personnel will be able to observe the 
encounter in real-time on any computer in the building network LAN with the proper 
credentials. These servers shall be able to connect to the facility LAN and medical 
simulation data VLAN. 

b. MedSIM Network outlets and cabling 

 Network outlets OFOI  

 The AV Contractor shall provide patch cables required for the medical simulation 
data network. All patch cables shall conform to the project’s Division 27 
specifications.  

c. AV over IP (AVoIP) Network Switches and cabling 

 Audio Network and AVoIP switches shall be provided by the owner and installed and 
configured by the AV Contractor.  

 The AV Contractor shall provide horizontal cabling, patch panels, equipment racks, 
cable management, faceplates, patch cables and network electronics required for the 
AVoIP data network. All copper and fiber cabling shall conform to the project’s 
Division 27 specifications.  

 The Contractor shall be required to configure the switches for Audiovisual system 
needs.  

 Network connected equipment residing external to the equipment rack room shall 
terminate on patch panels prior to connection to the Contractor provided network 
switches. Network connected equipment residing within the equipment racks shall 
connect directly to the Contractor provided network switches via patch cable. 

d. An equipment rack shall house all the audiovisual and MedSIM equipment 

QQ. Portable Equipment Pool shall include the following: 

1. Display Devices shall include:  
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a. 55” flat panel displays on a carts  

 For use in spaces without an installed AV system or for ad-hoc collaboration 

b. Portable Network Camera Set  

 For use in setting up and re-configuring cameras as needed for Sim Spaces 

c. Portable hearing assistance system 

 For use on an “as needed” basis for ADA requirements 

1.6 CONTRACTOR QUALIFICATION REQUIREMENTS:  

A. Bidder shall submit with the bid response evidence of his/her qualifications to perform the work 
specified. Contractor qualifications shall be the most current information available but not more 
than one year old. Submit one copy of documentation to both Owner and Consultant for review 
and approval. All contractor qualifications shall be communicated by way of the enclosed 
Contractor Qualification Requirements Form (APPENDIX C),  

1. Corporate Profile 

a. Location of Corporate Headquarters 

b. Number of offices and locations 

c. Location of office assigned to this project 

d. Identify key personnel that will be assigned to this project including: 

 Project Executive 

 Project Manager 

 Systems Engineer/Designer 

 Lead Installer/Crew Chief/Superintendent/Lead Technician 

 Control Systems Programmer 

 Audio DSP Programmer 

 Commissioning Agent 

 Trainer 

e. For each Individual listed above provide a resume that includes: 

 Office Location 

 Percentage of individual’s time that will be allocated to this project 

 Work History 

 Previous Project Experience: 

a) The assigned Project Manager shall have a minimum of five (5) years’ 
experience in the fabrication, assembly, and installation of audiovisual systems of 
similar magnitude and quality to that indicated for this project. 

b) The assigned Systems Engineer/Designer shall have a minimum of five (5) 
years’ experience in the fabrication, assembly, and installation of audiovisual 
systems of similar magnitude and quality to that indicated for this project. 

 Length of Employment 

 Certifications: CTS, CTS-D, CTS-I, EST-L2, RCDD, PMP, Certified Control System 
Programmer, Certified DSP Programmer, CompTIA Network+, CCNA, other.  

 The project will utilize DigitalMedia NVX products by Crestron Electronics. The 
Contractor’s Systems Engineer/Designer shall hold a current Crestron DM-NVX 
(Digital Media NVX Design and Application) and Crestron DM-NVX-N (Crestron 
Digital Media Networking) certifications. The Bidder shall submit the name of the 
Systems Engineer/Designer, certification expiration dates and certification numbers. 

 The Contractor’s Lead Installer shall hold a current CTS-I (Certified Technology 
Specialist – Installation) certification from AVIXA/InfoComm International, and/or a 
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current EST-L2 (Electronic Systems Technician) certification from NSCA. The Bidder 
shall submit the name of the lead installer and certification expiration dates.  

 The project will utilize control system products by Crestron Electronics. Due to the 
potential complexity of the control system, a Crestron Certified Programmer(s) with 
active certification shall be required to author the programming component of this 
project. The Bidder shall provide documentation listing project team member(s) who 
will create the control system programming including a listing of years of experience, 
a statement of manufacturer authorization, certification type, date of certification and 
the certificate number. 

 Due to the potential complexity of the Audio DSP system, a QSC Q-SYS Level Two 
Training certified individual, with active certification(s), shall be required to author the 
programming for the Audio DSP component of this project. The Bidder shall provide 
documentation listing project team member(s) who will program the Audio DSP 
including a listing of years of experience, a statement of manufacturer authorization, 
certification type and date of certification. In addition to the DSP certifications, the 
bidder shall provide any audio supportive certifications of merit (i.e., Syn-Aud-Con 
and AVIXA/InfoComm certifications relevant to audio training and/or CompTia and 
Cisco certifications relevant to network training). 

2. Resources 

a. A manufacturers’ line card for products in which the Bidder is an authorized Distributor or 
Dealer. Include date initially authorized.  

b. A list of any manufacturers specialized technical certifications or designations held by the 
Bidder.  

c. A list of manufacturers for whom the Bidder is an authorized service center. 

d. A list of computer software and/or systems owned by the Bidder, which will be used to 
communicate, measure, draw, and/or document the project. 

e. A list of system test equipment owned and used by the Bidder, including manufacturer, 
model number and, where applicable, latest software revision. 

1.7 GENERAL CONDITIONS 

A. The General Conditions, Requirements, and Special Provisions, of any larger body of 
specifications, of which this Specification may be a part, are hereby made a part of this 
Specification. In the event that any clauses or provisions of the larger body of specification 
conflict with the letter or intent of this Specification, the Contractor shall immediately notify the 
Consultant for clarification and direction. 

1.8 THE SPECIFICATION 

A. The “Specification” is defined as the body of documentation provided to the Contractor with the 
Request for Quotation, as well as all addenda to said documentation. Throughout this document, 
words such as “herein” refer to the entire Specification, and not just this written document. 

B. The Specification includes, but is not limited to: 

1. This written specification document. 

2. All drawings, as listed in the List of Drawings. 

3. Additions and/or modifications as detailed in written addenda. 

4. Additions and/or modifications as detailed in drawing additions or reissues. 

C. The purpose of the Specification is to provide sufficient detail for the Bidder to understand the 
functional requirements of the systems, the installation and performance standards that must be 
met, and the required scope of work, in order to generate and submit a complete and accurate 
bid.  
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1.9 DEFINITION OF TERMS 

A. Within this section of the specification, the following definitions shall apply: 

1. The term “Owner” is used to indicate Louisiana State University.  

2. The term “Architect” is used to indicate Eskew+Dumez+Ripple.  

3. The term “Consultant” is used to indicate: NV5 Engineering and Technology. 

4. The term “Bidder” is used to indicate that entity generating the bid response. 

5. The term “Contractor” is used to indicate the successful Bidder to whom the Owner has 
awarded the contract. 

6. The term “Furnish” is used to indicate the responsibility to procure and ship or deliver the item 
to the job site, freight prepaid, for receipt, staging and installation by others. 

7. The term “Install”, or “Installation” is used to indicate the responsibility of receiving the item at 
the job site, assuring adequate storage, unpacking, or uncrating the item, physically securing 
the item, configuring, and testing the item, or otherwise making ready the item for its intended 
use by following the instructions and approved methods of the manufacturer and any 
additional requirements described herein.  

8. The term “Provide” is used to indicate the responsibility to both “Furnish” and “Install.” 

9. The term “Provided by Others” shall refer to material and work, which is related to this 
contract, but has been provided by parties other than the AV Contractor. An example might 
be in reference to a projection screen installed during building construction but requiring 
interface to the AV control system. 

10. The terms “NIC” and “Not In Contract” are equivalent to “Provided by Others.” 

11. The term “OFCI” (Owner Furnished Contractor Installed) shall refer to equipment that will be 
furnished by the Owner for installation by the Contractor. The Contractor shall be responsible 
for coordinating with the Owner in regard to the specific requirements of the equipment as 
applicable to meet the functional requirements of the systems as specified. The Contractor 
shall be responsible for installing and integrating this equipment as required to produce a 
fully-functioning system. This may include the installation and configuration of software, PCI 
cards or other components within or attached to OFCI computers that are required by the AV 
systems. 

12. The term “Contractor Selected” refers to ancillary items where no specific manufacturer 
and/or model number has been listed as the basis of design in the Bidding Equipment List. 
The Contractor shall select a product that meets the performance and functional 
requirements of the system and submit the product as part of the line item pricing, Shop 
Drawings and Bill of Materials submittal process as defined herein. 

13. The term “Installation Materials” shall reference installed cable, loose cable, terminations, 
signal extenders, cable management, voice/data/video patch cords, adapters, I/O panels, 
cable dressing, lacing bars, copper bus bars, labels, rack shelves, rack mounts, power 
supplies and adapters, power strips/distribution and other materials as needed to install the 
systems defined herein. 

14. The term “Substantial Completion” is used to indicate the stage in the progress of the work 
where the systems are determined to be sufficiently complete in accordance with the 
Specification so that the Owner can utilize the systems for their intended use. 

15. The term “Final Acceptance” is used to indicate the point in which all contract requirements 
have been met by the Contractor after Substantial Completion has been achieved. This 
includes, but is not limited to, the correction and acceptance of any remaining punch-list 
items, approval and delivery of all Final Documents, and user training as specified. 

16. The term “shall” is mandatory; the term “will” is informative; and the term “should” is advisory. 
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1.10 SCOPE OF WORK 

A. The Contractor shall provide complete, turnkey audiovisual systems performing all of the services 
and functions as described herein, together with all other apparatus, cable, materials, labor, tools, 
transportation, and any other resources necessary to provide a complete system. 

B. Specifically, the work shall include, but is not limited to: 

1. Coordination 

a. Communicating and coordinating directly with the Consultant, Owner, Architect, and other 
trades complying with all requirements as defined under this Scope of Work and 
elsewhere, to fulfill all requirements of this specification. 

b. Scheduling installation operations in sequence required in order to obtain best completion 
results. 

c. Coordinating installation of different components to assure maximum accessibility for 
required maintenance, service, and repair. 

d. Verifying required cable lengths for all bulk cable or manufactured cable assemblies prior 
to ordering as outlined in ‘Installation Practices’. 

e. Verifying the accuracy of Master Quote or other quotation numbers prior to ordering.  

 Where given, Master Quote numbers or other quotation numbers have been provided 
as a convenience to Bidders and are intended to be used for bidding purposes only.  

 Bidding Equipment List subsystem sections, where a Master Quote has been 
provided, may only show a small number of items to help convey the design intent of 
the subsystem. Refer to the Master Quote for the expanded list of subsystem 
components. 

 A Master Quote may not be inclusive of all components or accessory items 
necessary to provide for a complete, functioning and properly integrated subsystem. 
The Bidder shall include all miscellaneous materials that may be required to complete 
the subsystem. 

 Where discrepancies between a Master Quote and the Bidding Equipment List exist, 
the Master Quote shall rule. 

2. Documentation 

a. Generating and submitting Shop Drawings as required for approvals and As-Built 
drawings as specified herein.  

b. Generating and Submitting “Progress Reports” as defined herein.  

c. Documenting the completed installed systems as defined herein. 

3. Design Verification and Acceptance 

a. Verifying the accuracy of the system designs documented in the Specification and 
acceptance of responsibility. Any issues, discrepancies substitutions, or exceptions to the 
Specification by the Contractor shall be communicated to the Consultant prior to the 
purchase of any equipment or materials by way of the Shop Drawings Submittal process. 
Upon approval of the Contractor’s Shop Drawing Submittal by the Owner's designated 
representative, or if the Contractor fails to submit Shop Drawings, the Contractor shall 
assume all responsibility for supplying such materials and taking such actions as to 
satisfy the full intentions of the Specification without claim for additional compensation. 
This shall include providing any incidental equipment, Installation Materials and labor 
needed in order to result in a complete and operable system, even if such equipment, 
materials, or labor are not listed in this Specification. Exceptions include Owner-
requested changes, unexpected field issues due to work by other trades, or schedule 
changes initiated by others. 

4. Cabling, Equipment, and Installation 
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a. Providing all cable in conduits for the specified systems. Place pull string in all conduits 
after cable installation is complete to allow for future cable installation. 

b. Providing station cables for connection of IP-enabled audiovisual equipment to 
associated data network outlets, including but not limited to presenter’s computers, 
production computers, laptop connections, control system processors, codecs, and 
displays. This applies to all equipment installed by the Contractor, including Owner-
Furnished (OFCI) items. Coordinate station cable requirements with the greater building-
wide structured cabling system. 

c. Coordinating and providing cable labels as stipulated by the Owner and/or specified 
herein. 

d. Furnishing and/or installing all equipment as specified.  

e. Installing Owner furnished equipment as specified.  

f. Providing speakers as complete assemblies with back boxes, grilles, tile bridges, wall 
mounts, hanging hardware and other installation hardware as required. 

g. Coordinating with the Architect and Owner on final color selection, and/or the painting of 
any exposed loudspeakers and any/all exposed system components to match the room’s 
aesthetics and finishes. 

h. Coordinating with local entities as necessary (manufacturer, Owner, SBE, FCC, etc.) to 
determine final channel selection for all wireless devices and resolve conflicts where they 
may occur.  

i. Providing to the Owner, upon completion, all accessories and ancillary items included 
with the manufacturer’s equipment but not used for the physical installation of the device. 
This shall include all user manuals, remote controls, batteries, tools, installation 
hardware, carrying cases, protective covers, loose cables, etc. Batteries shall be 
provided for all battery-operated devices, even if not included by the manufacturer.  

j. Furnishing all lifts, ladders, scaffolding or other resources as needed for proper safe 
installation. Coordinating with other trades as needed.  

k. Interconnecting all components, both internal and external to rack cabinets. 

l. Ensuring that all cabling, equipment, and terminations are installed in accordance with 
accepted industry standards, approved Shop Drawings, manufacturer’s 
recommendations and as stipulated herein. 

m. Providing cable management hardware as required including that required internal to 
rack cabinets; that required between pieces of equipment not housed in rack cabinets; 
and that required to extend cabling from rack cabinets and equipment to the greater 
facility cabling infrastructure. 

n. Providing equipment mounting hardware as required including that required for mounting 
equipment behind flat panel displays; that required to mount equipment within equipment 
racks; that required for other locations where equipment will be housed. 

o. Providing custom cover plates, wall plates, I/O connection plates, floor box insert plates 
as required. Coordinate with the Architect and/or Owner on the final selection of finishes.  

p. Ensuring that all equipment, with the exception of portable equipment, is firmly fastened 
or attached in place. A safety factor of at least five shall be utilized for all brackets, 
fasteners, and attachments. Provide safety retention cables for overhead equipment such 
as loudspeakers, projectors, etc. 

q. Ensuring that all equipment mounting styles and locations comply with the current ADA 
Standards for Accessible Design. If any device or location specified herein is found to be 
in conflict, a confirming RFI should be issued prior to relocating.  

r. Providing all projector mounts, including guy wires, clamps, or support assemblies back 
to structural members. Obstructions vary from room to room; Contractor must pay close 
attention to this issue on a room-by-room basis.  
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s. Field verifying all projector locations and resolving any obstruction conflicts for optimal 
performance. The Contractor shall reference the infrastructure drawings for screen sizes 
and field verify measurements to confirm throw distances to determine the appropriate 
lens required prior to procurement.  

t. Providing all projector lenses as required. 

u. Mounting / aligning the projectors so that digital keystone correction is not required. 
Optical lens shift shall be employed, only, if necessary, to align the image with the image 
area. Where possible all projectors mounted below the ceiling shall be mounted and 
adjusted to be perpendicular to the screen surface. 

v. Coordinating with the General Contractor and/or Electrical Contractor on the audiovisual 
control system connection to the projection screens, as required 

w. Performing final adjustments to motorized projection screens provided by Others to 
include:  

 Screen travel limits as required optimizing the amount of black drop in conjunction 
with projection system geometry, field conditions and manufacturer 
recommendations. Refer to the Drawings for specified dimensions.  

 Tab-tension systems (where specified) to ensure a flat projection surface free of 
wrinkles, waves or other anomalies which might indicate that the tensioning cables 
require adjustment. 

x. Providing a list of all Owner Furnished Contractor Installed equipment to the Owner 
including a date when all equipment must be received to ensure the installation is 
completed on time.  

y. Providing any/all patching, caulking, fire stopping, and painting required to restore 
damaged finishes during installation. 

5. Furniture 

a. Providing audiovisual lecterns and technical furniture as specified. 

b. Coordinating with the Consultant, Architect and Owner on the final selection of all 
technical furniture including design details (make/model), available options, dimensions, 
cable management needs, color, and finish.  

c. Coordinating with furniture manufacturer or others who are providing all necessary 
furniture/millwork modifications (“cut-outs” or other) as required allowing for a neat and 
professional installation of integrated technology system components. This includes but is 
not limited to: integrated table/lectern “cubbies”, table-top microphones, cable 
management grommets, etc., and providing manufacturers’ cutout templates to others 
when requested.  

d. Coordinating with the furniture manufacturer, Owner, and Architect on cable 
management, thermal management, and equipment installation requirements in all 
spaces so equipped and as outlined in ‘Installation Practices’. Providing manufacturer’s 
product cut sheets and/or equipment samples where they may be needed to assist in the 
design by Others towards integrating such equipment into furniture systems or 
architectural features. 

6. Coordination with Owner’s Network 

a. Securing from Owner private IP addresses for use by Ethernet equipped audiovisual 
devices. No Ethernet equipped device shall be connected to Owner’s network without the 
express permission of Owner. This shall include but is not limited to configuration 
parameters such as DHCP, IP addresses, subnet information, VLAN setup and 
authorization. 

b. Confirming with the Consultant that coordination with the Owner regarding Ethernet 
equipped audiovisual devices as outlined in ‘Submittals – Software’.  

7. Programming and Software 
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a. Developing and installing all custom control system programming code as required 
and/or as specified herein. 

b. Developing and installing all custom DSP programming code as required and/or as 
specified herein. 

c. Providing Control System design submittals and two Control System design revisions as 
outlined in ‘Submittals – Software’. 

d. Providing centralized media control systems including GUI (Graphical User Interface) and 
code development in order to satisfy the guidelines outlined herein. 

e. Developing Control System help-desk and system administrator functionality as defined 
herein. 

f. Coordinating with the Electrical Contractor and/or others on the control system interfaces 
to mechanical systems including motorized screens, as specified. 

g. Coordinating with the Electrical Contractor and/or others on the low voltage control 
system interfaces to facility lighting where specified. 

h. Providing the executable (uncompiled) programming control code as defined herein. 

i. Developing and installing all custom software for DSP devices as required to optimize 
system performance. 

j. Configuring all installed components including the assignment of device host name, 
configuration of network settings, configuration of user and administrative access names 
and passcodes, and configuration of all settings required for proper operation within the 
specified system. 

k. Installing, configuring, and testing all manufacturer provided software applications 
included with the specified equipment.  

l. Coordinating Audio DSP settings with Consultant for the purposes of integrating any 
necessary recalls into the control software. 

m. Coordinating with Consultant to communicate any conditions or circumstances that do 
not satisfy the functionality described herein. 

n. Loading and testing any control programming code updates prior to Substantial 
Completion and during the Warranty period. 

8. Testing, Training, Acceptance, and Warranty 

a. Ensuring that all individual components function as intended by this Specification. 

b. Ensuring that the entire audiovisual systems function as intended by this Specification. 

c. Testing, adjusting, and fine-tuning the completed systems and components. 

d. Coordinating and participating in a Systems Performance Verification review with the 
Owner and/or Consultant. 

e. Coordinating and conducting an acceptance walk-through and sign-off session with the 
Owner and/or Consultant. 

f. Providing “sign-off” documents for each space and/or space type as defined herein. 

g. Conducting training in systems operation for the Owner’s designated representative(s).  

h. Providing a warranty service contract as defined herein. 

C. Work Excluded: Work not included under this contract unless noted otherwise shall be: 

1. Providing conduit, power receptacles, junction boxes, cable raceways, electrical back-boxes, 
and floor boxes. 

2. Providing lighting fixtures, lighting dimming systems, lighting controllers, and lighting system 
low voltage AV interfaces at the dimmer side. 

3. Providing millwork except where otherwise specified herein. 

4. Providing wall or ceiling mounted projection screens. 
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5. Providing recessed wall boxes for video cameras.  

6. Providing blocking as required to support wall-mounted audiovisual components. 

7. Providing window treatments and motorized shade system low voltage AV interfaces at the 
controller side.  

8. Providing telecommunications structured cabling systems, including horizontal and backbone 
cabling and termination, voice and data face plates, associated racks and cabinets, raceway, 
and cable management.  

1.11 JOB CONDITIONS 

A. Space Conditions:  

1. Architectural reference drawings provided to the Contractor for bidding purposes may not 
reflect construction site as-built conditions. It shall be the responsibility of the Contractor to 
field-verify all site conditions relevant to his/her work. 

2. The Contractor shall verify dimensions of equipment, equipment arrangements, space 
availability (including any millwork or cabinetry provided by others) and provide systems that 
work within the constraints of the space available. The Contractor shall notify the Consultant 
of any situation where space constraints are a problem, prior to the submission of shop 
drawings or the ordering or purchase of equipment. The Contractor shall bear the expense of 
providing alternate equipment, which will work within the available space, if space availability 
problems are discovered after shop drawings are submitted and approved.  

3. If new or changed space condition issues are identified by the Contractor or others after the 
approval of shop drawings, the Contractor shall provide a proposed solution for the identified 
issue. The proposed solution shall include any potential impact to cost and/or schedule. 
Proposed solutions will be reviewed and approved by the Owner, Architect and/or Consultant, 
or alternate solutions will be recommended. 

4. Drawings indicate locations of equipment and components. Changes in the location, and 
offsets of same to accommodate building conditions, and coordination with the work of other 
trades shall be made prior to initial installation, without additional cost to the Owner. 

5. The Contractor shall ensure during installation that access is provided to equipment and 
components requiring operation, service, or maintenance within the life of the system. 

6. It shall be the responsibility of the Contractor to identify any condition where the 
recommended environmental and/or electrical operating parameters for specified 
equipment/products cannot be assured. Should such condition exist, it shall further be the 
responsibility of the Contractor to notify the Architect and Consultant of any such condition. 

B. Conduit and Cabling Pathways 

1. The Contractor shall review and verify all conduit, boxes, and other cabling pathways as 
indicated in the infrastructure Reference Drawings and provided by others. This review shall 
include the drawings as well as as-built conditions on site.  

2. The Contractor shall notify the Consultant, General Contractor, and Architect of any 
deficiencies, issues, or incorrect installations on site that may impact the installation of the 
audiovisual systems cabling or equipment as specified.  

3. Failure to perform this review will result in a revised cabling approach to be designed, 
proposed, and implemented by the Contractor, with any additional costs borne by the 
Contractor. 

1.12 LAWS AND REGULATIONS 

A. All equipment, cabling, materials, and installation methodology shall conform to the requirements 
of the National Board of Fire Underwriters, the current published edition of the National Electrical 
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Code, and all other applicable laws and regulations. The Contractor shall obtain and pay for any 
additional permits and inspections required by all legal authorities and agencies having 
jurisdiction over the Contractor’s work. 

1.13 QUALITY ASSURANCE 

A. Unless otherwise stated, all equipment for this installation will be new, less than one year from 
the date of manufacture, and without blemish or defect.  

1. All electrical, electronic, and optical equipment provided by the Contractor shall be a product 
of companies regularly engaged in the manufacture of electrical, electronic, or optical 
equipment.  

2. All equipment must be purchased from a manufacturer-approved distributer or reseller. 
Purchase of equipment from a non-approved reseller is prohibited. 

3. The equipment shall be the latest model or type offered which meets the applicable 
specifications at the time of the submittal. Discontinued items replaced by newer models or 
versions are prohibited from use in the project. It shall be the Contractor’s responsibility to 
provide the Consultant with information regarding discontinued products listed in the 
specification. If a product listed is discontinued prior to installation, the Contractor shall 
submit a substitution request.  

a. Request shall include name of material, product, or equipment to be substituted and a 
complete description of proposed substitution including drawings, performance and test 
data and other information necessary to demonstrate that the substitution will meet all 
intentions of this Specification or required for a complete evaluation. 

b. Contractor shall assume and bear all responsibility for coordinating and/or performing 
related changes in the Work necessitated by such substitution. This includes, but is not 
limited to, changes to other related audiovisual components, Installation Materials, 
architectural integration details, software programming, and required infrastructure.  

c. The Contractor shall receive written response within 5 working days of receipt of the 
Substitution Request by the Owner/Consultant. 

4. Where applicable, all equipment must have the manufacturer’s latest firmware version 
installed prior to Testing and Systems Performance Verification.  

B. Quality of workmanship and fabrication of all equipment and components, which are custom 
fabricated shall be comparable to professional equipment produced by specialized manufacturers 
of the trade involved and shall be verified by observation. Only firms having 10 years’ experience 
in all aspects of the fabrication and installation of similar systems shall be allowed to perform the 
work. 

C. The work specified herein, and in each of the allied sections, shall be accomplished by a single 
Audiovisual Contractor experienced in the design, fabrication, installation, checkout, and warranty 
contract management of systems such as those described in each section.  

1. The Audiovisual Contractor shall have complete responsibility for the systems described 
herein and shall be the single contract point for the Architect, the Consultant and/or the 
Owner with respect to all work specified herein. 

2. The Contractor shall maintain the same project manager and field supervisor throughout the 
installation, and where practical, maintain the same installers. 

D. The Contractor shall supply and install any incidental equipment needed in order to result in a 
complete and operable system without claim for additional payment, even if such equipment is 
not listed in this Specification. 

E. All work related to this Specification shall be completed in a professional manner by fully qualified 
workers. 
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1.14 RELIABILITY 

A. General: The systems are designed to provide professional quality operation over a period of 
several years without the need for continual maintenance. Equipment that has a high failure rate 
is not acceptable for installation as part of the systems. 

B. Warranty: The Bidder shall make known, in writing, at time of Bid any exceptions that might exist 
between conditions described herein and Bidder’s policy of warranty. After acceptance of bid, all 
conditions and requirements of warranty described herein shall apply. 

1. The Contractor shall guarantee all equipment, materials, and labor for a period of 1 year from 
the date of Substantial Completion. 

2. Bidders shall maintain permanent fabrication, service, and support facilities within (100) miles 
of the Project site during the Work and Warranty period. 

3. During the warranty period, within 24 hours of notification, the Contractor shall answer all 
service calls and requests for information. 

4. During the warranty period, within 96 hours of original notification, the Contractor shall 
provide emergency service to restore operation of the system, replacing defective materials, 
repairing faulty workmanship, making temporary repairs, and providing loaner equipment as 
necessary, all at no charge. 

5. The Contractor shall notify the Owner before any service call whether such call is or is not 
covered under warranty. The Owner may be billed for non-warranty calls. The Contractor 
shall notify the Owner of any service call or work to be performed for which charges may be 
incurred before such work commences. 

6. Improper functioning, for warranty purposes, means failure of the system to meet the 
intentions of the specification because of internal defects. It does not include Owner caused 
malfunctions such as re-adjustment of the controls, re-tuning of the system, or injury to the 
system beyond normal wear. Nor does the warranty cover paint, exterior finishes, fuses, 
lamps (including projection lamps) or associated labor, unless the damage or failure results 
from defective materials or workmanship covered by the warranty. 

7. The Contractor shall take such actions at the time of installation to ensure that all equipment 
is installed in accordance with the manufacturer recommended environmental and electrical 
operating conditions and requirements. After installation, the Contractor shall be responsible 
for the repair or replacement of said equipment that the Contractor installs which fails due to 
environmental or electrical conditions, even if not covered by the manufacturer’s warranty. 
The Contractor shall not be held responsible for damages due to changes in environmental 
conditions, which occur after the date of Substantial Completion. 

8. Unless otherwise directed, the Contractor shall activate all manufacturer warranties in the 
Owner’s name. The start date of the warranties shall be the date of Substantial Completion. 

9. If the Contractor has modified certain components, the manufacturer warranty may be void. 
In this case, the Contractor is responsible for providing warranty coverage equal to that of the 
manufacturer. 

10. Certain subsystems and system components may require installation by authorized 
representatives in order for the complete manufacturer warranty to apply. If this pertains to 
any subsystem or component for this project, it is the Contractor’s responsibility to make 
arrangements for the complete manufacturer warranty to apply. These arrangements are to 
be at no additional cost to the Owner.  

11. As part of the Bid Response, the Contractor shall provide the Owner with a proposal to 
extend the Warranty to cover Year 2, Year 3, and Year 4 of operation. These offerings are to 
include all parts and all labor; all conditions and restrictions listed above apply. 



Louisiana State University - Repurposing Interim Hospital   December 1, 2021 
NV5 Project #P002919.00   Addendum 1 
 

 
INTEGRATED AUDIOVISUAL SYSTEMS AND EQUIPMENT            Section 274116 - 67 
This document is the property of NV5. Louisiana State University and its authorized representatives are hereby granted the use of 
this document for the specific project defined herein. This document may not be reproduced, in part or in whole, for any other use or 
for any other project without written consent of NV5. ©2021 NV5 

1.15 SUBSTITUTIONS 

A. Where Bidding Documents refer to any items, materials, products, and equipment by means of 
one or more manufacturer's trade name, catalog reference or similar means of identification of 
manufacturer, such reference establishes standard of required quality, appearance, dimension, or 
function. It is not an intention of this specification to limit or restrict Bid Responses to those 
containing products by specific manufacturers, but rather to set a baseline of operational 
performance and functionality that all Bid Responses must meet or exceed. 

1. Request shall include name of material, product, or equipment to be substituted and a 
complete description of proposed substitution including drawings, performance and test data 
and other information necessary to demonstrate that the substitution will meet all intentions of 
this Specification or required for a complete evaluation. 

2. Bidder shall assume and bear all responsibility for coordinating and performing related 
changes in the Work necessitated by such substitution and has included such costs in the 
Bid. 

3. Burden of proof of merit of proposed substitution is upon Bidder. 

B. Some manufacturer's names and product descriptions used in this specification are product 
specific with no substitutions allowed. These “Brand Specific” products are required to meet 
compatibility with the Owner’s existing systems and to maintain continuity of support. Refer to 
Section 274116.01 - Audiovisual Systems Appendices for a listing of Brand Specific products.  

C. All approved substitutions shall be communicated by Addenda. No Bidder shall rely upon 
approvals made in any other manner. 

D. No substitutions will be considered after award of Contract, unless otherwise approved by Owner. 

1.16 SUBMITTALS 

A. General:  

1. The Consultant shall review the Submittals and Shop Drawings listed below. Submittal and 
Shop Drawing approval shall be based on conformance to the Specification and adherence to 
the design intent of the Specification. The Consultant’s approval of the Contractor’s Submittal 
shall not constitute a certification of accuracy or completeness in regard to equipment, 
quantities, installation techniques and details, control system software programming, audio 
DSP software programming, equipment interoperability, safety factors, scheduling, 
coordination with other trades, or any other aspects of the work which are the responsibility of 
the Contractor. The Consultant shall perform no more than two reviews per submittal listed 
below. The Contractor shall be responsible for providing any incidental equipment, 
Installation Materials and labor needed in order to result in complete and operable systems, 
even if such equipment, materials, or labor are not listed in this Specification. 

2. The Contractor shall maintain a Master Set of this entire Specification, including all drawings 
and addenda, at the site at all times during the installation. Any deviations from the 
Specification made during the installation shall be marked on this Master Set. The Master Set 
along with all relevant support documentation shall be provided as part of the As Built 
submittal in the format outlined under Final Documentation. 

B. Submittal Format: 

1. All documents, configuration files and drawings shall be submitted in the following format: 

a. Electronically in PDF format.  

b. Executable configuration file (where applicable). 

c. Other formats may be acceptable upon prior approval by the Consultant and/or Owner. 

d. All .PDF files shall be submitted at the documents’ native scale. For example, a PDF 
created from a drawing whose native format was standard ‘E’ size (42”x30”) shall be 
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created at 42”x30” (full size) to ensure that there is no loss of resolution should the file be 
viewed or printed at a later date by the Owner. 

C. Schedule: 

1. The Contractor shall obtain from the Owner, Architect, or Consultant a project master timeline 
schedule showing projected dates when the relevant areas will be available to the Contractor 
for the on-site installation. 

2. Within 15 days of notification of contract award, the Contractor shall provide a schedule of 
major project milestones to the Owner, Architect, or Consultant. The schedule shall show the 
following milestones, but may include others as required for overall site-work coordination: 

a. Shop Drawings and Submittals 

b. Order and receipt of materials 

c. In-shop testing to validate software functionality prior to on-site installation. 

d. Delivery of materials to the work site for installation by Others 

e. Delivery of major system components to the work site 

f. Receipt of Owner furnished equipment for installation by the Contractor 

g. Control systems GUI requirements meeting with Owner   

h. Development and submittal of control system GUI submittals 

i. Control System Control Surfaces / GUI Prototype Submittal review meeting with Owner   

j. Development and submittal of DSP submittals 

k. 50% completion of work by area 

l. 95% completion of work by area 

m. Installation of control system code 

n. 100% completion of work by area 

o. Testing and debugging on-site 

p. Final punch list 

q. Submittal of Final Documentation 

r. Training 

3. If the Contractor feels that he will have any problems with meeting the scheduled project 
milestone deadlines, he must inform the Owner, Architect, and Consultant at the earliest 
possible opportunity. 

D. Progress Reports 

1. Contractor shall submit a brief Progress Report via e-mail to the Owner and General 
Contractor. The Progress Reports should be concise, utilizing bullet points or other efficient 
format. 

2. The reports shall be submitted by noon on Fridays at the following intervals:  

a. After contract award, while working off-site: every two weeks 

b. While working on-site: every week. 

3. Progress Reports shall list the following information in three sections:  

a. Progress: List the tasks accomplished since the previous report. This is to include both 
completed tasks and work-in-progress. 

b. Work Planned: List the tasks scheduled for the time period extending until the next report. 
This section should also include both completed tasks and work-in-progress. 

c. Issues. List any factors that are delaying progress or have the potential to delay progress 
that involve the Owner, Architect and/or Consultant.  
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 Provide a proposed solution for each issue listed. The proposed solution shall include 
any potential impact to cost and/or schedule. Proposed solutions will be reviewed 
and approved by the Owner, Architect and/or Consultant, or alternate solutions will 
be recommended. 

 For equipment related issues, include a manufacturer’s service ticket number, service 
log number, or similar means of documenting communications between the 
Contractor and manufacturer. 

E. Shop Drawings 

1. The Contractor must receive written approval from the Owner or an authorized representative 
of the Owner, in writing, prior to purchasing, fabricating, or installing any equipment or 
materials. Approval to proceed will be given based upon Shop Drawings.  

2. The Shop Drawings shall indicate complete details of work to be performed. 

3. The Contractor shall provide one electronic copy (two copies, if printed) of the Shop Drawings 
each to the Owner and to the Consultant for review and approval.  

a. Drawings shall include a title block naming the Project, Consultant, and Contractor, shall 
include a drawing title, drawing number, revision number if applicable and date.  

b. Unless otherwise agreed to in writing, Contractor shall meet with the Owner and Owner’s 
designated representative to review the Shop Drawing submittal. The Contractor shall be 
prepared to review the functional capabilities and characteristics of the systems for 
compliance with Owner requirements. 

4. The Shop Drawings listed below are required of the Contractor. Submit all Shop Drawings 
complete as a single submission. Isolated items will not be accepted, except with prior 
approval.  

a. System Signal Flow – Complete functional system signal flow drawings of all systems 
described herein and meeting the functions indicated in the Specification. System Signal 
Flow drawings to illustrate and identify each major component indicating signal flow; 
signal type and equipment interconnectivity; all used and unused input/output 
connections for all devices; connector types; specific manufacturer and model number 
labels for each component; device host name labels for each component connecting to 
any IP network; physical location callout indicating the components physical location (i.e. 
equipment rack #, lectern, wall mounted, etc.); cable fan-outs; wire/cable tags; 70 volt 
loudspeaker tap settings; amplifier/loudspeaker zone assignments; and other details as 
needed to accurately document the signal interconnectivity of the systems. 

b. IP Network Diagram – Complete functional network diagram of all network components 
required to support the systems described herein and meeting the functions indicated by 
this Specification. Network Diagram to illustrate and identify each major component 
including all switch accessories, uplink ports noted with bandwidth capacity, stacking 
cable connections noted with backplane bandwidth capacity, power supplies noted with 
PoE capacities per switch or switch stack, and other details as needed to accurately 
document the signal interconnectivity of the systems. 

c. Cabling Schedule – Document complete wire run information, including the cable type, 
cable marker identifier, and origination and destination location and connector types for 
each cable. Wire run information shall be conveyed: 

 Within the System Signal Flow drawings, and/or 

 A separate list containing all wire run information 

d. Examples representative of the Contractor’s final cable marking technique for each cable 
type. 

e. Loudspeaker Layouts – Scaled ceiling and/or floor plan drawings showing loudspeaker 
locations, including coverage patterns for ceiling-mounted loudspeakers. Loudspeaker 
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zone groups shall be identified such that they are relatable to the System Signal Flow 
drawings. 

f. Loudspeaker Mounting Details – Scaled drawings of complete loudspeaker mounting 
details, hardware, and support surfaces, including details on all load requirements, safety 
factors, safety cables and structural materials. 

g. Projector Mounting Details – Scaled drawings of complete projector mounting details, 
hardware, and support surfaces, including details on all load requirements, safety factors, 
structural materials, and any required safety cables. 

h. Microphone Layouts - Scaled ceiling and/or floor plan drawings showing microphone 
locations and orientation within tables or fixed in ceilings and planned position of 
steerable microphone lobes if applicable. 

i. Optical Systems – The Contractor shall be responsible for field verification of the on-site 
conditions and submit scaled drawings to verify that the proposed projection devices, 
lenses, and related optical systems will provide the desired image size without distortion, 
vignetting or any other image aberrations. 

j. Panels – Scaled drawings of interconnect panels, control surfaces, and other custom 
interfaces. 

k. Peripheral Equipment – Scaled drawings of mounting arrangements of any peripheral 
equipment, which may be included in this Specification. 

l. Equipment Rack Layouts – Fully detailed rack drawings indicating equipment orientation 
within the equipment rack. 

m. Technical Furniture – Scaled drawings of all technical furniture indicating the furniture 
dimensions, materials, finishes, equipment locations and orientation within the furniture, 
cable management accommodations, and all other details necessary to convey the 
physical and functional aspects of the furniture as it will be installed in each individual 
room space. 

n. Others, as may be required by the Architect, Consultant or Owner. 

 Inquire with the Architect and Consultant whether submissions of finishes/materials 
which will be visible to the public are required and submit accordingly.  

 Typical sample items of interest include: receptacles and controls with associated 
trim plate and each type of loudspeaker baffle and/or grille. 

5. Approval: The Contractor shall receive written response indicating approval to proceed, or 
changes required to the Shop Drawings submittal, within 10 working days of receipt of the 
submittal by the Owner/Consultant. 

6. Modifications: The Contractor shall be responsible for updating the Shop Drawing package 
throughout the course of the project to document any Owner-requested changes, approved 
product changes, changes due to field conditions, or any other changes to the approved 
Shop Drawing package. Drawing modifications may be reviewed by the Consultant as-
required, and the Contractor shall make current Shop Drawings available to the Consultant 
within seven calendar days of request.  

F. Bill of Materials 

1. The Contractor shall submit a comprehensive Bill of Materials concurrently with the Shop 
Drawing submittal.  

2. The Bill of Materials shall be submitted electronically in Microsoft Excel format, unless an 
alternate format is approved in writing by the Consultant, Architect, or Owner.  

3. The Bill of Materials shall be organized by room or system type, with a separate spreadsheet 
tab for each.  

4. The Bill of Materials submittal shall contain at a minimum the following fields for each item: 
Quantity, Make, Model, Description, Color/Finish (if applicable). Items that are Owner 
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Furnished should be identified as such. Additional columns may be added for notes or other 
supplemental information as needed. 

G. Owner Furnished Contractor Installed Equipment 

1. The Contractor shall submit a comprehensive list of all equipment that shall be provided by 
the Owner for installation by the Contractor.  

H. Product Cut Sheets: Unless otherwise agreed to in writing, the Contractor shall prepare a 
package of product cut sheets for review with the Owner at the time of the Shop Drawings review 
meeting. The package shall include manufacturer’s cut sheets for all user interfaces, all exposed 
items not mounted in equipment racks, and all items requiring color or finish selection. The 
Product Cut Sheets package is not a formal submittal to be reviewed by the Consultant and is not 
a means for proposing product substitutions. Requested substitutions shall be submitted via to 
Owner and GC via project RFI process and include drawings, performance and test data, and 
other information necessary to demonstrate that the substitution will meet all intentions of the 
Specification.  

I. Cabling: The Contractor shall submit specifications for each cable type to be used for the project.  

1. The Contractor shall receive written approval from the Owner or an authorized representative 
of the Owner, in writing, prior to purchasing or installing any cabling.  

2. The Contractor shall verify colors for all cabling that will be exposed or visible as part of the 
Submittal process.  

J. Wireless Frequency Table: The Contractor shall submit a table of wireless devices including 
wireless microphones and intercom transceivers. Each device shall be listed individually along 
with the manufacturer recommended frequency setting per the location of the installation.  

K. Network Coordination 

1. The Contractor shall provide a private wired control network that shall function independently 
of the Owner’s network.  

a. The Contractor shall coordinate with the Owner and verify which system components, if 
any, shall be connected to the Owner’s network. 

2. The Contractor shall work with the Owner’s IT department to identify all PoE, VLAN, firewall 
and other networking requirements to provide a fully functioning AV system. The Contractor 
shall generate a schedule of all AV components that will be connected to the building LAN 
and submit it to the Owner’s IT department for implementation. 

3. The Contractor shall, as required, obtain from the Owner’s IT department blocks of static IP 
addresses sufficient for current system implementation as well as future system growth. 

4. The Contractor shall develop a device host naming scheme in coordination with the Owner’s 
IT department to be assigned to each IP enabled device. 

5. The IP Addressing schedule shall list, at minimum, for each connected device: 

a. Product make and model 

b. LAN port connection location 

c. VLAN Assignment – If applicable 

d. Assigned Static or DHCP Reserved IP address 

e. Product MAC address 

f. Device Host Name 

6. The IP Addressing schedule shall be submitted electronically in Microsoft Excel .xls format, 
compatible with Windows 10 or newer operating systems, unless an alternate format is 
approved in writing by the Consultant or Owner. 
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7. Approval: The Contractor shall receive written response indicating approval to proceed, or 
changes required to the IP Addressing Schedule, within 10 working days of receipt of the 
submittal by the Owner/Consultant. 

L. Software: The Contractor shall secure from the Owner or Owner’s Representative, in writing, 
approval for all customized software applications prior to installation, including but not limited to: 

1. Audio Digital Signal Processing (DSP): 

a. The Contractor’s Audio DSP submittal shall communicate the internal signal flow, 
preliminary setup and the configuration of the Audio DSP processors that is required to 
meet the AV systems functional and performance requirements. Final level settings and 
internal preset configurations shall be the Contractor’s responsibility during system setup 
and commissioning. 

b. Format: The preferred Audio DSP Systems submittal is the manufacturer’s DSP software 
configuration files. If requested, the submittal may be provided in the form of signal flow 
drawings. 

c. Audio DSP Software Configuration File Submittal Format: 

 Provide the manufacturer’s software configuration files, custom designed for each 
unique system type, compatible with Windows 10 or newer operating systems. 

 DSP configuration files shall include custom labeling of all internal DSP device inputs 
and outputs provided with labeling capability. Labeling of the external hardware 
interface points shall match the externally connected devices as shown in the signal 
flow drawings. 

 The Contractor shall provide one copy of the electronic files to the Owner and one to 
the Consultant for review. 

d. Audio DSP Signal Flow Drawing Submittal Format: 

 Provide block diagram signal flow drawings, custom designed for each unique 
system type and include at minimum the following information: 

a) The audio DSP manufacturer make and model. 

b) The system names and/or locations (room names) that will be served by the 
audio DSP device. 

c) The names of all internal DSP components. 

d) The names of all internal inputs and outputs. 

e) The names of all external input and output connections. 

f) Show interconnectivity between the internal components and I/O’s (indicating 
DSP internal signal flow). 

 DSP signal flow submittals may be sized to match the AV signal flow drawings, in the 
form of JPEG image files (maximum 1920x1080 pixels) or PDF files. 

 The Contractor shall provide one copy each of the submittal to the Owner and to the 
Consultant for review. 

e. The Contractor shall receive written response indicating approval to proceed, or changes 
required to the DSP submittal, within 10 working days of receipt of the submittal by the 
Owner/Consultant. 

2. Control System Control Surfaces / GUI Prototype submittal 

a. The intent of the Control System Control Surfaces / GUI Prototype Submittal is to create 
a base level collaboration process whereby the Programmer can solicit direction from the 
Owner and Consultant towards a mutually agreeable design. Unless otherwise agreed to 
in writing the Contractor shall meet with the Owner and Owner’s designated 
representative to review the Control System Control Surfaces / GUI Prototype Submittal. 
The Contractor shall be prepared to review the functional capabilities as well as the 
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aesthetic characteristics of the control surfaces for compliance with Owner preferences 
and standards. 

b. Where Owner control surface or GUI standards are lacking, the Contractor shall provide: 

 Preliminary control surface layouts for all pushbutton panels, touch sensitive panels, 
PC based controllers or other control surfaces. The Programmer should make the 
preliminary layouts with a monochrome, basic, wireframe style to clearly demonstrate 
the functionality of control surface. The layouts should illustrate all pushbuttons, 
labels, bar graphs, timers, video windows, etc. for each control panel and each 
system page. The Programmer should include suggestions for color schemes and 
graphic styles where applicable. The touch panel control surface submittal shall be 
created utilizing a collaborative, browser based application allowing for live review 
and comment by the Owner and Consultant, such as InVision or Moqups (UX design 
software). 

 JPEG images (or PDF format file) of the finished look of all interface elements 
including but not limited to menu bars, buttons, down/up states of buttons, labels, bar 
graphs, timers, video windows, etc. 

 A sample touch panel page as a separate file, or in a PDF format so that all parties 
understand the finished aesthetic.  

c. Where Owner control surface or GUI standards are made available, the Contractor shall 
provide: 

 Preliminary control surface layouts for all pushbutton panels, touch sensitive panels, 
PC based controllers or other control surfaces. The Programmer shall develop the 
preliminary layouts utilizing the Owner’s standards. The layouts should illustrate all 
pushbuttons, labels, bar graphs, timers, video windows, etc. for each control panel 
and each system page. The touch panel control surface submittal shall be created 
utilizing UX design software for live review and comment by the Owner and 
Consultant.  

d. The Contractor shall receive written response indicating approval to proceed, or changes 
required to the control surfaces layouts, within 10 working days of receipt of the submittal 
by the Owner/Consultant. 

3. Control System Control Surfaces/GUI Submittal 

a. The Contractor shall generate a revised control surfaces layout submittal to include the 
additions, changes or revisions generated by the prototype submittal review as well as to 
integrate the graphic style into the design. The form and quantity of the submittal shall be 
as complete as possible and ready to be programmed unless otherwise directed. The 
touch panel control surface submittal shall be created utilizing UX design software for live 
review and comment by the Owner and Consultant.  

b. If the revised control surfaces submittal reflects those additions, changes or revisions 
called for in the prototype submittal review, the Contractor shall receive written approval 
to proceed within 10 working days of receipt of the submittal by the Owner/Consultant. 

4. Post-Integration Control Surfaces Adjustments 

a. If so, requested by the Owner or Owner’s representative, and within 90 days of 
Substantial Completion, the Contractor shall be prepared to make one visit to the site to 
make final minor adjustments to the control system code or programming without 
additional compensation. This could include, but may not be limited to, renaming, or 
changing the size or location of buttons, page flip calls, or adjustments to code to provide 
a fully functioning system. If engraved control system panels require modification at a 
cost to the Owner, such cost information must be submitted to the Owner for approval 
prior to any work being performed. 

b. The Contractor shall be responsible for ensuring that any changes to the control system 
or control surfaces that are made post integration are appended to the Final System 
Documentation. 



Louisiana State University - Repurposing Interim Hospital   December 1, 2021 
NV5 Project #P002919.00   Addendum 1 
 

 
INTEGRATED AUDIOVISUAL SYSTEMS AND EQUIPMENT            Section 274116 - 74 
This document is the property of NV5. Louisiana State University and its authorized representatives are hereby granted the use of 
this document for the specific project defined herein. This document may not be reproduced, in part or in whole, for any other use or 
for any other project without written consent of NV5. ©2021 NV5 

M. Cable Testing 

1. The Contractor shall secure from the Owner or Owner’s Representative, in writing, approval 
for all cable test reports prior to Final Testing and System Performance Verification. Test 
reports shall include testing of all systems cabling and shall include: 

a. Loudspeaker line testing: 

 Low impedance loudspeaker lines: 

a) Impedance at 1000Hz. 

b) Polarity of installed loudspeakers. 

 70 volt loudspeaker lines: 

a) Watts load at 1000Hz. 

b) Polarity of installed loudspeakers. 

b. Analog audio microphone and line level cable testing: 

 Continuity of each conductor. 

 Signal loss. 

 Signal polarity. 

 Shielding. 

c. UTP, STP, F/UTP and S/FTP cable testing: 

 Category 5, 5e and 5e+ cables: 

a) ANSI/TIA-568.2-D Category 5e Permalink test. 

b) ANSI/TIA-568.2-D Category 5e Channel test. 

 Category 6 and 6+cables: 

a) ANSI/TIA-568.2-D Category 6 Permalink test. 

b) ANSI/TIA-568.2-D Category 6 Channel test. 

 Category 6a and 7a cables: 

a) ANSI/TIA-568.2-D Category 6a Permalink test. 

b) ANSI/TIA-568.2-D Category 6a Channel test. 

 Shield test (required for shielded cables only). 

 Nominal Velocity of Propagation test. 

 Testing to be performed using a Fluke DSX-5000, or equal. 

d. 2K HDMI and Digital Signal cable testing: 

 Wire test function. 

 Testing to be performed using a Quantum Data 780a, or equal. 

e. 4K HDMI and Digital Signal cable testing: 

 Wire test function. 

 Testing to be performed using a Quantum Data 780b, or equal. 

f. Digital video coaxial cable testing: 

 EDH, CRC & Jitter tests 

 Eye pattern measurement 

N. Preliminary As-Built Drawing Submittal 

1. Upon completion of the work, and prior to Final Testing and System Performance Verification, 
the Contractor shall condense the Master Set along with any Shop Drawings into a single “As 
Built” drawing set. Any markings or deviations, which cannot be made clear on drawings, 
shall be accompanied by attached documentation, photos, or written addenda. 

O. Final Documentation Submittals 
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1. Within 30 calendar days following Substantial Completion, the Contractor shall prepare and 
submit a Final Documentation set to the Consultant. The Final Documentation Submittal shall 
include any and all adjustments or changes identified during the Preliminary As-Built Drawing 
Submittal review. All documentation shall list the Owner, Project Name, Consultant, and 
Contractor. Any documentation appended and reissued during the Warranty period shall also 
include this information.  

2. Format: All documents and drawings shall be submitted in the following format: 

a. Electronically in PDF format, submitted on indexed and searchable CDROMs.  

b. Other formats may be acceptable upon prior approval by the Consultant and/or Owner. 

c. All .PDF files shall be submitted at the documents’ native scale. For example, a PDF 
created from a drawing whose native format was standard ‘E’ size (42”x30”) shall be 
created at 42”x30” (full size) to ensure that there is no loss of resolution should the file be 
viewed or printed at a later date by the Owner.  

3. Printed submittals 

a. If requested, provide (2) printed copies of all documents and drawings. The 
documentation shall be bound in three ring binders with covers and spines listing the 
Owner, Project Name, Consultant, and Contractor.  

4. Documentation: The Final Documentation Submittal shall include: 

a. As-Built Drawings: The as-built drawings must reflect all changes to the system(s) made 
after the original bid documentation.  

 The size of the as-built drawings shall be identical to the original drawings provided to 
Contractor.  

 As-Built drawings shall conform to all of the requirements listed under “Submittals / 
Shop Drawings” listed above.  

 Any markings or deviations, which cannot be made clear on drawings, shall be 
accompanied by attached documentation, photos, or written addenda. 

 The Contractor shall include any additional drawings which are necessary to properly 
document the as-built systems, but not included in the bid documents, including:  

a) Rack elevations 

b) Custom panel details 

c) Patch bay layouts 

d) Cable pull lists 

 Submission of digital As-Built drawings files, which are generated by the Contractor 
based on drawing files provided by the Consultant under separate agreement, shall 
be subject to submission by the Contractor as defined under said agreement.  

b. A schedule of IP and MAC Addresses for all Ethernet enabled AV devices, organized by 
room name and number. 

c. A complete cable testing schedule. 

d. A listing of each supplied item with manufacturer, model number and serial number, 
organized by room name and number. 

e. Operator's manuals for each piece of equipment supplied by the Contractor.  

f. Quick Reference Guides 

 The Contractor shall develop system operating instructions for the operations of all 
contractor-fabricated devices and installed equipment items as part of the work. 
These operating instructions shall include detailed descriptions of how to operate the 
system as a whole. Component manuals are not acceptable to meet this requirement 
unless approved by the Owner and Consultant.  
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 Quick Reference Guides shall be one page (front and back as necessary) heat-
laminated cards or tents providing simplified instructions for operation of all major 
system functions.  

 Content of the quick reference guide shall focus on the controls and must include 
high quality graphics / photos of the controls themselves with explanations and step 
by step instructions. 

 Pages shall be appropriately sized for the content required. (Half or other sized 
pages are appropriate for simple rooms.) 

 Described functions shall include as a minimum: 

a) Power on/off 

b) Source selection 

c) Volume control  

d) Connection of auxiliary sources 

e) Other functions as appropriate for the system, such as lighting and shade control. 

f) Coordinate with the Owner and the Audiovisual Consultant regarding additional 
content desired. For example, the Owner may wish to include instructions for 
contacting local support personnel. 

g. Software 

 Where custom software is developed by the Contractor as part of this project, the 
system source code, passwords, and any associated related files, referenced files, 
and development software (and all relevant documentation and license) used to 
compile, develop, and build, etc. the executable code must be provided. The source 
code should be well documented in accordance with industry software engineering 
practices. 

 The software developer shall retain intellectual property rights; the Owner shall have 
a license for perpetuity for use as it applies solely to this project, including the right to 
modify/enhance. The software code may not be sold or used, in part or in whole, in 
any other project or application other than that intended by this specification, in part 
or in whole, by the Owner or any other party.  

 If a Subcontractor is used to write the software, the Contractor shall include, as part 
of the Final Documentation submittal, a signed letter on Subcontractor letterhead, 
granting the Owner ownership, use, and modification rights of the code and 
documentation as defined herein. The software shall be provided to the Owner on 
CD-ROM, inserted into a plastic sleeve appropriate for each media type, and 
included in the binders. 

 The Owner may supply the Contractor or allow the Contractor to use certain 
proprietary information, including service marks, logos, graphics, software, 
documents, and business information and plans that have been authored or pre-
owned by the Owner. All such intellectual property shall remain the exclusive 
property of the Owner and shall not be used by the Contractor for any purposes other 
than those associated with delivery of the systems specified herein. 

h. Warranty Statement: A statement on the Contractor’s letterhead listing the official start 
and end dates for the Contractor’s warranty on all equipment, materials, and labor used 
in the project. The start date shall correspond with the established Substantial 
Completion date, and the end date shall be based on the timeframe of warranty coverage 
purchased by the Owner as part of the contract.  

5. Delivery 

a. If the Final Documentation submittal is determined by the Consultant to be complete and 
accurate, the Consultant will approve the submittal and forward the Final Documentation 
package to the Owner.  
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b. If the Final Documentation Submittal is determined by the Consultant to not be complete 
and/or inaccurate, the Consultant will return the package to the Contractor with a written 
listing of the required modifications. Upon completion of all of the required modifications, 
the Contractor shall resubmit the Final Documentation to the Consultant for approval. The 
Final Documentation Submittal, and therefore the project, shall not be considered to be 
complete until all required documentation modifications have been made and approved 
by the Consultant on behalf of the Owner. 

1.17 TESTING AND SYSTEMS PERFORMANCE VERIFICATION 

A. Final Tests 

1. System Performance Verification Scheduling 

a. Upon approval of the Contractor's test report and receipt of the “Systems Performance 
Verification Request” form, the Contractor shall assist the Consultant in final system 
tests. The Contractor shall allow four (4) days to perform the tests at a time that is 
mutually acceptable to the Contractor and Consultant. The Contractor's representatives 
assisting in the performance of these tests shall be thoroughly familiar with the details of 
the system and shall include the field supervisor responsible for installing, testing, control 
system programming, audio DSP programming, and commissioning the system. 

2. System Performance Verification  

a. All control system, DSP and device programming shall be completed and in working 
order prior to the System Performance Verification. 

b. A physical inventory shall be taken of all equipment on site and justified against the 
Contractor’s Bill of Materials submittal and the original Bidding Equipment Lists. 

c. The Consultant shall require tests completed by the Contractor which demonstrate the 
operation of all system components and to determine that the systems meet the criteria 
as outlined in ‘Performance Standards’. 

d. The Contractor shall supply test equipment to be used during the System Performance 
Verification. The test equipment shall be present, in working order and connected prior to 
the System Performance Verification. 

 Video Test Equipment 

a) Computer video signal generator(s) capable of outputting all signal types 
included in the system design. (Extron VTG 400DVI & Marshall Electronics V-
SG4K-HDI or equivalent) 

b) Digital discs including both program content and test signals. DVD and Blu-Ray 
discs are both required.  

c) Adapters and interconnect cabling as necessary to complete testing. 

 Audio Test Equipment 

a) Analog Audio Signal Generator, Impedance Meter and Line Analyzer: NTi MR-
PRO (or equivalent). 

b) Condenser microphone: Shure SM86 (or equivalent).  

c) Active speaker: Fostex 6301NE (or equivalent).  

d) Digital Audio Signal Analyzer: NTi DL1 (or equivalent). 

e) Hardware-based Acoustic Analyzer: NTi AL1 or NTi XL2 (or equivalent). 

f) Software-based Acoustic Analyzer: Smaart with reference microphones and all 
necessary accessories (or equivalent). 

g) Compact Discs (CD’s) including both program content and test signals. 

h) Media as necessary to test all playback and recording functions of the system. 
I.E., compact flash card, MP3 Player, USB media.  

i) Adapters and interconnect cabling as necessary to complete testing.  
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 Video and Audio Teleconferencing: 

a) Contractor shall coordinate a test call with a far-end site scheduled for the time 
the Consultant is performing the Systems Performance Verification. 

e. Contractor shall have tools available on the day of the System Performance Verification 
for system inspection and adjustments.  

f. Contractor shall coordinate with Owner so that all spaces are unlocked and available for 
inspection. 

g. Preliminary As-Built documentation shall be available for reference and inspection. 

3. Punch List Report and Correction 

a. Following the completion of the Systems Performance Verification, the Owner and/or 
Consultant will issue a punch list report to the Contractor, identifying omissions, 
adjustments, and corrections to the work necessary to meet the requirements of the 
Specification. 

b. The Contractor shall correct all punch list items resulting in fully functional systems that 
meet all requirements of the Specification and can be utilized by the Owner as-intended. 

1.18 SUBSTANTIAL COMPLETION 

A. The project shall be deemed substantially complete by the Consultant and/or Owner at the stage 
in the progress of the work where the systems are sufficiently complete in accordance with the 
Specification so that the Owner can utilize the systems for their intended use. 

1.19 TRAINING 

A. The Contractor shall provide a total of thirty-five (35) hours of on-site training for the Owner’s staff 
at a time that is mutually agreeable for the Owner and Contractor.  

1. Session quantity and length shall be coordinated with Owner once project is substantially 
complete 

2. The Owner may choose to have the sessions spread out over several different days as 
agreed upon during training coordination.  

3. Address in the training the general configuration of the system, basic functionality, correct 
operation procedures, routine maintenance, and upkeep. 

4. If desired by the Owner, sessions shall be video/audio recorded at high quality by the 
Contractor. The Contractor shall provide the Owner with full copies of the training sessions in 
a mutually agreed upon format. 

1.20 EVENT TECHNICAL SERVICE 

A. In addition to the training listed above, the Contractor shall provide a total of eight (8) hours of on-
site technical assistance for an Owner-defined event. It is expected that this event will occur 
within the first 60 days after Substantial Completion. 

1.21 FINAL ACCEPTANCE 

A. Final Acceptance shall be granted by the Owner based on the successful completion of the 
following activities: 

1. All items required to obtain Substantial Completion have been achieved. 

2. Any punch list corrections not required to obtain Substantial Completion have been 
completed by the Contractor and accepted by the Owner and/or Consultant. 

3. The Contractor’s Final Documentation Submittals have been reviewed by the Consultant and 
deemed to be complete and have been delivered to the Owner. 
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4. The Contractor has provided all required training for the Owner as defined herein.  

5. Any remaining items required by the Specification, but not listed above, have been completed 
by the Contractor. 

1.22 SUBMISSION FOR PUBLICATION 

A. Prior written consent from the Owner is required before submitting any information about this 
project for publication or award. This shall include, but not be limited to, photographs, 
descriptions, drawings, renderings, equipment lists, or any other information regarding the 
project. If written consent is provided by the Owner, any submission for publication or award must 
properly credit the Owner, Architect, and Consultant. 

 PRODUCTS 

2.1 APPROVED CABLING 

A. The following table lists cabling products and types that have been pre-approved for use. This is 
not an all-inclusive list of the cabling products and types required to complete this project. The 
Contractor shall reference the cabling products in this table as a baseline of performance for each 
cable category. The Bidder or Contractor may submit cable part numbers, models, and 
manufacturer’s product other than those listed in this table for consideration and approval per the 
substitution procedures defined in this Specification. 

Type/Application Description Manufacturer Model No. Comment 

Microphone or Line Level 
Audio 

22 AWG STP Belden 9451 or equal 

Microphone or Line Level 
Audio – Multi Pair (2) 

22 AWG STP 
Belden 1814R 

or equal 

Microphone or Line Level 
Audio – Multi Pair (4) 

22 AWG STP Belden 1815R or equal 

Microphone or Line Level 
Audio – Multi Pair (8) 

22 AWG STP Belden 1817R or equal 

Microphone or Line Level 
Audio – Multi Pair (12) 

22 AWG STP Belden 1818R or equal 

Microphone or Line Level 
Audio – Multi Pair (16) 

22 AWG STP Belden 1819R or equal 

Microphone or Line Level 
Audio – Multi Pair (24) 

22 AWG STP Belden 1821R or equal 

Microphone or Line Level 
Audio – Multi Pair (32) 

22 AWG STP Belden 1823R or equal 

Audio – Coax - Digital 19 AWG Coax Belden 1694F or equal 

Audio Line – Digital 
Ready – Single Pair 

24 AWG STP Belden 1800B  or equal 

Digital Audio – CAT6 23 AWG UTP Belden 4812  or equal 

Loudspeaker or LV 
Power Supply, 10 AWG 

10 AWG UTP Belden 5T00UP  or equal 

Loudspeaker or LV 
Power Supply, 12 AWG  

12 AWG UTP Belden 5000UE  or equal 

Loudspeaker or LV 
Power Supply, 14 AWG  

14 AWG UTP Belden 5100UE  or equal 

Loudspeaker or LV 
Power Supply, 16 AWG  

16 AWG UTP Belden 5200UE  or equal 

Loudspeaker or LV 
Power Supply, 18 AWG 

18 AWG UTP Belden 5300UE  or equal 

Digital Video (Up to 
6GHz) 

20 AWG Coax Belden 1505A  or equal 

Digital Video (Up to 
12GHz) 

18 AWG Coax Belden 4694R or equal 
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Type/Application Description Manufacturer Model No. Comment 

HDBaseT 
Shielded CAT5e+ 

4-Pair CAT5e+ 
F/UTP 
350 MHz 

Belden 1212F  or equal 

HDBaseT 
Unshielded CAT6A 

4-Pair CAT6A 
U/UTP 
625 MHz 

Belden 10GX12  or equal 

4K Ultra-High-Definition 
Media Cable, Shielded  

4-Pair F/UTP 
 

Belden 2183R  or equal 

USB Extension 
Shielded CAT5e+ 

4-Pair CAT5e+ 
F/UTP 
350 MHz 

Belden 1212F  or equal 

Control (RS-232/422) 2-Pair 24 AWG 
Stranded TC 

Belden 8102  or equal 
 

Control (RS-232/422) 3-Pair 24 AWG 
Stranded TC 

Belden 8103  or equal 
 

Control (RS-232/422) 4-Pair 24 AWG 
Stranded TC 

Belden 8104  or equal 
 

Ethernet Control 
Unshielded CAT5e 

4-Pair CAT 5e 
U/UTP 
200 MHz 

Belden 1583A  or equal 

Fiber Optic Cable, Multi-
mode 

2 Strand MM OM4 
Fiber Riser Cable 

Belden FI4D002R9 or equal 

Fiber Optic Cable, Multi-
mode 

6 Strand MM OM4 
Fiber Riser Cable 

Belden FI4D006R9 or equal 

Fiber Optic Cable, Multi-
mode 

12 Strand MM OM4 
Fiber Riser Cable 

Belden FI4D012R9 or equal 

Fiber Optic Cable, Multi-
mode 

24 Strand MM OM4 
Fiber Riser Cable 

Belden FI4D024R9 or equal 

Fiber Optic Cable, Multi-
mode 

2 Strand MM OM4 
Fiber Plenum Cable 

Belden FI4D002P9 or equal 

Fiber Optic Cable, Multi-
mode 

6 Strand MM OM4 
Fiber Plenum Cable 

Belden FI4D006P9 or equal 

Fiber Optic Cable, Multi-
mode 

12 Strand MM OM4 
Fiber Plenum Cable 

Belden FI4D012P9 or equal 

Fiber Optic Cable, Multi-
mode 

24 Strand MM OM4 
Fiber Plenum Cable 

Belden FI4D024P9 or equal 

SMPTE 311M HDTV Ca-
ble 

1 Channel SMTE 
311M HDTV Fiber 
Cable 

Belden 7804R  or equal 

SMPTE 311M HDTV Ca-
ble 

3 Channel SMPTE 
311M HDTV Fiber 
Cable 

Belden 7824R  or equal 

AMX DXLink 
Shielded CAT5e+ 

4-Pair CAT5e+ 
F/UTP 
350 MHz 

Belden 1212F  or equal 

AMX DXLink 
Unshielded CAT6A 

4-Pair CAT6A 
U/UTP 
625 MHz 

Belden 10GX12  or equal 

AMX AXLink Cable 22AWG Shielded 
Pair 
18AWG Power Pair 

Belden 1502R  or equal 
 

Crestron DM 4K Ultra 
Cable Shielded CAT7a 

4-Pair 7a S/FTP 
1000 MHz 

Crestron DM-CBL-ULTRA-
NP  

or equal 

Crestron DM 4K Ultra 
Cable Shielded CAT7a 

4-Pair 7a S/FTP 
1000 MHz, Low 
Smoke 

Crestron DM-CBL-ULTRA-
LSZH 

or equal 

Crestron DM 8G+ 
Shielded CAT5e+ 

4-Pair CAT5e+ 
F/UTP 
350 MHz 

Crestron DM-CBL-8G-NP  or equal 
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Type/Application Description Manufacturer Model No. Comment 

Crestron Fiber Optic Ca-
ble, Multimode 

8G Multimode Fiber 
Optic Cable, 50/125 
x4 

Crestron CRESFIBER-8G-
NP  

or equal 

Crestron Fiber Optic Ca-
ble, Singlemode 

8G Singlemode Fi-
ber Optic Cable, x2 
zip-cord construction 
plenum/non-plenum 

Crestron CRESFIBER-8G-
SM-P 

or equal 

Crestron (Cresnet) Cable 2-18 AWG UTP with 
2-22 AWG STP 

Crestron CRESNET-NP  or equal 
 

Extron XTP/DTP 
Shielded CAT6+ 

4-Pair CAT6+ 
SF/UTP 
475 MHz 

Extron XTP DTP 24  No Known 
Equal 

Wireless Microphone An-
tenna Extension 

RG213/U Belden 8267 or equal 

Ampetronic Hearing 
Loop Copper Foil Tape 

18mm x 0.25mm  
Single Conductor 

Ampetronic FB 1.8 No Known 
Equal 

Ampetronic Hearing 
Loop Direct Burial Cable 

1.0mm dia. (18 
AWG) 
Single Conductor, 
Buriable 

Ampetronic DBC 1.0 No Known 
Equal 

Ampetronic Hearing 
Loop Direct Burial Cable 

2.5mm dia. (10 
AWG) 
Single Conductor, 
Buriable 

Ampetronic DBC 2.5 No Known 
Equal 

Williams Sound Hearing 
Loop Copper Foil Tape 

0.75 in. x 0.010 in.  
Single Conductor 

Williams 
Sound 

PLW F or equal 

Williams Sound Hearing 
Loop Cable 

18 AWG Single Con-
ductor 

Williams 
Sound 

PLW 037 or equal 

Williams Sound Hearing 
Loop Cable 

14 AWG Single Con-
ductor 

Williams 
Sound 

PLW 014 or equal 

B. Environmental Suitability: The cabling listed above is all Indoor rated (non-plenum). The 
Contractor is responsible for providing equivalent cabling that is appropriate for the environment 
in which it is installed. 

1. All cables running below slab on grade or in an outdoor setting shall be Outdoor rated. 

2. All cables being installed within a plenum environment must be Plenum rated. 

C. All connections between mobile equipment and connection panels must be prefabricated, stage-
grade cabling. 

2.2 EQUIPMENT 

A. Bidding Equipment List 

1. Bidding Equipment Lists are provided to the Contractor for use in preparing the bid response. 
These lists include major system components and peripherals but should not be considered 
to be all inclusive. The complete equipment package bid response will take into account this 
document, all drawings, written addenda, any or all drawing additions or reissues, as well as 
implied system operability.  

2. Bidding Equipment Lists are included as an Appendix in this specification. 

B. Connectors, Adapters and Assemblies 

1. Field terminated connectors shall be compatible and approved for use for a specific cable 
type and application by the cable and equipment manufacturer. 

2. Connectors shall be manufactured by Neutrik, Switchcraft, AMP, Amphenol, Kings, Canare, 
Crestron, Extron, or equal. 
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3. Manufacturer constructed cable adapters and assemblies shall be provided by Crestron or 
Extron or be of equal quality and durability.  

C. Panels, Plates and Keypads 

1. The Contractor shall provide a cover panel for all junction boxes which comprise the 
audiovisual infrastructure (wall, floor, and ceiling). This includes pull boxes, splice boxes and 
unused or abandoned junction box locations.  

2. Custom Fabricated Panels and Plates 

a. Submit custom panel designs per Submittal requirements prior to fabrication or purchase. 

b. Custom panels and plates shall be machined aluminum, nominal thickness 0.125”, with 
beveled edges and a brushed, anodized finish. Confirm with the Architect required finish 
color for each panel location. Use of the pull-box manufacturer’s construction cover shall 
not be permitted.  

c. All panel connectors shall be labeled with engraved lettering, minimum 0.10” letter height, 
and provided with contrasting paint fill. 

d. Panels and plates for non-gang pull boxes shall extend past the height and width of the 
pull box by a minimum of one-half inch on each side. 

e. Cable access holes in cover plates shall not capture the cables and shall have a 
protective grommet to prevent cable damage. 

3. Manufactured I/O Panels, Control Panels, Keypads and Plates 

a. Submit proposed panel designs per Submittal requirements prior to purchase. 

b. Panel functionality shall be as defined in the Specification. 

c. Coordinate color and style with the Architect and/or Consultant. 

4. Abandonment Cover Plates at Future Use, Unused or Abandoned Audiovisual Junction Box 
Locations 

a. Submit proposed abandonment plate selections per Submittal requirements prior to 
fabrication or purchase. 

b. Contactor shall coordinate with the Architect and/or Consultant regarding the style, finish, 
and paint color of abandonment cover plates. 

c. Cover plates for standard gang junction boxes shall match the manufacturer style and 
color of architectural cover plates used elsewhere on the project.  

d. For non-standard gang junction box locations provide the box manufacturer’s paintable 
abandonment finish plate. 

e. At non-standard gang sized junction box locations where a manufacturer’s abandonment 
finish plate is not available, a custom, paintable abandonment plate shall be provided. 
Custom abandonment plates shall be sized to extend past the height and width of the box 
by a minimum of one-half inch on each side to mask any gap between the box edge and 
wallboard. 

D. AV Rack Accessories  

1. Provide manufacturers’ rack mount adapters where available. 

2. Where manufacturers’ rack mount adapters are not available, provide Middle Atlantic 
Products RSH4S-series custom rack shelf adapters, with –C clamping option as appropriate, 
or equal. 

3. Blank rack panels: Flanged steel with black textured powder coat finish, Middle Atlantic 
Products, SB-series, or equal.  

4. Vented rack panels: Middle Atlantic Products black powder coat finish VT-series, or equal. 

5. Rack screws, lacer bars and accessories: Middle Atlantic Products, or equal. 
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6. Rack Drawers: Middle Atlantic Products, black textured powder coat finish, TD-series, or 
equal. 

7. Rack ID Panel: Include single space (1 RU) rack ID panel, Panelcrafters, Inc. Part# NV5-
RHIM-RJ-RevH at the top of each equipment rack, or group of racks per the Bidding 
Equipment Lists. Panel shall be digitally printed with logo and contact information for 
Consultant and Contractor.  

8. Confirm with the Owner any requirements for security-type rack rail screws, prior to rack 
fabrication and assembly. Rack rail security screws shall be Middle Atlantic Products, 
approved style, and installation/removal tool type, or equal. 

9. Where locking doors are provided, confirm with the Owner any requirements for keying and, if 
requested, provide locks keyed alike at no additional cost, if available. 

E. AV Rack Power Distribution Equipment 

1. Where the Technical Power supply to the rack is IG (isolated ground), provide a power 
distribution system within the rack that maintains the integrity of the IG system. 

2. Where 20A power is specified, ensure that all power distribution products are rated for 20A. 

3. Vertical power strips: Middle Atlantic Products PDT-series, or equal. 

4. Rack rail power strips: Middle Atlantic Products PD-series, or equal. 

5. Provide a sufficient number of AC convenience outlets to accommodate all installed 
equipment plus an extra 20% spare capacity. 

 EXECUTION 

3.1 INSTALLATION PRACTICES 

A. General 

1. All equipment shall be installed in accordance with this Specification, approved Shop 
Drawings, and manufacturer’s recommendations. 

2. All equipment with the exception of portable equipment shall be firmly fastened or attached in 
place. A safety factor of at least five shall be utilized for all brackets, fasteners, and 
attachments. Provide safety retention cables for overhead equipment such as loudspeakers, 
projectors, etc. 

3. In the installation of equipment and cable, consideration shall be given not only to operational 
efficiency, but also to overall aesthetic factors. 

4. The Contractor shall ensure that all equipment is installed such that proper cooling and 
ventilation is provided. 

5. All equipment shall be installed in a manner, which prevents hum, RF/EMI/EMF interference, 
and mechanical vibration based noises (e.g., fan mounts, etc.) 

6. Projectors, lenses, and mirrors shall be solidly mounted and braced so that there will be no 
observable movement in the image induced by motor vibration or other mechanical 
operations. 

7. All equipment that includes keyed locks shall be keyed alike, per equipment category. This 
includes, but is not limited to equipment racks, lecterns, other technical furniture, security 
mechanisms, etc. The Contractor shall coordinate with the Owner on keying preferences 
before ordering equipment. 

8. All equipment shall be protected from construction dust and debris until the date of 
Substantial Completion. 
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9. All equipment shall be protected from theft, damage, or vandalism until the date of 
Substantial Completion. 

10. Any equipment designed for use by end-users in the facilities must be installed with theft 
deterrence/protection mountings and fasteners. Any tools required to mount/un-mount this 
equipment must be furnished to the Owner at the date of Final Acceptance.  

B. Furniture 

1. The Contractor shall ensure that equipment or mounting hardware is compatible with and 
suitable for installation in furniture specified by the Architect, Consultant, or Furniture 
Supplier. It shall further be the Contractor’s responsibility to ensure that such coordination 
with the Architect, Consultant, or Furniture Supplier occurs. The Contractor shall exchange 
with and follow such Shop Drawings as to ensure that dimensions and structural supports are 
adequate for the installation of specified equipment. In addition, the Contractor shall confirm 
that the furniture accommodates the audiovisual equipment’s’ environmental and electrical 
operating parameters. It is the Contractor’s responsibility that the request and delivery of 
such critical coordination information is satisfactorily executed. In as much as the Contractor 
has control over the delivery of such information, he shall deliver it as requested by the 
Architect, Consultant, or Furniture Supplier. 

C. Equipment Racks and Equipment Rack Cable Management 

1. Racks shall be installed in such a way so as to permit access to all equipment for service. 

2. Racks are considered complete components and should be completely assembled and 
tested at the Contractors facility prior to onsite installation. 

3. All equipment in racks shall be fitted with vent panels and/or fans as required to provide 
ventilation and cooling according to equipment manufacturer’s recommendations. 

4. Unused front facing rack spaces shall be fitted with blank rack panels. 

5. Adjacent racks shall be bolted together with appropriate ganging hardware. 

6. Use rear and mid rails for intermediate terminations. Maintain accessibility to the rear of the 
equipment. 

7. Mid rails must be used to support equipment weighing more than 50 pounds. 

8. As a general practice, all power cables, control cables, and high-level cables shall be dressed 
to the left rear of an equipment rack. Audio and video cables shall be dressed to the right rear 
of the rack. Audio, video, and control cables shall be bundled separately and spaced not less 
than three (3) inches apart.  

9. Internal equipment rack cabling shall be supported by lacing strips, support brackets, or other 
cable management systems as required to ensure that all cabling is supported in both the 
vertical and horizontal planes within the rack. 

10. With the exception of ganged equipment rack assemblies, cabling routed between equipment 
racks or pieces of equipment exterior to equipment racks, or extending to the greater facility 
cabling infrastructure, shall be completely protected, end-to-end, by a raceway, wire-way, or 
duct appropriately sized for the cable run. 

11. Cabling between rolling pieces of equipment not housed in rack cabinets or a rolling 
equipment rack and any device to which it is connected, shall be protected by a split-loom 
corrugated tubing wrap or other such flexible cable management system appropriately sized 
for the cable run. 

12. Any controls not to be adjusted by the user and accessible from the front of the equipment 
rack must be furnished with security panels. 

13. Devices installed behind flat panel displays shall be mounted near the edge of the displays 
for easy physical access and for easy visual verification of indicator lights. 
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D. Video Displays 

1. All permanently mounted projectors shall be installed with the center line of the projector 
perpendicular to the projection screen. All projected images shall be squarely converged to 
the projection screen. Keystone or geometric correction shall not be employed without the 
written consent of the Consultant. 

2. Turn off or disable all eco, green or energy saving modes on all flat panel and projector 
displays where displays are to be controlled by an external control system 

3. Video settings should be adjusted on all flat panel displays to optimize color and contrast. 
Settings should be identical between multiple displays within the same room, area, or room 
type. Any dynamic contrast modes within flat panel displays shall be disabled. 

E. Video Cameras 

1. Configure all video cameras with proper output resolution, network settings, physical 
positioning, and white balancing. White balancing of cameras shall occur after the camera is 
installed, the room finishing is complete with the room lighting and shades properly set. 

2. Program no less than four presets for all PTZ cameras. 

3. Prior to installation, the Contractor shall work in close coordination with the Owner to 
determine the optimal locations for all video cameras to ensure that the camera positions 
meet the requirements of the Owner for the field of view.  

4. If so, requested by the Owner or Owner’s representative, and within 90 days of Substantial 
Completion, the Contractor shall be prepared to make one visit to the site to make 
adjustments to the locations of the video cameras within accessible ceilings without additional 
compensation. If camera placement is required in an inaccessible ceiling or wall and will incur 
a cost to the Owner for finishing, painting, cable pathways, mounting, etc., such cost 
information must be submitted to the Owner for approval prior to any work being performed. 

5. The Contractor shall be responsible for modifying and reissuing any items within the Final 
Documentation package that have been impacted by post integration camera adjustments. 

F. Cabling 

1. All cabling and termination shall be executed in adherence to standard industry practices and 
as outlined in:  

a. AV Installation Handbook: Best Practices for Quality Audiovisual Systems: 
AVIXA/InfoComm International, latest edition. 

b. Philip Giddings - Audio Systems Design and Installation: Boston Focal Press, latest 
edition. 

c. Kenneth T. Deschler - Cable System Design and Installation: McGraw-Hill, Inc. latest 
edition. 

2. Cable Length Verification: Cable lengths where given in the Specification, for bulk or 
manufactured cable assemblies, have been provided to assist the Contractor in the bidding 
process. Cable run lengths, where specified, are end-point-to-end-point estimates and 
include consideration for tails. Estimates may be based upon cable tray systems; raceways, 
conduit runs, and furniture layouts indicated on construction drawings and may vary from the 
actual installed cable pathways. It is responsibility of the Contractor to field verify required 
cable lengths for bulk cable or manufactured cable assemblies prior to ordering. 

3. Cable Installation 

a. Non-contiguous cable support mechanisms such as hangers, rings, and hooks shall not 
be spaced farther than four (4) feet apart. All manufactured raceways used for cables 
shall be installed according to the raceway manufacturer’s specifications 
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b. Cable runs shall be supported with devices designed for this purpose and are to be 
installed independent of any other structural component. 

c. Cables routed vertically up walls, or between floors as vertical riser, shall be supported 
with clamps or other mechanisms. These supports shall occur at least three times per 
floor. 

d. The Contractor shall maintain, or where not already existing, provide through penetration 
fire stop systems to prevent the spread of fire through openings made in fire-rated walls 
or floors to accommodate penetrating items such as conduit, cables, or other pathway. 
Fire stop shall restore floor and wall to the original fire rated integrity. The fire stop 
systems and products shall have been tested in accordance with the procedures of U.L. 
and material shall be U.L. classified as materials for use in through-penetration fire stops.  

e. The fire stop system shall comply with the NEC and with NFPA 101-Life Safety Code 
(latest edition) and shall be made available for inspection by the local inspection 
authorities prior to cable system acceptance. The Contractor shall be responsible for 
verifying the fire rating of all walls and floors affected by his/her work. 

f. Cables shall not be exposed to paint, paint remover, water, or any liquids which may 
degrade the performance of the cable, void the manufacturer’s warranty, alter the flame 
and/or smoke characteristics of the cable, or obscure the flame rating designations 
printed on the jacket. Cables exposed to paint, paint remover, water, or any liquid shall 
be replaced by the Contractor.  

g. Cable pulling tension may not exceed manufacturer recommendations. Where cable-
pulling lubricant is used, the lubricant must be compatible (non-damaging) with the 
conduit and cable sleeve materials and must not harden over time to prevent future pulls. 

h. Cable stapling of any recognized media type shall not be permitted. 

i. Cables shall be dressed in conveniently sized bundles and either laced or banded. 
Lacing or banding shall not be so tight as to deform cable bundles. 

j. Cabling installed with a bend radius less than that recommended by the cabling 
manufacturer is not acceptable. 

k. Cables and bundles terminating at equipment or connector panels shall be supported so 
as not to put strain on connections or connectors. 

l. All cabling between mobile equipment and connection panels must be prefabricated, 
tactical cabling. 

m. All cabling between network ports, jacks, patch panels and equipment must utilize 
prefabricated CAT6a, or better as required by the application, patch cables of appropriate 
length. 

n. All cables, with the exception of video or pulse cables, which must be cut to an electrical 
length, shall be cut to the length dictated by the run. No splices shall be permitted in any 
pull boxes without prior approval of the Consultant.  

o. Cabling for equipment mounted in drawers or on slides shall be provided with a service 
loop of appropriate length. A cable management support for the service loop shall be 
provided to prevent the service loop travel from interfering with the operation of the 
drawer or slide or snagging on adjacent cabling.  

p. Microphone level, line level, loudspeaker level, and video lines shall be run in separate 
conduits, trough, raceway divider, and cable bundles. Low voltage DC and control may 
be run along with any but microphone or line level audio runs. 

4. Termination 

a. All termination components must meet or exceed all specifications for given media type 
and application as described in this document and system drawings. 

b. Crimp on connectors shall be installed only on the appropriate size cable using the 
manufacturer recommended crimp tool and die set. 
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c. Connections to electronic devices providing screw terminals shall be terminated using the 
appropriate gauge insulated spade or ring crimp terminal connector and crimp tool. 

d. All mechanical solder-on connectors shall be attached to cable ends using rosin core 
solder. 

e. Audio signal cable shields shall be protected with the appropriate gauge Teflon or heat-
shrinkable tubing. The jacket end of each audio cable shall be fitted with the appropriate 
gauge heat shrinkable tubing to provide additional protection to the base of the shield or 
shield foil. This also applies to the inside of mechanical connectors and cables that 
terminate at partitioned barrier strips. 

5. Analog Audio Microphone and Line Level Systems 

a. General 

 All analog audio microphone and line level cabling installed by the Contractor to 
support AV Systems connectivity shall meet the equipment manufacturer’s 
specifications for cable and connector types, installation methods and routing, 
separation distance from adjacent services, maximum number of disconnect points 
and maximum overall cable run lengths required to meet the systems design 
performance criteria. The cabling system shall be tested, verified, and documented. 

b. Test for continuity of each conductor, polarity, signal loss and proper shield grounding 
and integrity. 

c. Testing to be performed using an NTi MR-PRO Audio Generator and Impedance Meter, 
or equal. 

6. Analog Audio Loudspeaker Line Level Systems 

a. General 

 All analog audio loudspeaker line level cabling installed by the Contractor to support 
AV Systems connectivity shall meet the equipment manufacturer’s specifications for 
cable and connector types, installation methods and routing, separation distance 
from adjacent services, maximum number of disconnect points and maximum overall 
cable run lengths required to meet the systems design performance criteria. The 
cabling system shall be tested, verified, and documented. 

b. Test for continuity, polarity, impedance, signal loss and (if required) proper shield 
grounding and integrity. 

c. Low impedance loudspeaker lines: 

 Test impedance at 1000Hz. 

 Test polarity of installed loudspeakers. 

d. 70 volt loudspeaker lines: 

 Test watts load at 1000Hz. 

 Test polarity of installed loudspeakers. 

e. Testing to be performed using an NTi MR-PRO Audio Generator and Impedance Meter, 
or equal. 

7. Category Cabling and Connectors for AV Systems 

a. General 

 All category cabling installed by the Contractor to support AV Systems connectivity 
shall meet the equipment manufacturer’s specifications for cable and connector 
types, installation methods and routing, separation distance from adjacent services, 
maximum number of disconnect points and maximum overall cable run lengths 
required to meet the systems design performance criteria. Cables shall be bundled in 
groups of 24 cables maximum. The category cabling system shall be tested, verified, 
and documented to meet the ANSI/TIA-568.2-D Standard, including all applicable 
Addenda. 
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b. Digital Media Distribution Systems 

 AV Contractor provided signal distribution equipment that requires RJ-45 style 
connectors at room boundary wall panel or floor box panel connections, with the 
exception of those connecting a piece of AV equipment to the Owner’s LAN, shall be 
color-coded Neutrik EtherCON CatX rated shielded panel connectors and DM 
compliant shielded CatX rated inline connectors in the appropriate color-coded 
Neutrik EtherCON connector carrier and specified to keep the CatX rating of the 
signal cable. Manufacturer approved RJ45 cable connectors shall be used at all 
manufacturer equipment connections. All wires within the cable must be connected 
and shielded. 

 Each digital AV over RJ-45 receptacle, permanently installed cable, equipment cord, 
patch cord and patch panel will be of a color or have markings that are non-standard 
with the voice/data system and be plainly and permanently labeled “AV ONLY”. 

c. AV Control Ethernet Systems 

 AV Contractor provided network equipment and connections for AV equipment 
control over Ethernet: all RJ-45 style room boundary wall panel or floor box panel 
connections provided by the AV Contractor shall be mechanically keyed with color-
specific positive and negative keying features to prevent unintentional mating with 
unlike keyed or non-keyed patch cables. 

 Each digital AV permanently installed category cable, equipment cord patch cord and 
patch panel will be of a color or have markings that are non-standard with the 
voice/data system and be plainly and permanently labeled “AV ONLY – NOT DATA”. 

d. Category Cabling Systems Installation and Testing 

 Where indicated, the Contractor will be required to provide a dedicated system of 
category cabling to support the transmission of digital AV signals. Depending upon 
the application, the cabling system topology may be point-to-point or be comprised of 
a system of work area outlets terminated at patch panels.  

 The Contractor shall test, verify, and document the length, wire map and 
transmission performance of each Channel Link (Permanent Link + Station Cables) 
using a Fluke DSX-5000 Cable Analyzer System, including DSX-5000 Versiv 
Mainframe and Remote, LinkWare PC Software, CAT 6A/Class EA Permanent Link 
Adaptors and CAT 6A/Class EA Channel Adapters. This tester shall be used during 
testing of this project. Included features shall include the ability to integrate with 
labeling and cable management software, which yields downloadable 606-A cable 
IDs, ensuring data accuracy. Channel tests are the only acceptable test format for 
testing Category cabling. Link tests will not be sufficient. 

 All category cable Channel and Permanent Links shall be tested to prove compliance 
with the current industry standard, ANSI/TIA-568.2-D, and any subsequent addenda. 
The field test equipment shall meet the requirements of ANSI/TIA/EIA-568-C 
including applicable Technical Service Bulletins and amendments. The appropriate 
level III tester shall be used to verify each individual type of category cabling 
systems. 

 Category 5, 5e and 5e+ testing of channel, permanent link and twisted pair cables 
shall be performed using the recommended test equipment specifically designed to 
test cables for all ANSI/TIA-568.2-D Category 5e parameters from 1 – 100 MHz. 
Testers shall be loaded with the most recent test values per the above referenced 
standard. The Contractor may be required to provide documentation (or 
demonstration) that the testers used are properly programmed as described above. 

 Category 6 and 6+ testing of channel, permanent link and twisted pair cables shall be 
performed using the recommended test equipment specifically designed to test 
cables for all ANSI/TIA-568.2-D Category 6 parameters from 1 – 250 MHz. Testers 
shall be loaded with the most recent test values per the above referenced standard. 
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The Contractor may be required to provide documentation (or demonstration) that the 
testers used are properly programmed as described above. 

 Category 6A and 7a testing of channel, permanent link and twisted pair cables shall 
be performed using the recommended test equipment specifically designed to test 
cables for all ANSI/TIA-568.2-D Category 6A parameters from 1 – 500 MHz. Testers 
shall be loaded with the most recent test values per the above referenced standard. 
The Contractor may be required to provide documentation (or demonstration) that the 
testers used are properly programmed as described above. 

8. Digital Video Cable Installation and Testing: 

a. General 

 All digital video cabling installed by the Contractor to support AV Systems 
connectivity shall meet the equipment manufacturer’s specifications for cable and 
connector types, installation methods and routing, separation distance from adjacent 
services, maximum number of disconnect points and maximum overall cable run 
lengths required to meet the systems design performance criteria. The cabling 
system shall be tested, verified, and documented. 

b. When issues (such as cable length) compromise specifications or the integrity of the AV 
system, active cable equalization, twisted pair extenders, or fiber-optic extenders shall be 
employed as appropriate. 

 When using twisted pair extenders, the type of cable used, and its shielding must 
comply with the extender manufacturer’s recommendations for optimum 
performance. 

 When using products that draw power from the +5V line, the system must be 
configured to ensure that source power is not overdrawn. 

c. The bend radius of each cable shall not be less than the minimum recommended by the 
cable manufacturer. 

 System interconnects shall not exceed the minimum required for system functionality. 

 Cable splices, joiners, and gender changers shall not be used. 

d. Test for continuity of each conductor, signal loss and proper shield grounding and 
integrity. 

e. Perform EDH, CRC & Jitter tests. 

f. Perform Eye Pattern Measurement test. 

g. Testing to be performed using a Phabrix SxE, or equal. 

G. Labels / Wire Markers 

1. For cable labeling, reference ANSI/INFOCOMM Standard F501.01:2015, Cable Labeling for 
Audiovisual Systems (CLAS) 

2. Except where otherwise indicated, all rack-mounted equipment, switches, controls, and 
interface panels shall be clearly labeled. 

a. Panels and plates shall be a minimum 1/8" thick anodized aluminum etched and epoxy 
filled unless otherwise specified. 

b. Rack mounted equipment shall be labeled with engraved and filled plastic laminate. 
Where appropriate, the function of, or the input, output, or loudspeaker(s), served by 
each device shall be indicated. Other methods of labeling rack mounted equipment may 
be accepted pending prior approval by the Consultant and/or Owner. 

c. All cables shall be permanently identified at each end by machine printed cable markers. 

  Every cable shall have a unique tag number identifier for each cable. The Contractor 
shall include this unique tag number on the As-Built signal flow documentation.  

 Cable markers shall be placed two (2) inches from where the cable exits the strain 
relief of the connector, but never within a cable bundle. 
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 Each cable marker shall include, in addition to the unique tag number identifier, the 
device host name of the origination and destination equipment termination at each 
cable end (see example below).  

H. Grounding 

1. To avoid system noise, data errors, safety hazards, and equipment damage, all devices and 
cabling shall be installed using a consistent grounding scheme.  

2. This section offers guidelines for grounding and shielding methodology. Grounding and 
shielding methodology may need to be augmented or modified for certain pieces of 
equipment or interconnections in order to meet the requirements of other sections of this 
specification. The Contractor shall be responsible for making necessary alterations in 
accordance with industry practices and such that the Performance Standards detailed in 
‘Performance Standards’ are met. 

a. Grounding and shielding systems shall be executed in adherence to standard industry 
practices and as outlined in:  

 AV Installation Handbook: Best Practices for Quality Audiovisual Systems – Second 
Edition: AVIXA/InfoComm International, 2009 

 Basics of Audio and Visual Systems Design handbook: Section 10, “Technical Power 
and Grounding Systems” – Revised Edition: AVIXA/InfoComm International 2003 

b. Ground conductors referred to in this section shall be 10AWG insulated solid copper 
cable. Ground conductors shall be terminated using a closed ring lug, of proper size for 
each application, which shall be connected to system electronic components and the 
equipment rack master bus using nuts, bolts, and lock washers.  

c. Under no circumstances shall an AC neutral conductor be used to ground equipment. 

d. Power Distribution within Equipment Racks 

 Active components having a grounded AC line cord shall be grounded using the 
supplied AC line cord connected to the equipment rack power distribution system. 
Removing the ground pin from a 3-conductor equipment power cord, or the use of 
ground defeat plugs is prohibited. 

e. Interconnection 

 All audio interconnections with cable lengths greater than 10 feet shall use balanced 
(differential) signaling. 

 All connectors used on system I/O panels shall be electrically isolated from the panel 
and provide a pass through (uninterrupted) ground connection. 

 All audio signal cable shields shall be grounded only at the output connection of each 
device. Signal cable shields, both connected to devices and floating, shall be 
protected by the appropriate gauge heat shrinkable tubing. Cable shields at the input 
connector end of the cable shall be folded back over the cable jacket and covered 
with heat-shrinkable tubing. Do not cut off unused shields. 

 Microphone cable shields shall be connected at both ends. 

 Coaxial video and RF shields shall be connected at both ends. 

I. Pull Strings 

1. A nylon pull string shall be left in every conduit. In the event additional cables are pulled in 
after the initial cable pull, a nylon pull string shall be pulled with the added cable. 

A107 
DVD-RM#-# AUDIO IN L 
RTR-RM#-# AUDIO OUT 12L 

(DVD WIRE END) 

A107 
RTR-RM#-# AUDIO OUT 12L 
DVD-RM#-# AUDIO IN L 

(ROUTER WIRE END) 
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3.2 CONTROL SYSTEM SOFTWARE DESIGN & DEVELOPMENT 

A. Control System Overview 

1. Crestron control system processors shall provide local audiovisual systems and supplemental 
architectural device control for each of the controlled spaces.  

2. Crestron touch panels, button panels and software applications shall be provided as the 
human interface devices for each of the control systems. 

3. Crestron new meta-control software and database servers shall provide asset management, 
control scheduling, help desk, messaging, system administration and reporting functionality 
for the local audiovisual control systems. 

4. Crestron new room scheduling software and database servers shall provide room availability, 
room scheduling and meeting notifications for the room scheduling display system. 

B. Meta Control System 

1. Where specified, the Contractor shall integrate the control systems into a new Crestron 
server-based meta-control system to utilized by the Owner to provide capabilities that include 
Asset Management and Scheduling, Control System Help Desk and Messaging, and System 
Administration and Reporting. 

2. The Contractor shall secure private IP addresses from the Owner for use by Ethernet 
equipped control system processors and control panels. The Contractor shall coordinate with 
the Owner, or representative of the Owner, to develop the required services, determine 
system user level access rights, and to establish control system network standards for 
TCP/IP addressing. 

3. Meta control server software shall feature multiple user-access levels, assignable to any 
number of user logon accounts. Less-restricted accounts will be assigned to system 
administrators and security personnel, enabling them to monitor overall and equipment-
specific status, take direct control over any control processor or control panel and generate 
statistical usage reports. More restricted accounts will be assigned to typical end users or 
presenters, enabling them to schedule a room, make equipment reservations, and specify the 
equipment “environment” for a room prior to the start of a meeting. 

4. Crestron control system processors and associated control panels will provide local control 
for all of the spaces. Each processor shall be equipped with either integral Ethernet port(s) 
and/or Ethernet expansion cards and memory expansion as required to support their 
operation. A connection between each processor and the building LAN will provide 
communications between the device and the Meta Control System.  

5. Meta Control functionality shall include, but not be limited in the ability to: 

a. View real-time power status for all A/V systems facility-wide. 

b. Manually turn on/off A/V systems power in any room. 

c. Schedule A/V systems power on/off for individual rooms. 

d. Provide real-time status of video projector lamps. 

e. Provide self-generated equipment failure notifications. 

f. Create a database of equipment for asset management, tracking, and maintenance. 

g. Create reports, either scheduled or on-demand, indicating room and equipment usage. 

h. Provide Help Desk functions including chat and service notifications sent via e-mail. 

6. Meta Control configuration shall comply with the following manufacturer Reference Guides: 

a. Crestron Reference Guide: Crestron Fusion Software Configuration (7908C) 

b. Crestron Reference Guide: Crestron Fusion Software SSI Module Programming (7898D) 
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7. Control system processors shall feature password protected remote login capability via a 
web-based interface, enabling the end user to directly monitor and control the processor via 
the LAN. 

C. Room Scheduling Display System 

1. Where a separate Room Scheduling Display System is specified, the meta control server and 
database server shall provide software or software plug-in functionality to provide at each 
individual room display: 

a. Interactive room schedule and availability 

b. Interactive local room booking 

c. Digital signage display 

D. Graphical User Interface / Touch Panels 

1. General 

a. The following guidelines are not intended to limit the creativity of the Programmer when 
designing the software nor are they all-inclusive. Rather, they are concepts and 
guidelines to ensure that a fully functional, easy to operate control system for the Owner 
is provided. 

b. The Control System shall employ an easy to use, intuitive, touch panel graphical user 
interface. Touch panel control shall be icon based and utilize graphical representations 
that mimic the actual device for all devices under control. In every case where the device 
under control offers feedback, the Control System shall provide indication on the touch 
panel(s) of individual component control state conditions. 

c. A “Quit”, “System Shutdown” or similar button shall be available from the Main Menu. 
When the User has selected this button, a confirmation screen indicating that the 
shutdown sequence has been selected, and a message will pop-up reminding the User to 
remove all media such as DVD or Blu-Ray discs. A second button press shall be required 
to initiate the power down sequence. If a lamp-based component such as a video 
projector has a significant cool down and warm-up time between its on and off state, the 
warning should indicate that this particular device will be unavailable for a specified 
period of time. This might be done using a graphical representation of a clock, a 
countdown timer, bar graph, etc. 

d. All pages shall maintain a consistent graphical “look and feel.”  

e. The opening page should have, at a minimum, an Owner logo, a large button to start the 
system, and the ability to control the lighting system (and motorized shades if so 
equipped) without powering up the entire system. 

f. After system start-up, the primary page or main menu in each presentation space shall 
display (at a minimum) a room identifier; all relevant input sources grouped together, all 
environmental controls grouped together, a quit option, a date icon displaying the current 
date, and a clock indicating current local time 

g. The AV Contractor will determine with the Owner those control panels requiring 
passwords and limited access.  

h. Each touch panel shall provide a method for service personnel to access detailed system 
information and configuration menus. This information might be accessed by service 
personnel via a hidden button and/or by entering a password. Configuration menus 
should include lowering projector lifts to the service position, projector zoom and focus, 
and other control functions useful to service personnel. 

i. The information page should include the following: “System Designed by NV5. ph.(412)-
323-8580 http://www.NV5.com/tech”; “System Installed by __________, ph. (xxx) xxx-
xxxx, and website address; “Programming Supplied by __________“Program Name”; 
“Compiler Version X.0”; “Panel File #” ; and other relevant system software information.  

2. Video Preview Function 
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a. Where specified components permit, a video preview function shall be provided on the 
touch panel.  

b. The video preview function shall operate such that, when any video source is selected, its 
output will be automatically routed to a video preview window on the touch panel.  

c. Touching the video preview window on the touch panel will toggle the video display 
between a predetermined sized video window and full screen display on the touch panel.  

d. Control buttons for the selected video source device shall always be present below the 
video preview window and/or overlaid onto the full screen display.  

e. Switching and control shall be such that a user may preview and cue video on the touch 
panel from a selected video source device at the same time that program material is 
running, uninterrupted, on the systems primary display device and sound reinforcement 
system.  

f. Pressing a video source device button followed by pressing a ‘display’ (or similarly 
labeled) button will route the source’s video signal to the primary display. 

3. Audio Control 

a. A volume control icon shall be available to the User at any time there is an audio enabled 
system.  

b. Program audio: provide both levels up/down and mute controls. 

c. Speech audio: provide both levels up/down and mute controls separate from the Program 
audio. 

d. Microphone levels: when multiple microphone level control is required, provide a 
separate gain and mute control for each microphone in the mix. Microphone mix controls 
shall be on a separate, password protected setup page. 

e. A clearly visible mute button with positive feedback to an on/off indicator on the touch 
panel shall also be included.  

f. The AV Contractor shall set the system’s master gain control such that the user has a 
reasonable range of audio level, but the maximum level is set below that which could 
allow the user to inadvertently cause harm to system components or cause feedback in 
the system.  

g. The control system shall automatically reset the audio levels to an indexed preset level 
each time the system is shut down or restarted.  

h. Pressing a video source device button followed by pressing a ‘display’ (or similarly 
labeled) button will route the source’s video signal to the primary display. The source 
device’s audio will be simultaneously routed to the room’s sound reinforcement system 
(audio follow). 

i. In systems with multiple assignable video displays: 

 The video preview window shall include a button, or buttons, representing each 
assignable video display connected to the system. Where touch panel size permits, 
this should take the form of a graphical representation of the room with a display 
assignment button showing the relative location of each display.  

 Pressing a video source device button followed by pressing a display assignment 
button will route the source’s video signal to that display. This process can be 
repeated to assign a single video source to multiple displays.  

j. In systems with multiple assignable video displays and a single sound reinforcement 
system: 

 A method shall be provided by which users may select which video source’s audio 
signal is to be routed to the room’s sound reinforcement system (audio break away). 

k. In systems with multiple assignable video displays and a multiple sound reinforcement 
system: 
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 A method shall be provided by which users may select which video source’s audio 
signal is to be routed to each sound reinforcement system (audio break away). An 
example might be a room with a projection screen that also contains multiple 
collaboration pods served by flat panel displays with integral loudspeakers. 

4. Lighting Control 

a. Touch panel layouts will include lighting preset recalls in each room. A minimum of eight 
scene presets should be provided. For lighting zones where a dimming system is 
employed, the touch panel shall include “Brighter” and “Dimmer” or “Plus” and “Minus” 
buttons allowing the User to increase or decrease the level of lighting for any given 
preset.  

b. If so, requested by the Owner, an Auto-Lights feature may also be provided for all or 
select spaces. The Auto-Lights feature, when enabled, would recall a specific lighting 
preset when, for instance, projection or video conferencing is called for. 

E. Controlled Devices 

1. Where specified components permit, the Control System shall provide positive feedback of 
individual component control-state conditions to the touch panel. For example, the touch 
panel page to control a Blu-Ray or DVD player shall have a status window indicating the 
status of the device (such as “Play Mode”) or the absence of media (such as “No Disc”). If 
environmental controls are triggered with a particular device, the trigger for that 
environmental control should be feedback from the device rather than a simple button push. 
For example, if the control system is to automatically lower the lights when the DVD player is 
placed in “Play” mode, the control system should not directly trigger the lighting preset from 
the “Play” button press, but rather by first confirming that a disc is present in the player and 
that the player is in fact in “Play” mode. 

2. Where specified, the AV Contractor shall provide a Control System interface to mechanical or 
electronic devices such as screens, window shades, or room lighting. Wherever such 
operation is available at the mechanical device under control, a stop or halt button shall 
always be provided in addition to buttons to drive normal equipment operation. 

3. Remote power relays, when employed, shall be used to switch AC power to those devices 
whose power on/off function is otherwise not controllable. When such devices are audio 
power amplifiers, the Contractor shall program system control such that the audio power 
amplifiers are the last components to turn on during power up, and the first devices to turn off 
during power down. 

4. If so, requested by the Owner, all or select control system processors shall be programmed 
with an Auto Shutdown feature. Auto Shutdown will automatically power down a system at a 
given time unless overridden by the local User or System Administrator. The Auto Shutdown 
feature shall function as follows: For any given room, when Auto Shutdown is set to “On”, the 
system will power down at a time specified by the Owner, 10:00 PM for example. Ten 
minutes prior to the specified time, the touch panel shall display a warning message and 
beep indicating that the system will shut down unless the local defeat button on the panel is 
pressed within the ten-minute time limit. Pressing the local defeat button will delay the Auto 
Shutdown sequence by one-hour, or other set length of time as requested by the Owner. Fifty 
minutes after the one-hour delay button has been pressed, the warning message and beep 
indicating that the system will shut down unless the local defeat button on the panel is 
pressed within the ten-minute time limit will appear. This sequence shall continue so long as 
the operator continues to press the delay button.  

5. Resident PCs should be connected to constant power sources, not switched power, and 
should never be powered down from the control system.  

6. If a device can play multiple types of media, has bi-directional communication with the control 
system, and its API permits, the system shall read the media type and adjust the screen 
options as appropriate for the playback option selected. For example, if a particular DVD 
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player is able to play both DVDs and CDs and has RS-232 control, the system shall display 
different options when a DVD is detected by the unit versus when a CD is detected by the 
unit (such as a video preview window and the ability to route the signal to a display device 
versus just audio playback transport controls). In this example, “graying out” the inappropriate 
button for options is acceptable.  

7. For a video projector with an automatic set-up, auto image adjust or similar button, control of 
this feature should be provided on every logical page, such as VGA analog input pages.  

8. For devices that require keypad-style dialing, such as audio or video conferencing, mimic a 
telephone keypad display to allow dialing from the touch panel. Provide a display above the 
keypad to display the number being dialed. This should be similar to an LCD screen on a 
desktop telephone with a small LCD screen above the keypad, which indicates the key-
presses of the number dialed. If a “9”, an access code or other prefix is required to dial an 
outside line, leave this prefix as a default. Provide a backspace key to modify dialed 
numbers. Provide a button to provide dial tone, a button to dial the number, and a button to 
terminate the call (similar to a cell phone). 

9. For systems involving a video projector or similar display device, control the power to these 
devices separately. Users should be able to operate audio only playback devices, or control 
lighting or room dimming systems without automatically powering the projectors. If the system 
is initially started without projection, and the user subsequently attempts to project a source, 
the system should then ask if the user would like to power-up the projector(s) and if selected, 
display a progress bar during the warm-up process and then return to the current touch panel 
page.  

F. Videoconferencing and Cameras 

1. The AV Contractor shall establish 4-6 go-to camera presets and provide a simple scheme 
whereby the User may easily recall these presets during a presentation. The Contractor shall 
determine all camera presets in coordination with the Owner. The setup of the camera 
presets shall be on a password protected technician’s page, with provisions for naming each 
preset with variable text. This will allow the Owner to use descriptive text for preset labeling 
rather than simple numbering.  

2. Manual camera control functions shall include zoom, pan, and tilt. For camera zoom, indicate 
the lens control with a “Plus/Minus” or similar graphical icon based labels. For pan and tilt 
functions, use left, right, up, and down directional arrows mimicking the manufacturer 
handheld remote.  

3.3 PERFORMANCE STANDARDS 

A. Audio 

1. Speech Signal 

a. The system shall provide a speech signal in the audience seating area that meets or 
exceeds the following requirements:  

 Frequency response within ±3 dB from 500 Hz to 15,000 Hz. 

 Overall SPL variance of ±3 dB. 

 Measured Alcons of 10% or lower. 

 Minimum average SPL of 87 dB Z-weighted (flat), with 10 dB of undistorted 
headroom available. 

2. Music Signal 

a. The system shall provide a music signal in the audience seating area that meets or 
exceeds the following requirements:  

 Frequency response within ±3 dB from 200 Hz to 17,000 Hz. 

 Overall SPL variance of ±3 dB. 
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 Minimum average SPL of 93 dB Z-weighted (flat), with 10 dB of undistorted 
headroom available. 

B. Video  

1. Digital Video 

a. Based on the connectivity requirements provided by the AV systems design, the 
Contractor shall test the digital video system to ensure that it meets the following 
standards, as applicable: 

 Single-link DVI 

 Dual-link DVI 

 HDMI (Latest Standard) 

 DisplayPort (Latest Standard) 

 Thunderbolt (Latest Standard) 

 Mini DisplayPort (Latest Standard) 

 USB-C (Latest Standard) 

2. Digital Visual Interface (DVI) 

a. The Contractor shall test the video system to ensure that it meets the Engineering 
Standards of Version 1.0 of the Digital Visual Interface DVI specification document as 
released by Digital Display Working Group (DDWG), April 1999, which applies to digital 
and analog video signals with DVI connectivity. This Performance Standard applies 
mainly to DVI-D and DVI-I digital video connectivity. For DVI-A or DVI-I analog video 
connectivity, refer also to the Analog VGA Video paragraph herein. 

b. At the points of interconnection, the input and output impedance of each link shall be 
balanced to ground, nominally 100 ohms ± 10 ohms. 

c. Single link DVI shall support up to and including: 

 4.95 Gbps data rate 

 1920x1200 @60Hz resolution 

 60Hz vertical frequency 

d. Dual link DVI shall support up to and including: 

 10.2 Gbps data rate 

 2560x1600 @60Hz resolution 

 60Hz vertical frequency 

e. The proper shape of the digital video’s RGB channels, or “eye pattern”, as it appears on 
an oscilloscope, must be maintained. Refer to the DVI specification document by DDWG 
for required eye opening values and minimum standards for signal integrity 

3. High-Definition Multimedia Interface (HDMI) 

a. The Contractor shall test the video system to ensure that it meets the Engineering 
Standards of the most recent HDMI Specification as administered by HDMI Licensing, 
LLC. 

b. At the points of interconnection, the input and output impedance of each link shall be 
balanced to ground, nominally 100 ohms ± 10 ohms. 

c. The proper shape of the digital video’s RGB channels, or “eye pattern”, as it appears on 
an oscilloscope, must be maintained. Refer to the HDMI Specification by HDMI 
Licensing, LLC for required eye opening values and minimum standards for signal 
integrity. 

4. Display Port 
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a. The Contractor shall test the video system to ensure that it meets the Engineering 
Standards of the most recent DisplayPort Standards as administered by the Video 
Electronics Standards Association (VESA). 

b. At the points of interconnection, the input and output impedance of each link shall be 
balanced to ground, nominally 100 ohms ± 10 ohms. 

c. System shall support up to and including: 

 10.8 Gbps data rate 

 2560x1600 @60Hz resolution 

 60Hz vertical frequency 

d. The proper shape of the digital video’s RGB channels, or “eye pattern”, as it appears on 
an oscilloscope, must be maintained. Refer to the DisplayPort Standards by VESA for 
required eye opening values and minimum standards for signal integrity. 

5. High-Bandwidth Digital Content Protection (HDCP) 

a. All digital video sources, sinks, and repeaters shall comply with the most recent Digital 
Content Protection LLC specifications. 

b. All digital video sources, sinks, and repeaters shall scan for the presence of HDCP and if 
present, perform all HDCP stages according to the HDCP specification, with no more 
than 5 seconds total time delay between source selection or input and video appearing: 

 Authentication and Key Exchange – Keys are exchanged and verified. The hardware 
will store / cache the Key Selection Vector (KSV) km to speed up video switching. 

 If receiver is a repeater, data about downstream devices is sent to transmitter. 

 Information is sent to transmitter every two seconds during entire HDCP session to 
ensure encryption is in sync between all transmitter/receiver pairs in the tree. 

c. The distribution system shall authenticate all cached KSVs with each source up to the 
source’s KSV limit, so that authentication does not need to be re-started each time 
content is routed to a new output. 

d. The distribution system shall not send a source more KSVs than it supports. 

6. Extended Display Identification Data (EDID) 

a.  All system components generating or accepting certain digital video signals shall provide 
the following information within the EDID transmission. 

 Product make, model, and serial number 

 Current EDID version and revision 

 Maximum image size 

 A table of supported input/output resolutions and timings  

 3D support status for each input/output 

 Supported color formats 

 Supported audio formats for each input/output 

7. Serial Bus Communications 

a. Based on the connectivity requirements provided by the AV systems design, the 
Contractor shall test all serial bus communications links to ensure that they meet the 
following standards, as applicable: 

 USB 2.0 and 3.0  

 IEEE-1394b 

 Thunderbolt v1.2 

8. Digital AV Over Category Cabling Systems:  

a. UTP, STP, F/UTP and S/FTP cables installed for digital AV systems shall meet the 
following performance standards: 
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 Category 5, 5e and 5e+ cables: 

a) ANSI/TIA-568.2-D Category 5e Permalink Specifications. 

b) ANSI/TIA-568.2-D Category 5e Channel Specifications. 

 Category 6 and 6+cables: 

a) ANSI/TIA-568.2-D Category 6 Permalink Specifications. 

b) ANSI/TIA-568.2-D Category 6 Channel Specifications. 

 Category 6a and 7a cables: 

a) ANSI/TIA-568.2-D Category 6A Permalink Specifications. 

b) ANSI/TIA-568.2-D Category 6A Channel Specifications 

b. Cable performance definitions 

 NEXT: Near-End Crosstalk 

 PSNEXT: Powersum Near-End Crosstalk 

 ACRF: Attenuation to Crosstalk Ratio, Far-End 

 PSACRF: Powersum Alien Crosstalk Ratio, Far-End 

 ELFEXT: Equal-Level Far-End Crosstalk 

 PSELFEXT: Powersum Equal-Level Far-End Crosstalk 

 PSANEXT: Powersum Alien Near-End Crosstalk 

 PSAACRF: Powersum Insertion Loss to Alien Crosstalk Ratio, Far-End 

c. Test Results 

 Submission: Prior to Final Testing and Systems Performance Verification, the 
Contractor shall submit a copy of all applicable test results to the Owner/Technology 
Consultant in both electronic (file) and paper form. 

 Category cables: The test results submitted for category cables shall include the 
following: 

 Graphical/numerical data: Both graphical data plots and numerical data are required 
for the test parameters listed above. 

 The Category Cable Certification reports shall have complete testing of Permanent 
Links and Channel Links at frequency increments up to 500MHz as indicated in 
ANSI/TIA-568.2-D and shall include the following: 

a) Cable/Faceplate Number -- matching faceplate numbers on patch panels 

b) Test Date 

c) Cable Length 

d) Wire-Map 

e) Return Loss 

f) Insertion Loss 

g) NEXT Loss 

h) PSNEXT Loss 

i) ACRF 

j) PSACRF 

k) Propagation Delay Skew 

l) PSANEXT (Category 6A only) 

m) PSAACRF (Category 6A only) 

 Provide Category Cable Certification report and include as a minimum the following 
information: 

a) Test equipment make and model number. 

b) Test equipment calibration date. 
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C. Optical Systems 

1. Reference ANSI/INFOCOMM Standard 3M-2011, Projected Image System Contrast Ratio 

2. All video projection systems shall meet the following performance standards: 

a. The total averaged light output from a video projector, in ANSI lumens, shall be tested by 
the Contractor and certified to be within ±15% of that specified by the projector 
manufacturer. 

3.4 SYSTEM SETUP, TUNING AND TESTING 

A. The Contractor shall install, configure, adjust, program, and calibrate all components in order to 
optimize the performance of all individual subsystems and the system as a whole 

B. Once the system is installed, the Contractor shall complete the following preliminary tests.  

1. Equipment Racks 

a. Unless otherwise agreed in writing, equipment rack(s) shall be completely assembled, 
tested, and programmed in the Audiovisual Contractor's shop. No rack assembly shall be 
performed at the project site. After the equipment racks are tested the Audiovisual 
Contractor shall notify the Owner's Representative in writing that the equipment rack 
assemblies are ready for observation and approval. Allow adequate time for any 
modifications necessary to satisfy the contract drawings and specifications.  

2. Device Configuration 

a. Configure all devices as necessary for a complete and working system and as directed 
by the Owner or Consultant. 

b. Apply User and Admin security settings, username and passwords as directed by the 
Owner or Consultant 

c. Configure all networked devices in coordination with the Owner and/or Consultant 
including the assignment of IP address, subnet, gateway, VLAN, security settings, and 
host names. 

d. Apply host name for all devices within each device’s setup utility. 

e. Verify all networked devices are configured and registered to their respective network 
and free of any device to device communication errors and are reachable from the 
necessary devices.  

f. Verify all networked devices are registered to each manufacturers’ respective software or 
web-based configuration tool.  

g. Set EDID settings, color space and output resolution settings per the project designated 
video image resolution. 

3. Network Configuration 

a. Coordinate with the Owner’s IT Department to provide required Firewall coordination, 
Internet services, VoIP phone provisioning, Email and Calendar credentials. DHCP 
Server, DNS Server, and/or Fully Qualified Domain Name (FQDN) as required to support 
the system functions indicated within the Specification. 

b. Coordinate with the Owner’s IT Department to ensure proper configuration of the network 
to support the system functions indicated within the Specification. Verify available 
network bandwidth within the Owner’s network switches, switch stacks and uplinks. Verify 
proper network settings per device manufacturers requirements including IGMP, 
Designated Querier, VLan, PoE, and QoS. 

4. Audio 

a. Prior to the termination of audio amplifiers to speakers, the Contractor shall measure the 
resistance of the speaker line with reference to ground to determine that no short circuits 
or paths to ground exist in the line. The Contractor shall connect the speaker to the cable 
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and measure the impedance of each speaker line using a 1,000Hz signal applied to the 
line. The Contractor shall submit a list, to the Consultant, by cable number, of the 
impedance of each speaker line. This test shall be performed with the amplifier 
disconnected from the speaker line and the speaker connected to the speaker line. 

b. Verify all loudspeakers are working. 

c. Verify that the system meets all Performance Standards as outlined in ‘Performance 
Standards’. 

d. Verify that all equipment, panels, and cables are labeled correctly. 

e. Verify each item of equipment is functioning as intended. 

f. Verify the installation is the same as specified. 

g. Loudspeaker Installation: 

 Verify the aiming and positioning of all loudspeakers with the Consultant.  

 If the Consultant has developed an EASE software model, obtain the coverage plots 
from the Consultant and confirm the performance of the loudspeaker system meets 
or exceeds the coverage indicated in such model. 

h. Microphone Installation: 

 Verify proper positioning of all ceiling and table mounted microphoned 

 Configure steerable microphone array lobes to provide uniform and even coverage of 
all areas designated as participant seating areas or presentation areas while avoiding 
areas susceptible to noise transmission such as HVAC registers, glass walls, 
doorways and divisible walls as required. 

5. Additional Audio System Processing Adjustments 

a. Where applicable, the Contractor shall program the DSP system to include filters 
adjusted such that the loudspeaker zone(s) affected by same are measured to exhibit 
uniform (flat) frequency response (less than +/- 3 dB) at the listening location for the 
frequencies the transducer is designed/intended to address. The exception to this rule 
shall be in speech reinforcement systems where additional adjustments shall be made to 
ensure maximum gain with minimum feedback. 

b. Measurements utilized for determining filter adjustments shall be made on axis with 
respect to a single transducer (representative of the zone) in its intended field of 
coverage. Loudspeaker cross-over filters shall be provided first for all actively crossed 
transducers per loudspeaker manufacturer’s instructions. Additional filters will still be 
required to achieve uniform frequency response measured at the various listening 
locations.  

c. For loudspeaker zones of small transducers, utilize high-pass filters first and foremost 
and then utilize parametric EQ filters to flatten the measured response.  

d. The Contractor shall program the DSP system to include delay settings adjusted so that 
the direct sound from the main loudspeaker clusters and the delay zone transducers in 
question arrives simultaneously at the listening plane served by the delay zone 
transducers.  

e. The Consultant may request additional filters and delay (as required) to address 'tuning 
preferences', but such 'tuning preferences' shall not be considered as part of the base 
line requirements for determining substantial completion of the audio system. Flat 
frequency response and time alignment of the direct sound from the loudspeakers will be 
considered a base line requirement for determining substantial completion of the audio 
system. 

f. Dante Audio Network 

 Configure Dante network within Dante Controller or if specified within the project, 
Dante Domain Manager labeling all devices as their product host names and labeling 
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all utilized audio channels. All unused channels shall retain their respective channel 
number.  

 Properly designate and configure a master clock source and latency settings. 

 Route audio as required. 

6. Computer Configuration – OFCI (Owner Furnished Contractor Installed) 

a. The Contractor shall be responsible for coordinating with the Owner regarding the 
specific requirements of Owner furnished computers and/or servers as applicable to meet 
the functional requirements of the audiovisual systems as specified.  

b. Coordination shall ensure that the computers and/or servers meet the recommended 
hardware configuration required by the Audiovisual Systems as well as for all software 
applications, including any software provided as part of this Specification, Owner 
furnished software integral to the functionality of the audiovisual system, and custom 
software that is developed through a 3rd-party for use within the audiovisual system.  

c. Contractor coordination with the Owner on the requirements of OFCI computers shall 
include but may not be limited to: 

 Form factor  

 Firmware 

 Operating System (OS) 

 Memory 

 Hardware versus firmware, versus OS, versus software compatibility 

 Video output quantity and type 

 Audio output quantity and type 

 Network connection(s) quantity and type 

 USB port quantity and type 

 Power supply(s) 

 Display type, resolution, size, and quantity 

 Peripherals, including but not limited to: 

a) Keyboard 

b) Mouse 

c) Cameras 

d) Microphones 

e) USB enabled devices  

f) Others as specified 

d. The Contractor shall further coordinate with the Owner’s IT department to: 

 Install and configure the furnished computer hardware to function within the 
audiovisual system as intended by this Specification. This includes but is not limited 
to the configuration of the following: 

a) Display Settings 

b) Audio settings 

c) Network settings 

d) USB devices and drivers 

e) Others as specified 

 Install and configure any software provided as part of this Specification.  

 Configure any Owner provided software that is integral to the functionality of the 
audiovisual system.  
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e. The Contractor shall provide to the Owner a date by which all computers must be 
available to the Contractor for final installation and configuration. 

7. Computer Configuration - Utility and Administrative Computers 

a. The Contractor shall be responsible for the configuration of the Owner or Contractor 
provided computer(s) specified to provide utility and administrative functions of the 
audiovisual systems. The Contractor shall load and configure software and install 
peripherals that are necessary for those computers to function per the Specification. This 
includes but is not limited to the configuration of the following: 

 Display Settings 

 Audio settings 

 Network settings 

 USB peripherals 

 Any software required to configure and/or service any specified audiovisual 
components 

 Owner furnished software that is integral to the functionality of the audiovisual system 

 Configuration of the computer’s web browser with bookmarked addresses of any 
system devices which have available web portals for configuration and operation. 

 Other adjustments that may be necessary to ensure that the computers, software, 
and peripherals function together and as part of the larger AV System as required by 
the Specification. 

8. Analog VGA Video, RGB Video, RGBS Video, RGBHV Video 

a. To establish that the facility cabling, and terminations meet the specifications defined in 
‘Performance Standards’, a video test signal shall be applied to each input cable and 
passed through the system switching and distribution networks with test patterns 
observed at each system display.  

b. Test signals shall be generated using an Extron VTG 400DVI programmable video and 
audio test generator (or equal). 

c. The following test patterns (at a minimum) shall be observed: 

 Circles – no visible deviation from image geometry and linearity 

 Safe area – no visible horizontal or vertical over or under scan 

 Focus – proper image delineation in all areas 

 Coarse Crosshatch – no vertical or horizontal bowing 

 Fine Crosshatch – no vertical or horizontal bowing 

 PLUGE – properly set black level (brightness) and display gain (contrast) 

 32-Level Split Grayscale – even transition from black to white, no color shift 

 SMPTE Color Bars with PLUGE pattern – no color or pattern deviations 

 Flat Field – uniform white field with no color, hot or dark spotting 

 Hum Bar Detect – no visible hum bars 

9. DVI, HDMI, DisplayPort, Mini DisplayPort, and Thunderbolt Digital Video 

a. To establish that the facility cabling, and terminations meet the specifications defined in 
‘Performance Standards’, a video test signal shall be applied to each input cable and 
passed through the system switching and distribution networks with test patterns 
observed at each system display.  

b. Test signals shall be generated using a Quantum Data 780 (or equal). 

c. Execute at a minimum, the following functional sink tests: 

 HDCP verification 

 EDID emulation 
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 Video pattern testing. The following test patterns (at a minimum) shall be observed: 

a) Circles – no visible deviation from image geometry and linearity 

b) Safe area – no visible horizontal or vertical over or under scan 

c) Focus – proper image delineation in all areas 

d) Coarse Crosshatch – no vertical or horizontal bowing 

e) Fine Crosshatch – no vertical or horizontal bowing 

f) PLUGE – properly set black level (brightness) and display gain (contrast) 

g) 32-Level Split Grayscale – even transition from black to white, no color shift 

h) SMPTE Color Bars with PLUGE pattern – no color or pattern deviations 

i) Flat Field – uniform white field with no color, hot or dark spotting 

j) Hum Bar Detect – no visible hum bars 

d. Execute at a minimum, the following functional source tests: 

 Status bar showing HDMI In 

 View incoming video 

 Monitor incoming audio 

 EDID emulation 

10. High-Bandwidth Digital Content Protection (HDCP) 

a. Use a Quantum Data QD-882EA video test generator or similar to verify a “Pass” test that 
HDCP is performing to specification for source tests using a sink emulator and/or protocol 
analyzer; and sink devices using source emulators or protocol generators including the 
following parameters: 

 Protocol adherence 

 Audio/Video Format Switching 

 Media Switching 

 Force AVMUTE 

 Link Integrity (Pj) Check Repeat Rate 

 Pj Mismatch Response 

 Number of Keys (source test with sink emulator) 

11. Extended Display Identification Data (EDID) 

a.  The Contractor shall ensure that all devices capable of generating or accepting EDID 
information have been updated with the latest version of the EDID standard.  

b. The Contractor shall modify all EDID tables to ensure that the highest common resolution 
is used by each device within a given system.  

c. The Contractor shall modify the EDID tables to include the most common 
computer/laptop resolutions used within the facility. Coordination with the Owner shall be 
required. 

d. The Contractor shall ensure that EDID information is maintained thought the signal chain 
and that intermediary devices that pass or modify the EDID information conform to the 
other requirements stated within this Specification.  

12. Computer / Video Display Devices 

a. The Contractor shall optimize display equipment for the following minimum standard scan 
rates and resolutions: 

 NTSC / 480p 

 HDTV: 720p/60, 1080i/60, and 1080p/60 

 XGA: 1024 x 768, 60 Hz, 70 Hz, 72 Hz and 75 Hz. 

 WXGA: 1280 x 800 / 1360 x 768 / 1366 x 768, 60 Hz. 
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 WXGA+: 1440 x 900, 60 Hz. 

 SXGA: 1280 x 1024, 60 Hz. 

 SXGA+: 1400 x 1050, 60 Hz. 

 WSXGA+: 1680 x 1050, 60 Hz. 

 UXGA: 1600 x 1200, 60 Hz and 75 Hz. 

 WUXGA: 1920 x 1200, 60 Hz. 

 UHD: 3840 X 2160, 60 Hz. 

 4K: 4096 X 2160, 60 Hz. 

13. Control  

a. Upon completion of installation, the Contractor shall test each function of each control 
station, push-button panel, touch screen panel, computer control interface, and all 
components connected to or interfaced to the Control System to verify proper operation 
and that each switch and indicator operates as intended.  

14. Systems Overview 

a. In addition, the Contractor shall:  

 Verify each item of equipment is functioning as intended. 

 Verify the installation is the same as specified. 

END OF SECTION 274116
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SECTION 274116.01 – AUDIOVISUAL SYSTEMS APPENDICES 

 APPENDIX A 

1.1 LIST OF DRAWINGS 
Drawing No. Description 

AVS00 AUDIOVISUAL SYSTEMS COVER SHEET 

AVS01 AUDIOVISUAL SYSTEMS - SY01, SY02, SY03, SY04, SY05, SY06, SY07, SY08 

AVS02 AUDIOVISUAL SYSTEMS - SY09 

AVS03 AUDIOVISUAL SYSTEMS - SY10, SY11 

AVS04 AUDIOVISUAL SYSTEMS - SY12 

AVS05 AUDIOVISUAL SYSTEMS - SY13, SY14, SY15 

AVS06 AUDIOVISUAL SYSTEMS - SY16, SY17, SY18 

AVS07 AUDIOVISUAL SYSTEMS - SY19 

AVS08 AUDIOVISUAL SYSTEMS - SY20 

AVS09 AUDIOVISUAL SYSTEMS - SY21, SY22, SY23 

AVMS01 AUDIOVISUAL SYSTEMS - MED SIM - MSY01, MSY02, MSY03 

AVMS02 AUDIOVISUAL SYSTEMS - MED SIM - MSY04, MSY05 

AVMS03 AUDIOVISUAL SYSTEMS - MED SIM - MSY06, MSY07, MSY08 

AVMS04 AUDIOVISUAL SYSTEMS - MED SIM - MSY09, MSY10 

AVMS05 AUDIOVISUAL SYSTEMS - MED SIM - MSY11 

AVMS06 AUDIOVISUAL SYSTEMS - MED SIM - MSY12 - SHEET 1 

AVMS07 AUDIOVISUAL SYSTEMS - MED SIM - MSY12 - SHEET 2 

AVMS08 AUDIOVISUAL SYSTEMS - MED SIM - MSY13 

AVMS09 AUDIOVISUAL SYSTEMS - MED SIM - MSY14, MSY15 

AVMS10 AUDIOVISUAL SYSTEMS - MED SIM - MSY16 - SHEET 1 

AVMS11 AUDIOVISUAL SYSTEMS - MED SIM - MSY16 - SHEET 2 

AVMS12 AUDIOVISUAL SYSTEMS - MED SIM - MSY17 

AVMS13 AUDIOVISUAL SYSTEMS - MED SIM - MSY18, MSY19, MSY20 

AVMS14 AUDIOVISUAL SYSTEMS - MED SIM - MSY21 

AVMS15 AUDIOVISUAL SYSTEMS - MED SIM - MSY22 

AVMS16 AUDIOVISUAL SYSTEMS - MED SIM - MSY23 

AVMS17 AUDIOVISUAL SYSTEMS - MED SIM - MSY24 

AVMS18 AUDIOVISUAL SYSTEMS - MED SIM - MSY25 

 

1.2 REFERENCE DRAWINGS 

A. The following drawings have been included for the Bidders reference in bidding the work called 
for by the Contract Documents. Reference drawings may not reflect as-built conditions. It shall be 
the responsibility of the Contractor to field verify all site conditions. 

Drawing No. Description 

T0.01 TECHNOLOGY INFRASTRUCTURE LEGENDS AND SYMBOLS 

T0.02 TECHNOLOGY INFRASTRUCTURE SCHEDULES AND NOTES 

T1.12 TECHNOLOGY INFRASTRUCTURE FIRST FLOOR AREA B PLAN 

T1.24 TECHNOLOGY INFRASTRUCTURE FIRST FLOOR AREA C PLAN 

T1.25 TECHNOLOGY INFRASTRUCTURE FIRST FLOOR AEA D PLAN 

T1.26 TECHNOLOGY INFRASTRUCTURE FIRST FLOOR AREA E PLAN 

T1.27 TECHNOLOGY INFRASTRUCTURE SECOND FLOOR AREA C PLAN 

T1.28 TECHNOLOGY INFRASTRUCTURE SECOND FLOOR AREA D PLAN 

T1.29 TECHNOLOGY INFRASTRUCTURE SECOND FLOOR AREA E PLAN 

T1.31 TECHNOLOGY INFRASTRUCTURE THIRD FLOOR AREA C PLAN 

T1.32 TECHNOLOGY INFRASTRUCTURE THIRD FLOOR AREA D PLAN 

T1.33 TECHNOLOGY INFRASTRUCTURE THIRD FLOOR AREA E PLAN 

T1.34 TECHNOLOGY INFRASTRUCTURE FOURTH FLOOR AREA C PLAN 

T1.35 TECHNOLOGY INFRASTRUCTURE FOURTH FLOOR AREA D PLAN 
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Drawing No. Description 

T1.36 TECHNOLOGY INFRASTRUCTURE FOURTH FLOOR AREA E PLAN 

T1.37 TECHNOLOGY INFRASTRUCTURE FIFTH FLOOR AREA D PLAN 

T1.38 TECHNOLOGY INFRASTRUCTURE FIFTH FLOOR AREA E PLAN 

T1.41 TECHNOLOGY INFRASTRUCTURE SIXTH FLOOR AREA D PLAN 

T1.42 TECHNOLOGY INFRASTRUCTURE SIXTH FLOOR AREA E PLAN 

T1.43 TECHNOLOGY INFRASTRUCTURE SEVENTH FLOOR AREA D PLAN 

T1.44 TECHNOLOGY INFRASTRUCTURE SEVENTH FLOOR AREA E PLAN 

T1.45 TECHNOLOGY INFRASTRUCTURE EIGHTH FLOOR AREA D PLAN 

T1.46 TECHNOLOGY INFRASTRUCTURE EIGHTH FLOOR AREA E PLAN 

T2.12 TECHNOLOGY INFRASTRUCTURE FIRST FLOOR AREA B RCP 

T2.24 TECHNOLOGY INFRASTRUCTURE FIRST FLOOR AREA C RCP 

T2.25 TECHNOLOGY INFRASTRUCTURE FIRST FLOOR AEA D RCP 

T2.26 TECHNOLOGY INFRASTRUCTURE FIRST FLOOR AREA E RCP 

T2.27 TECHNOLOGY INFRASTRUCTURE SECOND FLOOR AREA C RCP 

T2.28 TECHNOLOGY INFRASTRUCTURE SECOND FLOOR AREA D RCP 

T2.29 TECHNOLOGY INFRASTRUCTURE SECOND FLOOR AREA E RCP 

T2.31 TECHNOLOGY INFRASTRUCTURE THIRD FLOOR AREA C RCP 

T2.32 TECHNOLOGY INFRASTRUCTURE THIRD FLOOR AREA D RCP 

T2.33 TECHNOLOGY INFRASTRUCTURE THIRD FLOOR AREA E RCP 

T2.34 TECHNOLOGY INFRASTRUCTURE FOURTH FLOOR AREA C RCP 

T2.35 TECHNOLOGY INFRASTRUCTURE FOURTH FLOOR AREA D RCP 

T2.36 TECHNOLOGY INFRASTRUCTURE FOURTH FLOOR AREA E RCP 

T2.37 TECHNOLOGY INFRASTRUCTURE FIFTH FLOOR AREA D RCP 

T2.38 TECHNOLOGY INFRASTRUCTURE FIFTH FLOOR AREA E RCP 

T2.41 TECHNOLOGY INFRASTRUCTURE SIXTH FLOOR AREA D RCP 

T2.42 TECHNOLOGY INFRASTRUCTURE SIXTH FLOOR AREA E RCP 

T2.43 TECHNOLOGY INFRASTRUCTURE SEVENTH FLOOR AREA D RCP 

T2.44 TECHNOLOGY INFRASTRUCTURE SEVENTH FLOOR AREA E RCP 

T2.45 TECHNOLOGY INFRASTRUCTURE EIGHTH FLOOR AREA D RCP 

T2.46 TECHNOLOGY INFRASTRUCTURE EIGHTH FLOOR AREA E RCP 

T5.01 TECHNOLOGY INFRASTRUCTURE ROOM ELEVATIONS 

T5.02 TECHNOLOGY INFRASTRUCTURE ROOM ELEVATIONS 

T5.03 TECHNOLOGY INFRASTRUCTURE ROOM ELEVATIONS 

T5.04 TECHNOLOGY INFRASTRUCTURE ROOM ELEVATIONS 

T5.05 TECHNOLOGY INFRASTRUCTURE ROOM ELEVATIONS 

T6.03 TECHNOLOGY INFRASTRUCTURE ROOM RISERS 

T6.04 TECHNOLOGY INFRASTRUCTURE ROOM RISERS 

T6.05 TECHNOLOGY INFRASTRUCTURE ROOM RISERS 

T6.06 TECHNOLOGY INFRASTRUCTURE ROOM RISERS 

T6.07 TECHNOLOGY INFRASTRUCTURE ROOM RISERS 

T6.08 TECHNOLOGY INFRASTRUCTURE ROOM RISERS 

T6.09 TECHNOLOGY INFRASTRUCTURE ROOM RISERS 

T70.1 TECHNOLOGY INFRASTRUCTURE DETAILS 

T7.02 TECHNOLOGY INFRASTRUCTURE DETAILS 

T7.03 TECHNOLOGY INFRASTRUCTURE DETAILS 

T7.04 TECHNOLOGY INFRASTRUCTURE DETAILS 
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 APPENDIX B 

2.1 SUMMARY OF AUDIOVISUAL SYSTEMS POST BID SUBMITTALS 
Description Deadline 

Schedule Within 15 days of notification of contract award 

Progress Reports While working off-site: every two weeks 
While working on-site: every week. 

Shop Drawings Prior to equipment and materials purchase, fabrication, or 
installation 

Bill of Materials Prior to equipment and materials purchase, fabrication, or 
installation 

Audio Digital Signal Processing 
(DSP) 

Per Contractor's published schedule  

Control System Control Surfaces / 
GUI Prototype submittal 

Per Contractor's published schedule  

Control System Control Surfaces/GUI 
Submittal 

Per Contractor's published schedule  

Preliminary As-Built Drawing Submit-
tal 

Prior to Final Testing and System Performance Verification 

Final Documentation Within 30 days of Substantial Completion 

Post-Integration Control Surfaces Ad-
justments 

Within 90 days of Substantial Completion  
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 APPENDIX C: PRE-BID FORMS 

3.1 CONTRACTOR QUALIFICATION REQUIREMENTS 
 
Corporate Profile 
 

Location of Corporate Head-
quarters 

 

Number of Offices & Loca-
tions 

 

Location of Office Assigned 
to this Project 

 

Staffing 
 

Total Number of Employees  

Number of Design Staff  

Number of Installation Staff  

Number of Project Manage-
ment Staff 

 

Number of Software Pro-
gramming Staff 

 

 
Project Key Personnel 
 

Project Executive  

Project Manager  

Systems Engineer/Designer  

Lead Installer  

Control Systems Programmer  

Audio DSP Programmer  

Commissioning Agent  

Trainer  
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Project Executive Resume  
 

Name  

Office Location  

Percentage of Individual’s 
Time Allocated to this Pro-
ject 

 

Work History  

Previous Project Experience  

Length of Employment  

Certifications   CTS 
  CTS-D  
  CTS-I   
  RCDD 
  PMP 
  Certified Control System Programmer 
  Certified DSP Programmer  
  Others 
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Project Manager Resume 
  

Name  

Office Location  

Percentage of Individual’s 
Time Allocated to this Pro-
ject 

 

Work History  

Previous Project Experi-
ence* 

 

Length of Employment  

Certifications   CTS 
  CTS-D  
  CTS-I   
  RCDD 
  PMP 
  Certified Control System Programmer 
  Certified DSP Programmer  
 Others 

  

 

 

 
 

 
* The assigned Project Manager shall have at least 5 years experience with audiovisual projects of similar 
scope & scale. 
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Systems Engineer/Designer Resume 
 

Name  

Office Location  

Percentage of Individual’s 
Time Allocated to this Pro-
ject 

 

Work History  

Previous Project Experi-
ence* 

 

Length of Employment  

Certifications   CTS 
  CTS-D  
  CTS-I   
  RCDD 
  PMP 
  Certified Control System Programmer 
  Certified DSP Programmer  
  Others 

  

 

 

 
 

Crestron DM-NVX and DM-
NVX-N certification numbers 
and expiration dates 

 

  
 
* The assigned Systems Engineer/Designer shall have at least 5 years experience with audiovisual pro-
jects of similar scope & scale.  
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Lead Installer Resume 

Name  

Office Location  

Percentage of Individual’s 
Time Allocated to this Pro-
ject 

 

Work History  

Previous Project Experi-
ence* 

 

Length of Employment  

Certifications   CTS 
  CTS-D  
  CTS-I   
  RCDD 
  PMP 
  Certified Control System Programmer 
  Certified DSP Programmer  
  Others 

  

 
 

AVIXA/InfoComm Interna-
tional CTS-I certification or 
NSCA EST-L2 (Electronic 
Systems Technician) certifi-
cation, number, and expira-
tion date 

 

Crestron DM-NVX and DM-
NVX-N certification numbers 
and expiration dates 
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Control Systems Programmer Resume  
 

Name  

Office Location  

Percentage of Individual’s 
Time Allocated to this Pro-
ject 

 

Work History  

Previous Project Experi-
ence* 

 

Length of Employment  

Certifications   CTS 
  CTS-D  
  CTS-I   
  RCDD 
  PMP 
  Certified Control System Programmer 
  Certified DSP Programmer  
 Others 

  

 

 

 
 

Crestron Certified Program-
mer, Crestron DM-NVX and 
DM-NVX-N certification 
number and expiration date 
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Audio DSP Programmer Resume  
 

Name  

Office Location  

Percentage of Individual’s 
Time Allocated to this Pro-
ject 

 

Work History  

Previous Project Experi-
ence* 

 

Length of Employment  

Certifications   CTS 
  CTS-D  
  CTS-I   
  RCDD 
  PMP 
  Certified Control System Programmer 
  Certified DSP Programmer  
  Others 

  

 

 

 
 

QSC Q-SYS Level Two 
Training, certification num-
ber and expiration date 
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Commissioning Agent Resume 
 

Name  

Office Location  

Percentage of Individual’s 
Time Allocated to this Pro-
ject 

 

Work History  

Previous Project Experience  

Length of Employment  

Certifications   CTS 
  CTS-D  
  CTS-I   
  RCDD 
  PMP 
  Certified Control System Programmer 
  Certified DSP Programmer  
 Others 
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Trainer Resume 
 

Name  

Office Location  

Percentage of Individual’s 
Time Allocated to this Pro-
ject 

 

Work History  

Previous Project Experience  

Length of Employment  

Certifications   CTS 
  CTS-D  
  CTS-I   
  RCDD 
  PMP 
  Certified Control System Programmer 
  Certified DSP Programmer  
  Others 
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Resources 
 

Manufacturers’ Line Card 
for products Company is an 
authorized distributor or 
dealer. Include authorization 
date 

Provide this as an attachment 

List of Manufacturers’ Tech-
nical Certifications or Desig-
nations 

 
 
 
 
 
 

List of Manufacturers’ for 
Whom the Company is an 
Authorized Service Center 

Provide this as an attachment 

List of Computer Software 
and/or Systems that Will Be 
Used on the Project 

 

List of Contractor Owned 
Test Equipment. Include 
Manufacturer, Model, and 
Software Version 
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 APPENDIX D: POST-AWARD FORMS 

4.1 PROGRESS REPORT FORM 

 
Project Name:  

Date:  

From:  

 
Progress (Tasks accomplished since the previous report; both completed tasks and work-in-progress.) 

 

Work Planned (Tasks scheduled for the time period extending until the next report) 

 

 
Issues (Factors delaying progress or have the potential to delay progress involving the Owner, Architect and/or Consultant.) 
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4.2 SYSTEMS PERFORMANCE VERIFICATION REQUEST FORM 
Contractor:  

Project:  

The Contractor requests a Systems Performance Verification appointment by completing this form and returning it to 
NV5. By signing below, the Contractor indicates that  

1. The work on this contract, as defined in the Audiovisual Systems Specification, is complete 
and ready for the Consultant’s final Systems Performance Verification.  

2. All required field tests have been performed and project documentation is on-site. 

3. A computer/video signal generator or generators, capable of outputting all signal types 
included in the system designs, will be available onsite at the time of Systems Performance 
Verification.  

4. Physical media (DVD, Blu-Ray disc, etc.) will be available onsite to verify the performance of 
all applicable source devices.  

 
Any incomplete items, deviations, or exceptions to the requirements of the Audiovisual Systems Specification shall be 
listed by the Contractor below, or provided as an attachment: 
 

 

 
If the Contractor’s work is found to be incomplete, and subsequent visits to the site by the Consultant are required by 
the Owner, the Owner may elect to have the Consultant’s travel costs, billable time, and all other related travel ex-
penses be deducted from the Contractor’s final payment.  
 
By signing below, Contractor verifies that the job site is ready for final Systems Performance Verification and accepts 
the conditions of this agreement. 
 
Signature: _________________________________ Print Name: _______________________________ 
 
Title: ______________________________________Date: ____________________________________ 
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 APPENDIX E: BIDDING EQUIPMENT LISTS 

5.1 BIDDING EQUIPMENT LISTS 

A. Bidding Equipment Lists can be found on the following pages.  

B. Bidding Equipment Lists show quantities per room. The quantity of rooms for each system type is 
listed at the top of each page. 

C. Bidding Equipment Lists include manufacturers and model numbers where appropriate. 
Additional identification or ordering information may vary according to supplier, and the Bidder 
shall cross-reference with an individual supplier if required.  

D. Some manufacturer's names and product descriptions used in this specification are product 
specific with no substitutions allowed. The items listed as “Brand Specific” in this specification 
must be the manufacturer and type specified. These specific products are required for 
compatibility with the Owner’s existing systems and to maintain continuity of support. The Brand 
Specific Products specified for this project include those by: 

1. Crestron 

2. CAE Healthcare Simulation 

5.2 MASTER QUOTE NUMBERS 

A. As a convenience to the Contractor in preparing the bid response, Master Quote numbers have 
been provided for several equipment groups. Where given, Master Quote numbers or other 
quotation numbers have been provided for bidding purposes only. It shall be the responsibility of 
the Contactor to verify that they have received the latest versions of the Master Quotes prior to 
bidding, and to establish the accuracy of the quotes prior to ordering. 

1. Nanolumens – Master Quote # 202110-10856 

5.3 MANUFACTURER CONTACT INFORMATION 

A. The following contact information is provided as a convenience for bidding purposes. 

CAE Healthcare Simulation Andrew Carson 
andrew.carson@cae.com 

Nanolumens Geoff Berkeley 
GBerkeley@nanolumens.com 
 

5.4  KEYED BIDDING NOTES 

A. OFCI (Owner Furnished Contractor Installed)  

B. OFOI (Owner Furnished Owner Installed, or Provided by Others) 

C. Included with above package  

D. Coordinate stock color/finish with architect  

E. Custom painted. Coordinate with architect  

F. Field verify prior to submittals  

G. Special or noteworthy installation requirements – Refer to System Description for details 

H. Reference manufacturer’s Master Quote 

END OF SECTION 274116.01 



Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1019

Type : SY01

Name : 65" Portrait Mode Digital Signage (Main Concourse)

Rm Qty : 1

Display Devices         2 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        2 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         2 -

 End 

Source Devices         1 

3 Owner Furnished DMP Digital Media Player (OFCI)         2 A

 End 

Rack, Panels, Misc.     274 

4 Installation Materials as Defined in AV Systems Specification  Lot 

5 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

6 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

7
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

8 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

9 Control System Accessories as Needed  Lot 

10 Power Supplies and Power Distribution as Needed  Lot 

11 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021

Page 1 of 35
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1019, 2087, 3043, 4131, 5002, 6002, 7002, 8002

Type : SY02

Name : 49" Portrait Mode Digital Signage (Elevator Lobby)

Rm Qty : 8

Display Devices         2 

1 NEC M491
49” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         1 

3 Owner Furnished DMP Digital Media Player (OFCI)         1 A

 End 

Rack, Panels, Misc.       77 

4 Installation Materials as Defined in AV Systems Specification  Lot 

5 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

6 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

7
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

8 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

9 Control System Accessories as Needed  Lot 

10 Power Supplies and Power Distribution as Needed  Lot 

11 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1000

Type : SY03

Name : 86" Digital Signage (Lobby)

Rm Qty : 1

Display Devices         2 

1 NEC V864Q 86" Ultra High Definition Professional Display         1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         1 

3 Owner Furnished DMP Digital Media Player (OFCI)         1 A

 End 

Rack, Panels, Misc.     360 

4 Installation Materials as Defined in AV Systems Specification  Lot 

5 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

6 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

7
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

8 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

9 Control System Accessories as Needed  Lot 

10 Power Supplies and Power Distribution as Needed  Lot 

11 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 4107

Type : SY04

Name : 49" Digital Signage (Testing Lab Reception)

Rm Qty : 1

Display Devices         2 

1 NEC M491
49” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         1 

3 Owner Furnished DMP Digital Media Player (OFCI)         1 A

 End 

Rack, Panels, Misc.       77 

4 Installation Materials as Defined in AV Systems Specification  Lot 

5 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

6 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

7
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

8 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

9 Control System Accessories as Needed  Lot 

10 Power Supplies and Power Distribution as Needed  Lot 

11 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2090

Type : SY05

Name : 55" Digital Signage (Corridor)

Rm Qty : 1

Display Devices         2 

1 NEC M551
55” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         1 

3 Owner Furnished DMP Digital Media Player (OFCI)         1 A

 End 

Rack, Panels, Misc.       99 

4 Installation Materials as Defined in AV Systems Specification  Lot 

5 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

6 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

7
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

8 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

9 Control System Accessories as Needed  Lot 

10 Power Supplies and Power Distribution as Needed  Lot 

11 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1019

Type : SY06

Name : 55" Digital Signage and Collaboration (Main Concourse)

Rm Qty : 1

Display Devices         2 

1 NEC M551
55” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        4 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         4 -

 End 

Source Devices         2 

3 Owner Furnished DMP Digital Media Player (OFCI)         4 A

4 Crestron AM-3200 AirMedia Wireless Presentation Gateway         4 -

 End 

Rack, Panels, Misc.     600 

5 Installation Materials as Defined in AV Systems Specification  Lot 

6 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

7 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

8
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

9 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

10 Control System Accessories as Needed  Lot 

11 Power Supplies and Power Distribution as Needed  Lot 

12 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1130

Type : SY07

Name : 55" Digital Signage and Collaboration (Reception)

Rm Qty : 1

Display Devices         2 

1 NEC M551
55” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         2 

3 Owner Furnished DMP Digital Media Player (OFCI)         1 A

4 Crestron AM-3200 AirMedia Wireless Presentation Gateway         1 -

 End 

Rack, Panels, Misc.     150 

5 Installation Materials as Defined in AV Systems Specification  Lot 

6 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

7 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

8
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

9 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

10 Control System Accessories as Needed  Lot 

11 Power Supplies and Power Distribution as Needed  Lot 

12 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2080, 4208, 5008, 6008, 7008, 8008

Type : SY08

Name : 65" Digital Signage and Collaboration (Communal Space)

Rm Qty : 6

Display Devices         2 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         2 

3 Owner Furnished DMP Digital Media Player (OFCI)         1 A

4 Crestron AM-3200 AirMedia Wireless Presentation Gateway         1 -

 End 

Rack, Panels, Misc.     188 

5 Installation Materials as Defined in AV Systems Specification  Lot 

6 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

7 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

8
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

9 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

10 Control System Accessories as Needed  Lot 

11 Power Supplies and Power Distribution as Needed  Lot 

12 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1001

Type : SY09

Name : Multi-Purpose

Rm Qty : 1

Display Devices         1 

1 Nanolumens Engage
Engage Series LED Videowall Package - 2.5mm pixel pitch - with Controller and 

Processor
        1 F,H

 End 

Source Devices         1 

2 Owner Furnished DMP Digital Media Player (OFCI)         1 A

 End 

Signal Processing, Routing, and Distribution         6 

3 Crestron DM-NVX-E760 DM NVX 4K60 4:4:4 HDR Network AV Encoder with DM Input (PoE++/UPOE)         2 -

4 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        2 -

5 Crestron HD-TX-101-C-1G-E-X-T DM Lite - HDMI over CATx Transmitter, Wall Plate         2 D

6 QSC Audio Q-SYS Core 110f
8 Mic/Line In x 8 Line Out and 8 Flex I/O Audio DSP with POTS, VOIP, AES67 and 

QSYS
        1 -

7

Contractor 

Selected/ Owner 

Approved

24-Port Data Patch Panel
Contractor Selected, Owner Approved 24-Port Data Patch Panel, Comply w/ 

University Standards
        1 -

8 Owner Furnished Owner Furnished 24 Port Managed Switch with PoE+ Ports (OFCI)         1 A

 End 

Speech Reinforcement System/Audio Conferencing       10 

9 Shure SLXD4D UHF Frequency Agile Wireless Microphone Dual Channel Receiver         1 -

10 Shure SLXD1 Digital Wireless Bodypack Transmitter         1 -

11 Shure WL185 Cardioid Lavalier Microphone         1 -

12 Shure SLXD2/SM58 Cardioid Dynamic Wireless Microphone Transmitter         1 -

13 Shure UA834WB In-line Antenna Amplifier for Remote Mounting (470-902 MHz)         1 -

14 Shure UA221 Passive Antenna Splitter/Combiner Kit         1 -

15 Shure SBC203 Dual Battery Charger for SB903 Battery         1 -

16 Contractor Select Rack Mount for Above Contractor Selected Rack Mount for Above         1 -

17 Shure SB903 Lithium-Ion Rechargeable Battery (Spare)         2 -

18 Shure SM-58 Cardioid Dynamic Microphone         1 -

 End 

Sound Reinforcement System         3 

19 JBL Control 67P/T 6.5" 2-way Pendant Loudspeaker w/70V Transformer       10 D

20 QSC Audio Q-SYS Core 110f
8 Mic/Line In x 8 Line Out and 8 Flex I/O Audio DSP with POTS, VOIP, AES67 and 

QSYS
        1 -

21 Crestron AMP-2210T 2-CH, 210W per @4ohm, 120W per @8ohm, 120W per @70V, Amplifier         1 -

 End 

Control System         2 

22 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

23 Crestron CP4N
4-Series Integrated Controller, (3) RS-232, (8) I/O, (8) IR, (8) Relay, Cresnet, LAN, 

Control Subnet
        1 -

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1001

Type : SY09

Name : Multi-Purpose

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

 End 

Rack, Panels, Misc.  6,313 

24 Middle Atlantic BGR-4532 BGR-Series 45RU, 32"D Equipment Rack         1 -

25 Middle Atlantic BSPN-45-32 BGR-Series 45RU, 32"D Side Panels (Pair)         1 -

26 Middle Atlantic RLNK-P920R-SP 9 Outlet, 20A Surge Protection PDU w/ RackLink         1 -

27 Panelcrafters NV5-RHIM-RevH Rack ID Panel         1 -

28 Installation Materials as Defined in AV Systems Specification  Lot 

29 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

30 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

31
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

32 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

33 Control System Accessories as Needed  Lot 

34 Power Supplies and Power Distribution as Needed  Lot 

35 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2020, 2022

Type : SY10

Name : Fresh Tissue Lab A & B

Rm Qty : 1

Display Devices         2 

1 NEC V864Q 86" Ultra High Definition Professional Display         4 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         4 -

 End 

Source Devices         2 

3 Crestron AM-3200 AirMedia Wireless Presentation Gateway         2 -

4 Owner Furnished AIO PC Owner Furnished All-In-One PC (OFCI)         2 A

 End 

Video Capture, Streaming and Conferencing         1 

5 Vaddio
RoboShot 20 UHD 

OneLink HDMI

UHD PTZ Camera - 12x Optical / 20x Digital Zoom - 74 Deg. FOV - HD-

SDI/Network/HDBT/HDMI Outputs PoE++ - 2160p/30 Native
        4 -

 End 

Signal Processing, Routing, and Distribution         2 

6 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        8 -

7 Crestron HD-TX-101-C-1G-E-X-T DM Lite - HDMI over CATx Transmitter, Wall Plate         2 D

 End 

Speech Reinforcement System/Audio Conferencing         5 

8 Shure SLXD1 Digital Wireless Bodypack Transmitter         2 -

9 Shure WL185 Cardioid Lavalier Microphone         2 -

10 Shure UA834WB In-line Antenna Amplifier for Remote Mounting (470-902 MHz)         2 -

11 Shure SBC10-903 Single Battery Charger for SB903 Battery         2 -

12 Contractor Select Rack Mount for Above Contractor Selected Rack Mount for Above         2 -

13 Shure SB903 Lithium-Ion Rechargeable Battery (Spare)         2 -

 End 

Sound Reinforcement System         1 

14 JBL LCT-81C/T Low-Profile Lay-In 2'x2' Ceiling Tile Loudspeaker, 200mm (8") Driver       16 D

 End 

Control System         1 

15 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        2 D

 End 

Rack, Panels, Misc.  4,241 

16 Middle Atlantic C5-FF27-3 C5-Series Frame, (3) Bay, 27"D         2 D

17 Installation Materials as Defined in AV Systems Specification  Lot 

18 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

19 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

20
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

21 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

22 Control System Accessories as Needed  Lot 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021

Page 11 of 35

Louisiana State University - Interim Hospital - Simulation Center

0



Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2020, 2022

Type : SY10

Name : Fresh Tissue Lab A & B

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

23 Power Supplies and Power Distribution as Needed  Lot 

24 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2002

Type : SY11

Name : Classroom/Conference

Rm Qty : 1

Display Surfaces         1 

1 Generic Projection Screen Projection Screen per Infrastructure Reference Drawings         1 -

 End 

Display Devices         4 

2 Christie DHD850-GS
7,200 ANSI Lumen, 1-Chip DLP, Laser-Phosphor Light Source, Bold Color, 

1920x1080, Lens Not Included
        1 D

3 Contractor Select
Contractor Select Zoom 

Lens
Contractor Selected Projector Lens for Above         1 F

4 Chief Projector Ceiling Mount Contractor Selected Projector Ceiling Mount         1 D

5 Owner Furnished Owner Furnished Computer Monitor (OFCI)         1 A

 End 

Source Devices         4 

6 Owner Furnished Instructor Workstation Owner Furnished Instructor's Workstation PC (OFCI)         1 A

7 Owner Furnished KM USB Keyboard & Mouse         1 -

8 Crestron FT2-500-MECH-ACUSB-x
FlipTop FT2 Series, 500 Size, Mechanical,  with an AC Power Module and USB 

Charger Module 
        1 D

9 Crestron FT2A-PLT-BLANK-10 Blank Insert for FT2 Series, Pack of 10         1 -

 End 

Video Capture, Streaming and Conferencing         2 

10 Vaddio
RoboShot 20 UHD 

OneLink HDMI

UHD PTZ Camera - 12x Optical / 20x Digital Zoom - 74 Deg. FOV - HD-

SDI/Network/HDBT/HDMI Outputs PoE++ - 2160p/30 Native
        1 -

11 Vaddio AV Bridge 2x1
2x1 HD Video and Audio to USB Bridge for Web Conferencing, HDMI pass-thru 

and 4x4 Dante Audio Matrix
        1 -

 End 

Signal Processing, Routing, and Distribution         2 

12 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        3 -

13 Crestron DM-NVX-351 DM 4K60 4:4:4 HDR Network AV Encoder/Decoder w/Downmixing         1 -

 End 

Speech Reinforcement System/Audio Conferencing         1 

14 Shure Microflex MXA910 Ceiling Microphone Array, Dante         1 D

 End 

Sound Reinforcement System         1 

15 JBL LCT-81C/T Low-Profile Lay-In 2'x2' Ceiling Tile Loudspeaker, 200mm (8") Driver         4 D

 End 

Control System         2 

16 Crestron TSW-570-x-S
5" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

17 Crestron TS-770-x-S 7" Tabletop PoE+ Touch Screen w/ HTML5, Intercom, and Room Scheduling         1 D

 End 

Rack, Panels, Misc.  2,552 

18 Middle Atlantic L5 Series Lectern Lectern (coordinate with owner and archtect for configuation and finish)         1 D

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2002

Type : SY11

Name : Classroom/Conference

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

19 Installation Materials as Defined in AV Systems Specification  Lot 

20 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

21 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

22
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

23 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

24 Control System Accessories as Needed  Lot 

25 Power Supplies and Power Distribution as Needed  Lot 

26 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2046

Type : SY12

Name : AV Equipment Room

Rm Qty : 1

Video Capture, Streaming and Conferencing         1 

1 Sonic Foundry Mediasite Rich Media Capture Device (OFCI)         3 A

 End 

Signal Processing, Routing, and Distribution         7 

2 Crestron DM-NVX-E760 DM NVX 4K60 4:4:4 HDR Network AV Encoder with DM Input (PoE++/UPOE)         2 -

3 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         5 -

4 Crestron DM-NVX-D30 DM 4K60 4:4:4 HDR Network AV Decoder, PoE+         6 -

5

Contractor 

Selected/ Owner 

Approved

48-Port Data Patch Panel
Contractor Selected, Owner Approved 48-Port Data Patch Panel, Comply w/ 

University Standards
        1 -

6

Contractor 

Selected/ Owner 

Approved

24-Port Data Patch Panel
Contractor Selected, Owner Approved 24-Port Data Patch Panel, Comply w/ 

University Standards
        1 -

7 Owner Furnished Owner Furnished 24 Port Managed Switch with PoE+ Ports (OFCI)         1 A

8 Owner Furnished Owner Furnished 48 Port Managed Switch with PoE+ Ports (OFCI)         1 A

 End 

Speech Reinforcement System/Audio Conferencing         2 

9 Shure SLXD4 UHF Frequency Agile Wireless Microphone Single Channel Receiver         2 -

10 Shure UA221 Passive Antenna Splitter/Combiner Kit         1 -

 End 

Sound Reinforcement System         4 

11 QSC Audio Q-SYS Core 110f
8 Mic/Line In x 8 Line Out and 8 Flex I/O Audio DSP with POTS, VOIP, AES67 and 

QSYS
        1 -

12 QSC Audio Core 8 Flex 8 Flex I/O Audio DSP with VOIP, AES67, DANTE, USB and QSYS         1 -

13 Crestron AMP-2210T 2-CH, 210W per @4ohm, 120W per @8ohm, 120W per @70V, Amplifier         1 -

14 Crestron AMP-X50MP 2-Ch 25W @ 8Ohm, 1-Ch 50W @ 70V Compact Amplifier         1 -

 End 

Control System         3 

15 Crestron CP4N
4-Series Integrated Controller, (3) RS-232, (8) I/O, (8) IR, (8) Relay, Cresnet, LAN, 

Control Subnet
        1 -

16 Crestron CEN-IO-COM-102 Wired Ethernet Module w/2 COM Ports         1 -

17 Crestron MPC4
4-Series Integrated Controller, (1) RS-232, (4) IR, (2) Relay, (2) Digital, Cresnet, 

LAN
        1 -

 End 

Rack, Panels, Misc.  1,757 

18 Middle Atlantic BGR-4532 BGR-Series 45RU, 32"D Equipment Rack         1 -

19 Middle Atlantic BSPN-45-32 BGR-Series 45RU, 32"D Side Panels (Pair)         1 -

20 Middle Atlantic RLNK-P920R-SP 9 Outlet, 20A Surge Protection PDU w/ RackLink         1 -

21 Panelcrafters NV5-RHIM-RevH Rack ID Panel         1 -

22 Installation Materials as Defined in AV Systems Specification  Lot 

23 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

24 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2046

Type : SY12

Name : AV Equipment Room

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

25
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

26 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

27 Control System Accessories as Needed  Lot 

28 Power Supplies and Power Distribution as Needed  Lot 

29 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3036

Type : SY13

Name : Group Fitness

Rm Qty : 1

Display Devices         2 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         2 

3 QSC Audio Axon DBU USB/Bluetooth network audio interface         1 -

4 Crestron AM-3200 AirMedia Wireless Presentation Gateway         1 -

 End 

Signal Processing, Routing, and Distribution         2 

5 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        1 -

6 QSC Audio D2FLEXio Dual Analog Flex I/O Dante/AES67 Interface, PoE         1 -

 End 

Speech Reinforcement System/Audio Conferencing         4 

7 Shure SLXD14/153T
Wireless System with SLXD1 Bodypack Transmitter and MX153T Earset 

Headworn Microphone
        1 -

8 Shure SBC10-903 Single Battery Charger for SB903 Battery         1 -

9 Contractor Select Rack Mount for Above Contractor Selected Rack Mount for Above         1 -

10 Shure SB903 Lithium-Ion Rechargeable Battery (Spare)         1 -

 End 

Sound Reinforcement System         1 

11 JBL LCT-81C/T Low-Profile Lay-In 2'x2' Ceiling Tile Loudspeaker, 200mm (8") Driver         4 D

 End 

Control System         2 

12 Crestron MPC3-102-B 3-Series Media Presentation Controller         1 -

13 Crestron TSW-570-x-S
5" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

 End 

Rack, Panels, Misc.     633 

14 Middle Atlantic RCS-1824 18RU 24" Deep Pre-Configured Rack w/Fans         1 -

15 Middle Atlantic PWR-8-V Essex Power Strip, (8) Outlet         1 -

16 Installation Materials as Defined in AV Systems Specification  Lot 

17 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

18 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

19
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

20 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

21 Control System Accessories as Needed  Lot 

22 Power Supplies and Power Distribution as Needed  Lot 

23 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3036

Type : SY13

Name : Group Fitness

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3037

Type : SY14

Name : Group Fitness

Rm Qty : 1

Display Surfaces         1 

1 Generic Projection Screen Projection Screen per Infrastructure Reference Drawings         1 -

 End 

Display Devices         3 

2 Christie DHD850-GS
7,200 ANSI Lumen, 1-Chip DLP, Laser-Phosphor Light Source, Bold Color, 

1920x1080, Lens Not Included
        1 D

3 Contractor Select
Contractor Select Zoom 

Lens
Contractor Selected Projector Lens for Above         1 F

4 Chief Projector Ceiling Mount Contractor Selected Projector Ceiling Mount         1 D

 End 

Source Devices         2 

5 QSC Audio Axon DBU USB/Bluetooth network audio interface         1 -

6 Crestron AM-3200 AirMedia Wireless Presentation Gateway         1 -

 End 

Signal Processing, Routing, and Distribution         2 

7 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        1 -

8 QSC Audio D2FLEXio Dual Analog Flex I/O Dante/AES67 Interface, PoE         1 -

 End 

Speech Reinforcement System/Audio Conferencing         4 

9 Shure SLXD14/153T
Wireless System with SLXD1 Bodypack Transmitter and MX153T Earset 

Headworn Microphone
        1 -

10 Shure SBC10-903 Single Battery Charger for SB903 Battery         1 -

11 Contractor Select Rack Mount for Above Contractor Selected Rack Mount for Above         1 -

12 Shure SB903 Lithium-Ion Rechargeable Battery (Spare)         1 -

 End 

Sound Reinforcement System         1 

13 JBL LCT-81C/T Low-Profile Lay-In 2'x2' Ceiling Tile Loudspeaker, 200mm (8") Driver         6 D

 End 

Control System         2 

14 Crestron MPC3-102-B 3-Series Media Presentation Controller         1 -

15 Crestron TSW-570-x-S
5" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

 End 

Rack, Panels, Misc.  1,457 

16 Middle Atlantic RCS-1824 18RU 24" Deep Pre-Configured Rack w/Fans         1 -

17 Middle Atlantic PWR-8-V Essex Power Strip, (8) Outlet         1 -

18 Installation Materials as Defined in AV Systems Specification  Lot 

19 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

20 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

21
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3037

Type : SY14

Name : Group Fitness

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

22 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

23 Control System Accessories as Needed  Lot 

24 Power Supplies and Power Distribution as Needed  Lot 

25 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3039

Type : SY15

Name : Spinning

Rm Qty : 1

Display Surfaces         1 

1 Generic Projection Screen Projection Screen per Infrastructure Reference Drawings         1 -

 End 

Display Devices         3 

2 Christie DHD850-GS
7,200 ANSI Lumen, 1-Chip DLP, Laser-Phosphor Light Source, Bold Color, 

1920x1080, Lens Not Included
        1 D

3 Contractor Select
Contractor Select Zoom 

Lens
Contractor Selected Projector Lens for Above         1 F

4 Chief Projector Ceiling Mount Contractor Selected Projector Ceiling Mount         1 D

 End 

Source Devices         2 

5 QSC Audio Axon DBU USB/Bluetooth network audio interface         1 -

6 Crestron AM-3200 AirMedia Wireless Presentation Gateway         1 -

 End 

Signal Processing, Routing, and Distribution         2 

7 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        1 -

8 QSC Audio D2FLEXio Dual Analog Flex I/O Dante/AES67 Interface, PoE         1 -

 End 

Speech Reinforcement System/Audio Conferencing         4 

9 Shure SLXD14/153T
Wireless System with SLXD1 Bodypack Transmitter and MX153T Earset 

Headworn Microphone
        1 -

10 Shure SBC10-903 Single Battery Charger for SB903 Battery         1 -

11 Contractor Select Rack Mount for Above Contractor Selected Rack Mount for Above         1 -

12 Shure SB903 Lithium-Ion Rechargeable Battery (Spare)         1 -

 End 

Sound Reinforcement System         1 

13 JBL LCT-81C/T Low-Profile Lay-In 2'x2' Ceiling Tile Loudspeaker, 200mm (8") Driver         4 D

 End 

Control System         2 

14 Crestron MPC3-102-B 3-Series Media Presentation Controller         1 -

15 Crestron TSW-570-x-S
5" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

 End 

Rack, Panels, Misc.  1,446 

16 Middle Atlantic RCS-1824 18RU 24" Deep Pre-Configured Rack w/Fans         1 -

17 Middle Atlantic PWR-8-V Essex Power Strip, (8) Outlet         1 -

18 Installation Materials as Defined in AV Systems Specification  Lot 

19 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

20 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

21
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3039

Type : SY15

Name : Spinning

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

22 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

23 Control System Accessories as Needed  Lot 

24 Power Supplies and Power Distribution as Needed  Lot 

25 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3040

Type : SY16

Name : Small Group

Rm Qty : 1

Display Devices         2 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         2 

3 QSC Audio Axon DBU USB/Bluetooth network audio interface         1 -

4 Crestron AM-3200 AirMedia Wireless Presentation Gateway         1 -

 End 

Signal Processing, Routing, and Distribution         2 

5 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        1 -

6 QSC Audio D2FLEXio Dual Analog Flex I/O Dante/AES67 Interface, PoE         1 -

 End 

Speech Reinforcement System/Audio Conferencing         4 

7 Shure SLXD14/153T
Wireless System with SLXD1 Bodypack Transmitter and MX153T Earset 

Headworn Microphone
        1 -

8 Shure SBC10-903 Single Battery Charger for SB903 Battery         1 -

9 Contractor Select Rack Mount for Above Contractor Selected Rack Mount for Above         1 -

10 Shure SB903 Lithium-Ion Rechargeable Battery (Spare)         1 -

 End 

Sound Reinforcement System         1 

11 JBL LCT-81C/T Low-Profile Lay-In 2'x2' Ceiling Tile Loudspeaker, 200mm (8") Driver         2 D

 End 

Control System         2 

12 Crestron MPC3-102-B 3-Series Media Presentation Controller         1 -

13 Crestron TSW-570-x-S
5" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

 End 

Rack, Panels, Misc.     622 

14 Middle Atlantic RCS-1824 18RU 24" Deep Pre-Configured Rack w/Fans         1 -

15 Middle Atlantic PWR-8-V Essex Power Strip, (8) Outlet         1 -

16 Installation Materials as Defined in AV Systems Specification  Lot 

17 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

18 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

19
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

20 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

21 Control System Accessories as Needed  Lot 

22 Power Supplies and Power Distribution as Needed  Lot 

23 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3040

Type : SY16

Name : Small Group

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

 End 

End of System         1 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3038

Type : SY17

Name : Pin-Loaded Machines/Cardio

Rm Qty : 1

Display Devices         2 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        3 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         3 -

 End 

Source Devices         1 

3 QSC Audio Axon DBU USB/Bluetooth network audio interface         1 -

 End 

Signal Processing, Routing, and Distribution         2 

4 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        3 -

5 QSC Audio D2FLEXio Dual Analog Flex I/O Dante/AES67 Interface, PoE         1 -

 End 

Speech Reinforcement System/Audio Conferencing         4 

6 Shure SLXD14/153T
Wireless System with SLXD1 Bodypack Transmitter and MX153T Earset 

Headworn Microphone
        1 -

7 Shure SBC10-903 Single Battery Charger for SB903 Battery         1 -

8 Contractor Select Rack Mount for Above Contractor Selected Rack Mount for Above         1 -

9 Shure SB903 Lithium-Ion Rechargeable Battery (Spare)         1 -

 End 

Sound Reinforcement System         1 

10 JBL Control 64P/T Compact Full Range Pendant Loudspeaker       36 -

 End 

Control System         1 

11 Crestron TSW-570-x-S
5" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        3 D

 End 

Rack, Panels, Misc.  1,474 

12 Middle Atlantic RCS-1824 18RU 24" Deep Pre-Configured Rack w/Fans         1 -

13 Middle Atlantic PWR-8-V Essex Power Strip, (8) Outlet         1 -

14 Installation Materials as Defined in AV Systems Specification  Lot 

15 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

16 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

17
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

18 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

19 Control System Accessories as Needed  Lot 

20 Power Supplies and Power Distribution as Needed  Lot 

21 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3038

Type : SY17

Name : Pin-Loaded Machines/Cardio

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3044

Type : SY19

Name : AV Equipment Room

Rm Qty : 1

Source Devices         3 

1 Crestron AM-3200 AirMedia Wireless Presentation Gateway         1 -

2 Owner Furnished DMP Digital Media Player (OFCI)         1 A

3 Owner Furnished CATV Tuner CATV Tuner (OFCI)         3 A

 End 

Signal Processing, Routing, and Distribution         3 

4 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        5 -

5

Contractor 

Selected/ Owner 

Approved

48-Port Data Patch Panel
Contractor Selected, Owner Approved 48-Port Data Patch Panel, Comply w/ 

University Standards
        1 -

6 Owner Furnished Owner Furnished 48 Port Managed Switch with PoE+ Ports (OFCI)         1 A

 End 

Sound Reinforcement System         2 

7 QSC Audio Q-SYS Core 110f
8 Mic/Line In x 8 Line Out and 8 Flex I/O Audio DSP with POTS, VOIP, AES67 and 

QSYS
        1 -

8 LEA Professional Connect 168D
8-CH, 160W per channel @4ohm, 8ohm, 70V and 100V.  Internal DSP with 

Crossovers and Dante.
        1 -

 End 

Control System         1 

9 Crestron CP4N
4-Series Integrated Controller, (3) RS-232, (8) I/O, (8) IR, (8) Relay, Cresnet, LAN, 

Control Subnet
        1 -

 End 

Rack, Panels, Misc.  1,331 

10 Middle Atlantic BGR-4532 BGR-Series 45RU, 32"D Equipment Rack         1 -

11 Middle Atlantic BSPN-45-32 BGR-Series 45RU, 32"D Side Panels (Pair)         1 -

12 Middle Atlantic RLNK-P920R-SP 9 Outlet, 20A Surge Protection PDU w/ RackLink         1 -

13 Panelcrafters NV5-RHIM-RevH Rack ID Panel         1 -

14 Installation Materials as Defined in AV Systems Specification  Lot 

15 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

16 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

17
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

18 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

19 Control System Accessories as Needed  Lot 

20 Power Supplies and Power Distribution as Needed  Lot 

21 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 3034

Type : SY18

Name : Cardio

Rm Qty : 1

Source Devices         1 

1 QSC Audio Axon DBU USB/Bluetooth network audio interface         1 -

 End 

Signal Processing, Routing, and Distribution         1 

2 QSC Audio D2FLEXio Dual Analog Flex I/O Dante/AES67 Interface, PoE         1 -

 End 

Speech Reinforcement System/Audio Conferencing         4 

3 Shure SLXD14/153T
Wireless System with SLXD1 Bodypack Transmitter and MX153T Earset 

Headworn Microphone
        1 -

4 Shure SBC10-903 Single Battery Charger for SB903 Battery         1 -

5 Contractor Select Rack Mount for Above Contractor Selected Rack Mount for Above         1 -

6 Shure SB903 Lithium-Ion Rechargeable Battery (Spare)         1 -

 End 

Sound Reinforcement System         1 

7 JBL LCT-81C/T Low-Profile Lay-In 2'x2' Ceiling Tile Loudspeaker, 200mm (8") Driver         5 D

 End 

Control System         1 

8 Crestron MPC3-102-B 3-Series Media Presentation Controller         1 -

 End 

Rack, Panels, Misc.     266 

9 Middle Atlantic RCS-1824 18RU 24" Deep Pre-Configured Rack w/Fans         1 -

10 Middle Atlantic PWR-8-V Essex Power Strip, (8) Outlet         1 -

11 Installation Materials as Defined in AV Systems Specification  Lot 

12 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

13 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

14
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

15 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

16 Control System Accessories as Needed  Lot 

17 Power Supplies and Power Distribution as Needed  Lot 

18 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 4000

Type : SY20

Name : Testing Lab

Rm Qty : 1

Display Devices         2 

1 NEC/Sharp M431
43” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN,Integrated Speakers
        3 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         3 -

 End 

Source Devices         1 

3 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         3 A

 End 

Video Capture, Streaming and Conferencing         3 

4 Axis P3247LV Network Camera       41 -

5 Axis TP3201 Network Camera Recessed Mount       41 -

6 Axis TP3901 Microphone Kit       41 -

 End 

Speech Reinforcement System/Audio Conferencing         8 

7 Shure SLXD4 UHF Frequency Agile Wireless Microphone Single Channel Receiver         1 -

8 Shure SLXD1 Digital Wireless Bodypack Transmitter         1 -

9 Shure WL185 Cardioid Lavalier Microphone         1 -

10 Shure UA834WB In-line Antenna Amplifier for Remote Mounting (470-902 MHz)         1 -

11 Shure UA221 Passive Antenna Splitter/Combiner Kit         1 -

12 Shure SBC10-903 Single Battery Charger for SB903 Battery         1 -

13 Contractor Select Rack Mount for Above Contractor Selected Rack Mount for Above         1 -

14 Shure SB903 Lithium-Ion Rechargeable Battery (Spare)         1 -

 End 

Sound Reinforcement System         4 

15 QSC Audio Q-SYS Core 110f
8 Mic/Line In x 8 Line Out and 8 Flex I/O Audio DSP with POTS, VOIP, AES67 and 

QSYS
        1 -

16 LEA Professional Connect 168D
8-CH, 160W per channel @4ohm, 8ohm, 70V and 100V.  Internal DSP with 

Crossovers and Dante.
        1 -

17 JBL LCT-81C/T Low-Profile Lay-In 2'x2' Ceiling Tile Loudspeaker, 200mm (8") Driver       49 D

18 JBL Control 24CT 4" Ceiling Loudspeaker w/70V Transformer         7 -

 End 

Control System         2 

19 Crestron CP4N
4-Series Integrated Controller, (3) RS-232, (8) I/O, (8) IR, (8) Relay, Cresnet, LAN, 

Control Subnet
        1 -

20 Owner Furnished Owner Furnished 10 Port Managed Switch with PoE+ Ports (OFCI)         1 A

 End 

Rack, Panels, Misc.  3,007 

21 Middle Atlantic RCS-1824 18RU 24" Deep Pre-Configured Rack w/Fans         1 -

22 Middle Atlantic PWR-8-V Essex Power Strip, (8) Outlet         1 -

23 Panelcrafters NV5-RHIM-RevH Rack ID Panel         1 -

24 Installation Materials as Defined in AV Systems Specification  Lot 

25 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 4000

Type : SY20

Name : Testing Lab

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

26 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

27
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

28 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

29 Control System Accessories as Needed  Lot 

30 Power Supplies and Power Distribution as Needed  Lot 

31 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 4332, 4432, 5134, 5234, 6133, 6233, 7132, 7233, 8133, 8233

Type : SY21

Name : Large Conference Room

Rm Qty : 10

Display Devices         2 

1 NEC V864Q 86" Ultra High Definition Professional Display         1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         4 

3 Owner Furnished Instructor Workstation Owner Furnished Instructor's Workstation PC (OFCI)         1 A

4 Owner Furnished Wireless Keyboard/Mouse Wireless Keyboard and Mouse         1 -

5 Crestron FT2-500-MECH-ACUSB-x
FlipTop FT2 Series, 500 Size, Mechanical,  with an AC Power Module and USB 

Charger Module 
        1 D

6 Crestron FT2A-PLT-BLANK-10 Blank Insert for FT2 Series, Pack of 10         1 -

 End 

Video Capture, Streaming and Conferencing         1 

7 Marshall Electronics CV610-U3-V2 Compact USB 3.0/2.0 PTZ 10x Optical Zoom AF Camera         1 -

 End 

Signal Processing, Routing, and Distribution         2 

8 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        2 -

9 Crestron DM-NVX-351 DM 4K60 4:4:4 HDR Network AV Encoder/Decoder w/Downmixing         1 -

 End 

Speech Reinforcement System/Audio Conferencing         2 

10 Shure Microflex MXA910 Ceiling Microphone Array, Dante         1 D

11 Shure Intellimix P300 Audio Conferencing Processor         1 -

 End 

Sound Reinforcement System         2 

12 Crestron AMP-X50MP 2-Ch 25W @ 8Ohm, 1-Ch 50W @ 70V Compact Amplifier         1 -

13 JBL LCT-81C/T Low-Profile Lay-In 2'x2' Ceiling Tile Loudspeaker, 200mm (8") Driver         2 D

 End 

Control System         3 

14 Crestron TSW-570-x-S
5" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        2 D

15 Crestron MPC4
4-Series Integrated Controller, (1) RS-232, (4) IR, (2) Relay, (2) Digital, Cresnet, 

LAN
        1 -

16 Owner Furnished Owner Furnished 10 Port Managed Switch with PoE+ Ports (OFCI)         1 A

 End 

Rack, Panels, Misc.  1,388 

17 Middle Atlantic RCS-1824 18RU 24" Deep Pre-Configured Rack w/Fans         1 -

18 Middle Atlantic PWR-8-V Essex Power Strip, (8) Outlet         1 -

19 Panelcrafters NV5-RHIM-RevH Rack ID Panel         1 -

20 Installation Materials as Defined in AV Systems Specification  Lot 

21 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

22 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 4332, 4432, 5134, 5234, 6133, 6233, 7132, 7233, 8133, 8233

Type : SY21

Name : Large Conference Room

Rm Qty : 10

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

23
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

24 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

25 Control System Accessories as Needed  Lot 

26 Power Supplies and Power Distribution as Needed  Lot 

27 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2014, 6102, 6202, 7155, 7255, 8156

Type : SY22

Name : Small Conference Room

Rm Qty : 6

Display Devices         2 

1 NEC M551
55” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         4 

3 Owner Furnished Instructor Workstation Owner Furnished Instructor's Workstation PC (OFCI)         1 A

4 Owner Furnished Wireless Keyboard/Mouse Wireless Keyboard and Mouse         1 -

5 Crestron FT2-500-MECH-ACUSB-x
FlipTop FT2 Series, 500 Size, Mechanical,  with an AC Power Module and USB 

Charger Module 
        1 D

6 Crestron FT2A-PLT-BLANK-10 Blank Insert for FT2 Series, Pack of 10         1 -

 End 

Video Capture, Streaming and Conferencing         1 

7 Logitech Meetup All-In-One Conference Camera with Microphone         1 -

 End 

Signal Processing, Routing, and Distribution         2 

8 Crestron DM-TX-4KZ-100-C-1G-x-T DigitalMedia 8G+® 4K60 4:4:4 HDR Wall Plate Transmitter         1 D

9 Crestron DM-RMC-4KZ-100-C 4K60 4:4:4: HDR Receiver & Room Controller 100         1 -

 End 

Control System         2 

10 Crestron MPC3-102-B 3-Series Media Presentation Controller         1 -

11 Crestron TSW-570-x-S
5" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

 End 

Rack, Panels, Misc.     397 

12 Installation Materials as Defined in AV Systems Specification  Lot 

13 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

14 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

15
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

16 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

17 Control System Accessories as Needed  Lot 

18 Power Supplies and Power Distribution as Needed  Lot 

19 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 4353

Type : SY23

Name : Distance Learning

Rm Qty : 1

Display Devices         2 

1 NEC V864Q 86" Ultra High Definition Professional Display         1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         4 

3 Owner Furnished Instructor Workstation Owner Furnished Instructor's Workstation PC (OFCI)         1 A

4 Owner Furnished Wireless Keyboard/Mouse Wireless Keyboard and Mouse         1 -

5 Crestron FT2-500-MECH-ACUSB-x
FlipTop FT2 Series, 500 Size, Mechanical,  with an AC Power Module and USB 

Charger Module 
        1 D

6 Crestron FT2A-PLT-BLANK-10 Blank Insert for FT2 Series, Pack of 10         1 -

 End 

Video Capture, Streaming and Conferencing         1 

7 Marshall Electronics CV610-U3-V2 Compact USB 3.0/2.0 PTZ 10x Optical Zoom AF Camera         1 -

 End 

Signal Processing, Routing, and Distribution         2 

8 Crestron DM-NVX-363

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67 and Dante Audio, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        2 -

9 Crestron DM-NVX-351 DM 4K60 4:4:4 HDR Network AV Encoder/Decoder w/Downmixing         1 -

 End 

Sound Reinforcement System         2 

10 Crestron AMP-X50MP 2-Ch 25W @ 8Ohm, 1-Ch 50W @ 70V Compact Amplifier         1 -

11 JBL LCT-81C/T Low-Profile Lay-In 2'x2' Ceiling Tile Loudspeaker, 200mm (8") Driver         2 D

 End 

Control System         3 

12 Crestron TSW-570-x-S
5" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        2 D

13 Crestron MPC4
4-Series Integrated Controller, (1) RS-232, (4) IR, (2) Relay, (2) Digital, Cresnet, 

LAN
        1 -

14 Owner Furnished Owner Furnished 10 Port Managed Switch with PoE+ Ports (OFCI)         1 A

 End 

Rack, Panels, Misc.  1,076 

15 Middle Atlantic RCS-1824 18RU 24" Deep Pre-Configured Rack w/Fans         1 -

16 Middle Atlantic PWR-8-V Essex Power Strip, (8) Outlet         1 -

17 Panelcrafters NV5-RHIM-RevH Rack ID Panel         1 -

18 Installation Materials as Defined in AV Systems Specification  Lot 

19 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

20 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

21
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

22 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

23 Control System Accessories as Needed  Lot 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 4353

Type : SY23

Name : Distance Learning

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

24 Power Supplies and Power Distribution as Needed  Lot 

25 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021

Page 35 of 35

Louisiana State University - Interim Hospital - Simulation Center

0



Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1104, 1105, 1106, 1107 1108, 1109, 1110, 1113, 1115, 1116, 1117, 1118, 1119, 1120

Type : MSY01

Name : Exam

Rm Qty : 14

Display Devices         2 

1 Ergotron 45-358-026
LX Wall Mount Sit/Stand System, Track Mount, Keyboard Arm, LCD Arm, CPU 

Holder
        1 -

2 Ergotron 60-593-216 StyleView Low-Profile Vertical Lift, High Traffic Areas         1 -

 End 

Source Devices         2 

3 Owner Furnished Workstation - AIO Owner Furnished All-In-One PC (OFCI)         2 A

4 Owner Furnished KM USB Keyboard & Mouse         2 -

 End 

Video Capture, Streaming and Conferencing         4 

5 CAE ACC-LSEP20 Digital PTZ Camera         1 -

6 CAE ACC-LSEP48 Optical PTZ Camera         1 -

7 Axis T94P01L Recessed Mount for AXIS M55 Series         1 -

8 Huddly IQ w/ Mic Auto-Framing Web Camera w/ Built-in Microphone         1 -

 End 

Signal Processing, Routing, and Distribution         1 

9 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         2 -

 End 

Speech Reinforcement System/Audio Conferencing         2 

10 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         1 D

11 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

 End 

Sound Reinforcement System         2 

12 QSC Audio Q-SYS I/O-22 2 In x 2 Out Audio Expansion Device         1 -

13 JBL Control 14C/T Two-Way 4" Coaxial Ceiling Loudspeaker         1 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1104, 1105, 1106, 1107 1108, 1109, 1110, 1113, 1115, 1116, 1117, 1118, 1119, 1120

Type : MSY01

Name : Exam

Rm Qty : 14

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.     602 

14 Installation Materials as Defined in AV Systems Specification  Lot 

15 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

16 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

17
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

18 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

19 Control System Accessories as Needed  Lot 

20 Power Supplies and Power Distribution as Needed  Lot 

21 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1103, 1114

Type : MSY02

Name : Exam Large

Rm Qty : 2

Display Devices         2 

1 Ergotron 45-358-026
LX Wall Mount Sit/Stand System, Track Mount, Keyboard Arm, LCD Arm, CPU 

Holder
        1 -

2 Ergotron 60-593-216 StyleView Low-Profile Vertical Lift, High Traffic Areas         1 -

 End 

Source Devices         2 

3 Owner Furnished Workstation - AIO Owner Furnished All-In-One PC (OFCI)         2 A

4 Owner Furnished KM USB Keyboard & Mouse         2 -

 End 

Video Capture, Streaming and Conferencing         4 

5 CAE ACC-LSEP20 Digital PTZ Camera         1 -

6 CAE ACC-LSEP48 Optical PTZ Camera         3 -

7 Axis T94P01L Recessed Mount for AXIS M55 Series         1 -

8 Huddly IQ w/ Mic Auto-Framing Web Camera w/ Built-in Microphone         1 -

 End 

Signal Processing, Routing, and Distribution         1 

9 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         3 -

 End 

Speech Reinforcement System/Audio Conferencing         2 

10 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         2 D

11 CAE / Axis P8221 Learning Space Digital Audio Interface         2 -

 End 

Sound Reinforcement System         2 

12 QSC Audio Q-SYS I/O-22 2 In x 2 Out Audio Expansion Device         2 -

13 JBL Control 14C/T Two-Way 4" Coaxial Ceiling Loudspeaker         2 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1103, 1114

Type : MSY02

Name : Exam Large

Rm Qty : 2

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.     978 

14 Installation Materials as Defined in AV Systems Specification  Lot 

15 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

16 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

17
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

18 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

19 Control System Accessories as Needed  Lot 

20 Power Supplies and Power Distribution as Needed  Lot 

21 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1123

Type : MSY03

Name : Control / Monitoring - East, North & South

Rm Qty : 1

Proctor Station (1)       22 

1 NEC M491
49” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        3 -

2 Chief TS325T Medium THINSTALL Dual Swing Arm Wall Display Mount - 25" Extension         3 -

3 NEC EA271U-BK 27" 4K UHD Widescreen Desktop Monitor w/ USB-C         2 -

4 Chief TS118SU Small THINSTALL Dual Swing Arm Wall Display Mount - 18" Extension         2 -

5 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         2 A

6 HP Z2 Mini G5
Performance Workstation, Windows 10 Pro, Intel I7, 16GB RAM, N-Vidia Quadro 

w/ 4 outputs
        3 -

7 Owner Furnished KM USB Keyboard & Mouse         2 -

8 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

9 CAE / Axis P8221 Learning Space Digital Audio Interface         2 -

10 Clock Audio DMB1 - D44
Desk PTT Paging Microphone (D44) - Single Zone - Moment or Latch - 

w/Feedback
        1 -

11 QSC Audio Q-SYS I/O-8 FLEX
Network 8 Flex Channel Audio I/O Expansion Device w/GPIO, 1x RS232 and USB, 

PoE+
        1 -

12 Mpow MPBH209AH-US
EG3 Gaming Headphones, 50mm Driver, Stereo Over-Ear USB Computer 

Headset with Noise Cancelling Mic, Easy Volume/Mic Control for PC, Mac
        1 -

13 JVC HA-V570 Supra-Aural Monitor Headphones with In-cord Volume Control         2 -

14 Rolls HA243 4 Channel Studiophile Headphone Amplifier w/ 2 Inputs         1 -

15 M-Audio BX4 4.5" 2-Way Powered Desktop Studio Loudspeakers (Pair)         1 -

16 QSC Audio MP-A20V 2-CH, 200W @ 4/8Ohm, 70/100V Audio Amplifier         1 -

17 Crestron TS-1070-x-S 10" Tabletop PoE+ Touch Screen w/ HTML5, Intercom, and Room Scheduling         1 D

18 Tripp-Lite B006-VU4-R 4-Port Desktop KVM Switch         1 -

19 Middle Atlantic BRK12-22 BRK Series 12RU, 22"D Black Laminate rack         1 D

20 MinuteMan ED1500RTXL2U
UPS with power conditioning 2U 1500VA/1350W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

21 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

22 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

 End 

Observer Station (14)         7 

23 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)       14 A

24 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)       14 A

25 Owner Furnished KM USB Keyboard & Mouse       14 -

26 Mpow MPBH209AH-US
EG3 Gaming Headphones, 50mm Driver, Stereo Over-Ear USB Computer 

Headset with Noise Cancelling Mic, Easy Volume/Mic Control for PC, Mac
      14 -

27 Crestron TS-770-x-S 7" Tabletop PoE+ Touch Screen w/ HTML5, Intercom, and Room Scheduling       14 D

28 MinuteMan ED1000RTXL2U
UPS with power conditioning 2U 1000VA/900W 120 VAC  Rack/Wall/Tower 

mountable
        7 -

29 MinuteMan SNMP-NV6 Remote Power Management Adapter         7 -

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1123

Type : MSY03

Name : Control / Monitoring - East, North & South

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  2,835 

30 Installation Materials as Defined in AV Systems Specification  Lot 

31 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

32 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

33
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

34 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

35 Control System Accessories as Needed  Lot 

36 Power Supplies and Power Distribution as Needed  Lot 

37 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1100, 1101, 1107, 1111, 1112, 1121

Type : MSY04

Name : SP Area Corridors & Reception

Rm Qty : 1

Reception 1130         8 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief
Articulating Monitor 

Mount
Contractor Selected Articulating Arm Monitor Mount         1 -

3 Owner Furnished DMP Digital Media Player (OFCI)         1 A

4 Crestron AM-3200 AirMedia Wireless Presentation Gateway         1 -

5 JBL PSB-1 2.0 Channel Soundbar         1 -

6 JBL Control 65 P/T 5.25" Compact Full Range Pendant Loudspeaker 8?/70v         4 -

7 Stewart Audio CVA40-1-CV-D
Single-Channel Dante Subcompact PoE++ Amplifier 40W x 1 @ 70V/100V (60W 

Port Power or Injector) Plenum Rated, Supports AES67
        1 -

8 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

 End 

SP Corridors         3 

9 CAE ACC-LSEP48 Optical PTZ Camera         7 -

10 Axis T94P01L Recessed Mount for AXIS M55 Series         7 -

11 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs       26 -

 End 

Student Corridors         3 

12 CAE ACC-LSEP48 Optical PTZ Camera         6 -

13 Axis T94P01L Recessed Mount for AXIS M55 Series         6 -

14 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs       26 -

 End 

Rack, Panels, Misc.  1,915 

15 Installation Materials as Defined in AV Systems Specification  Lot 

16 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

17 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

18
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

19 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

20 Control System Accessories as Needed  Lot 

21 Power Supplies and Power Distribution as Needed  Lot 

22 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1125

Type : MSY05

Name : SP Lounge

Rm Qty : 1

Display Devices         4 

1 Ergotron LX Desk Mount Series Contractor Selected Articulating Arm Monitor Mount         1 -

2 NEC V864Q 86" Ultra High Definition Professional Display         1 -

3 Chief CSMP9X12 Component Storage Panel For Mounting Devices to the Wall Behind a Display         1 -

4 Chief Articulating Monitor Mount Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         2 

5 Owner Furnished Workstation - AIO Owner Furnished All-In-One PC (OFCI)         1 A

6 Owner Furnished KM USB Keyboard & Mouse         1 -

 End 

Video Capture, Streaming and Conferencing         4 

7 CAE ACC-LSEP20 Digital PTZ Camera         2 -

8 Crestron AM-3200 AirMedia Wireless Presentation Gateway         1 -

9 Vaddio
RoboShot 20 UHD 

OneLink HDMI System

UHD PTZ Camera & Receiver - 12x Optical / 20x Digital Zoom - 74 Deg. FOV - HD-

SDI/Network/HDBT/HDMI Outputs PoE++ - 2160p/30 Native
        1 -

10 Vaddio AV Bridge Mini HD Video and Audio to USB Bridge for Web Conferencing         1 -

 End 

Signal Processing, Routing, and Distribution         2 

11 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, 

HDCP 2.3, AES67, Video Wall Processing, USB and KVM Routing, and 

Optional Fiber Connectivity

        2 -

12 Crestron DM-NVX-351 DM 4K60 4:4:4 HDR Network AV Encoder/Decoder w/Downmixing         1 -

 End 

Speech Reinforcement System/Audio Conferencing         7 

13 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

14 AKG GN30E 12" Gooseneck with XLR Connector         1 -

15 AKG CK80 HyperCardioid Shotgun Microphone Capsule - Speech Optimized         1 -

16 Shure QLXD14/85
Combination System w/Wl185 Lavalier Element and QLXD1 Bodypack and 

QLXD4 Receiver
        1 -

17 Shure SBC200-US Dual Docking Recharging Station (w/Power Supply)         1 -

18 Shure SB900B Lithium-Ion Rechargeable Battery         2 -

19 Shure MXA910W-US Microflex Advance Ceiling Array Microphone, Dante (New US Version)         1 -

 End 

Sound Reinforcement System         4 

20 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         1 -

21 QSC Audio D2FLEXio Dual Analog Flex I/O Dante/AES67 Interface, PoE         1 -

22 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs         4 -

23 Stewart Audio CVA40-1-CV-D
Single-Channel Dante Subcompact PoE++ Amplifier 40W x 1 @ 70V/100V (60W 

Port Power or Injector) Plenum Rated, Supports AES67
        1 -

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1125

Type : MSY05

Name : SP Lounge

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Control System         2 

24 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

25 Crestron TSS-770-x-S 7" Room Scheduling PoE+ Touch Screen         1 D

 End 

Rack, Panels, Misc.  2,164 

26 Middle Atlantic L5 Series Lectern Lectern (coordinate with owner and archtect for configuation and finish)         1 D

27 Crestron FT2-202-MECH-X Flip Top FT2 Series, 202 Size, Mechanical         1 D

28 Crestron FT2A-PLT-PT-10 Cable Pass-Through Plate Modules for FT2 Series, Qty. 10  LOT -

29 Installation Materials as Defined in AV Systems Specification  Lot 

30 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

31 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

32
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

33 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

34 Control System Accessories as Needed  Lot 

35 Power Supplies and Power Distribution as Needed  Lot 

36 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1043, 1045, 1048, 1051, 1052

Type : MSY06

Name : Briefing Type 1

Rm Qty : 5

Display Devices         1 

1 NEC V754Q 75" Ultra High Definition Professional Display         1 -

2 Chief CSMP9X12 Component Storage Panel For Mounting Devices to the Wall Behind a Display         1 -

3 Chief Articulating Monitor Mount Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         2 

4 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

5 Logitech MK320 Wireless Keyboard/Mouse Package         1 -

 End 

Video Capture, Streaming and Conferencing         6 

6 CAE ACC-LSEP20 Digital PTZ Camera         1 -

7 CAE ACC-LSEP48 Optical PTZ Camera         1 -

8 Crestron AM-3100-WF AirMedia Series 3 Receiver 100 w/ WiFi Network Connectivity         1 -

9 Crestron UC-SB1-CAM UC Video Conference Smart Sound Bar & Camera         1 -

10 CAE DCU Digital Capture Unit, HD to IP Encoder         1 -

11 Huddly Canvas
Whiteboard Content Camera Kit - USB AI Whiteboard Camera with Ethernet 

Extender
        1 -

 End 

Signal Processing, Routing, and Distribution         2 

12 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        1 -

13 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         4 -

 End 

Speech Reinforcement System/Audio Conferencing         2 

14 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         2 D

15 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

 End 

Sound Reinforcement System         3 

16 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         1 -

17 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs         4 -

18 Stewart Audio CVA40-1-CV-D
Single-Channel Dante Subcompact PoE++ Amplifier 40W x 1 @ 70V/100V (60W 

Port Power or Injector) Plenum Rated, Supports AES67
        1 -

 End 

Control System         2 

19 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

20 Crestron TSS-770-x-S 7" Room Scheduling PoE+ Touch Screen         1 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1043, 1045, 1048, 1051, 1052

Type : MSY06

Name : Briefing Type 1

Rm Qty : 5

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  1,596 

21 Spectrum Industries 55497-323 3-Bay Slim Credenza with Solid Doors with CamLocks         1 -

22 Spectrum Industries 0 Vertical Rack Mount, 3U         1 -

23 Middle Atlantic PD-915R Horizontal Power Distribution, (9) Outlet,15A, Basic Surge         1 -

24 MinuteMan ED1000RTXL2U
UPS with power conditioning 2U 1000VA/900W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

25 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

26 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

27 Crestron FT2-202-MECH-X Flip Top FT2 Series, 202 Size, Mechanical         2 D

28 Crestron FT2A-PLT-PT-10 Cable Pass-Through Plate Modules for FT2 Series, Qty. 10  LOT -

29 Installation Materials as Defined in AV Systems Specification  Lot 

30 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

31 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

32
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

33 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

34 Control System Accessories as Needed  Lot 

35 Power Supplies and Power Distribution as Needed  Lot 

36 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1148

Type : MSY07

Name : Briefing Type 2

Rm Qty : 1

Display Devices         1 

1 NEC V754Q 75" Ultra High Definition Professional Display         1 -

2 Chief CSMP9X12 Component Storage Panel For Mounting Devices to the Wall Behind a Display         1 -

3 Chief Articulating Monitor Mount Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         2 

4 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

5 Logitech MK320 Wireless Keyboard/Mouse Package         1 -

 End 

Video Capture, Streaming and Conferencing         7 

6 CAE ACC-LSEP20 Digital PTZ Camera         1 -

7 CAE ACC-LSEP48 Optical PTZ Camera         1 -

8 Crestron AM-3100-WF AirMedia Series 3 Receiver 100 w/ WiFi Network Connectivity         1 -

9 Crestron UC-SB1-CAM UC Video Conference Smart Sound Bar & Camera         1 -

10 CAE DCU Digital Capture Unit, HD to IP Encoder         1 -

11 Huddly Canvas
Whiteboard Content Camera Kit - USB AI Whiteboard Camera with Ethernet 

Extender
        1 -

12 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

 End 

Signal Processing, Routing, and Distribution         2 

13 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        1 -

14 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         3 -

 End 

Speech Reinforcement System/Audio Conferencing         2 

15 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         2 D

16 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

 End 

Sound Reinforcement System         3 

17 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         1 -

18 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs         4 -

19 Stewart Audio CVA40-1-CV-D
Single-Channel Dante Subcompact PoE++ Amplifier 40W x 1 @ 70V/100V (60W 

Port Power or Injector) Plenum Rated, Supports AES67
        1 -

 End 

Control System         2 

20 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

21 Crestron TSS-770-x-S 7" Room Scheduling PoE+ Touch Screen         1 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1148

Type : MSY07

Name : Briefing Type 2

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  1,499 

22 Spectrum Industries 55497-323 3-Bay Slim Credenza with Solid Doors with CamLocks         1 -

23 Spectrum Industries 0 Vertical Rack Mount, 3U         1 -

24 Middle Atlantic PD-915R Horizontal Power Distribution, (9) Outlet,15A, Basic Surge         1 -

25 MinuteMan ED1000RTXL2U
UPS with power conditioning 2U 1000VA/900W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

26 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

27 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

28 Crestron FT2-202-MECH-X Flip Top FT2 Series, 202 Size, Mechanical         1 D

29 Crestron FT2A-PLT-PT-10 Cable Pass-Through Plate Modules for FT2 Series, Qty. 10  LOT -

30 Installation Materials as Defined in AV Systems Specification  Lot 

31 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

32 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

33
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

34 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

35 Control System Accessories as Needed  Lot 

36 Power Supplies and Power Distribution as Needed  Lot 

37 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1123

Type : MSY08

Name : Control / Monitoring - West

Rm Qty : 1

Display Devices         3 

1 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         2 A

2 LG 49UH5x
49" Professional LED Edge-Lit Display w/Built-In Speakers and Tuner, 3840x2160 

Native (Latest Model)
        2 -

3 Chief TS325T Medium THINSTALL Dual Swing Arm Wall Display Mount - 25" Extension         2 -

 End 

Source Devices         2 

4 Owner Furnished KM USB Keyboard & Mouse         2 -

5 HP Z2 Mini G5
Performance Workstation, Windows 10 Pro, Intel I7, 16GB RAM, N-Vidia Quadro 

w/ 4 outputs
        2 -

 End 

Video Capture, Streaming and Conferencing         1 

6 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

 End 

Speech Reinforcement System/Audio Conferencing         2 

7 CAE / Axis P8221 Learning Space Digital Audio Interface         2 -

8 Clock Audio DMB1 - D44
Desk PTT Paging Microphone (D44) - Single Zone - Moment or Latch - 

w/Feedback
        1 -

 End 

Sound Reinforcement System         5 

9 QSC Audio Q-SYS I/O-8 FLEX
Network 8 Flex Channel Audio I/O Expansion Device w/GPIO, 1x RS232 and USB, 

PoE+
        1 -

10 Mpow MPBH209AH-US
EG3 Gaming Headphones, 50mm Driver, Stereo Over-Ear USB Computer 

Headset with Noise Cancelling Mic, Easy Volume/Mic Control for PC, Mac
        1 -

11 JVC HA-V570 Supra-Aural Monitor Headphones with In-cord Volume Control         2 -

12 Rolls HA243 4 Channel Studiophile Headphone Amplifier w/ 2 Inputs         1 -

13 M-Audio BX4 4.5" 2-Way Powered Desktop Studio Loudspeakers (Pair)         1 -

 End 

Control System         1 

14 Crestron TS-1070-x-S 10" Tabletop PoE+ Touch Screen w/ HTML5, Intercom, and Room Scheduling         1 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1123

Type : MSY08

Name : Control / Monitoring - West

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.     723 

15 Middle Atlantic BRK12-22 BRK Series 12RU, 22"D Black Laminate rack         1 D

16 MinuteMan ED1500RTXL2U
UPS with power conditioning 2U 1500VA/1350W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

17 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

18 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

19 Installation Materials as Defined in AV Systems Specification  Lot 

20 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

21 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

22
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

23 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

24 Control System Accessories as Needed  Lot 

25 Power Supplies and Power Distribution as Needed  Lot 

26 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1160

Type : MSY09

Name : Overflow Resuscitation

Rm Qty : 1

Display Devices         6 

1 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         1 A

2 Ergotron 45-358-026
LX Wall Mount Sit/Stand System, Track Mount, Keyboard Arm, LCD Arm, CPU 

Holder
        1 -

3 NEC V864Q 86" Ultra High Definition Professional Display         1 -

4 Chief CSMP9X12 Component Storage Panel For Mounting Devices to the Wall Behind a Display         2 -

5 NEC M491
49” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

6 Chief Articulating Monitor Mount Contractor Selected Articulating Arm Monitor Mount         2 -

 End 

Source Devices         6 

7 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

8 Owner Furnished KM USB Keyboard & Mouse         1 -

9 Owner Furnished
Workstation - 1 Output 

(Manikin)
Owner Furnished All-In-One PC (Manikin Vitals) (OFCI)         4 A

10 Ergotron 45-383-026 LX HD Sit-Stand Wall Arm (Heavy Monitor Mount)         4 D

11 Owner Furnished Manikin Simulation Manikin (OFOI)         4 B

12 Crestron AM-3100-WF AirMedia Series 3 Receiver 100 w/ WiFi Network Connectivity         1 -

 End 

Video Capture, Streaming and Conferencing         5 

13 CAE ACC-LSEP20 Digital PTZ Camera         4 -

14 CAE ACC-LSEP48 Optical PTZ Camera         8 -

15 Huddly IQ w/ Mic Auto-Framing Web Camera w/ Built-in Microphone         1 -

16 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         2 A

17 JK Audio QuickTap IFB Telephone Handset IFB Tap         2 -

 End 

Signal Processing, Routing, and Distribution         2 

18 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        3 -

19 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         5 -

 End 

Speech Reinforcement System/Audio Conferencing         3 

20 Shure MX202x/S Hanging Mini-Condenser Super-Cardioid Mic, w/Cable, In-Line Preamp         4 D

21 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         2 D

22 CAE / Axis P8221 Learning Space Digital Audio Interface         5 -

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1160

Type : MSY09

Name : Overflow Resuscitation

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Sound Reinforcement System         4 

23 QSC Audio Q-SYS I/O-22 2 In x 2 Out Audio Expansion Device         5 -

24 QSC Audio D2FLEXio Dual Analog Flex I/O Dante/AES67 Interface, PoE         1 -

25 JBL Control 14C/T Two-Way 4" Coaxial Ceiling Loudspeaker         5 D

26 JBL PSB-1 2.0 Channel Soundbar         1 -

 End 

Control System         1 

27 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

 End 

Rack, Panels, Misc.  3,091 

28 Installation Materials as Defined in AV Systems Specification  Lot 

29 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

30 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

31
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

32 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

33 Control System Accessories as Needed  Lot 

34 Power Supplies and Power Distribution as Needed  Lot 

35 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1057, 1058, 1059

Type : MSY10

Name : Ed Bed Nook, Major Resuscitation & Emergency Common

Rm Qty : 1

Display Devices         2 

1 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         2 A

2 Ergotron 45-358-026
LX Wall Mount Sit/Stand System, Track Mount, Keyboard Arm, LCD Arm, CPU 

Holder
        2 -

 End 

Source Devices         5 

3 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         2 A

4 Owner Furnished KM USB Keyboard & Mouse         2 -

5 Owner Furnished
Workstation - 1 Output 

(Manikin)
Owner Furnished All-In-One PC (Manikin Vitals) (OFCI)         3 A

6 Ergotron 45-383-026 LX HD Sit-Stand Wall Arm (Heavy Monitor Mount)         3 D

7 Owner Furnished Manikin Simulation Manikin (OFOI)         3 B

 End 

Video Capture, Streaming and Conferencing         5 

8 CAE ACC-LSEP20 Digital PTZ Camera         3 -

9 CAE ACC-LSEP48 Optical PTZ Camera         8 -

10 Huddly IQ w/ Mic Auto-Framing Web Camera w/ Built-in Microphone         2 -

11 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         2 A

12 JK Audio QuickTap IFB Telephone Handset IFB Tap         2 -

 End 

Signal Processing, Routing, and Distribution         2 

13 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        2 -

14 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         3 -

 End 

Speech Reinforcement System/Audio Conferencing         3 

15 Shure MX202x/S Hanging Mini-Condenser Super-Cardioid Mic, w/Cable, In-Line Preamp         3 D

16 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         2 D

17 CAE / Axis P8221 Learning Space Digital Audio Interface         4 -

 End 

Sound Reinforcement System         3 

18 QSC Audio Q-SYS I/O-22 2 In x 2 Out Audio Expansion Device         4 -

19 QSC Audio D2FLEXio Dual Analog Flex I/O Dante/AES67 Interface, PoE         1 -

20 JBL Control 14C/T Two-Way 4" Coaxial Ceiling Loudspeaker         4 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1057, 1058, 1059

Type : MSY10

Name : Ed Bed Nook, Major Resuscitation & Emergency Common

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  2,187 

21 Installation Materials as Defined in AV Systems Specification  Lot 

22 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

23 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

24
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

25 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

26 Control System Accessories as Needed  Lot 

27 Power Supplies and Power Distribution as Needed  Lot 

28 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1044/1046

Type : MSY11

Name : Classroom - Divisible

Rm Qty : 1

Display Devices         5 

1 Ergotron LX Desk Mount Series Contractor Selected Articulating Arm Monitor Mount         1 -

2 Christie DHD850-GS
7,200 ANSI Lumen, 1-Chip DLP, Laser-Phosphor Light Source, Bold Color, 

1920x1080, Lens Not Included
        2 D

3 Chief
Projector Mounting 

Hardware
Contractor Selected Projector Mounting Hardware as Needed         2 D

4 Contractor Select
Contractor Select 

Extension Column
Contractor Selected Projector Extension Column for Above         2 D

5 Contractor Select
Contractor Select Projector 

Trim/Escutcheon Ring
Contractor Selected Projector Trim/Escutcheon Ring for Above         2 D

 End 

Source Devices         4 

6 Owner Furnished Workstation - AIO Owner Furnished All-In-One PC (OFCI)         2 A

7 Owner Furnished KM USB Keyboard & Mouse         2 -

8 Vaddio
RoboShot 20 UHD 

OneLink HDMI System

UHD PTZ Camera & Receiver - 12x Optical / 20x Digital Zoom - 74 Deg. FOV - HD-

SDI/Network/HDBT/HDMI Outputs PoE++ - 2160p/30 Native
        2 -

9 Vaddio AV Bridge Mini HD Video and Audio to USB Bridge for Web Conferencing         2 -

 End 

Video Capture, Streaming and Conferencing         2 

10 CAE ACC-LSEP20 Digital PTZ Camera         4 -

11 Crestron AM-3200 AirMedia Wireless Presentation Gateway         2 -

 End 

Signal Processing, Routing, and Distribution         3 

12 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        4 -

13 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         2 -

14 Crestron DM-NVX-351 DM 4K60 4:4:4 HDR Network AV Encoder/Decoder w/Downmixing         2 -

 End 

Speech Reinforcement System/Audio Conferencing         6 

15 AKG GN30E 12" Gooseneck with XLR Connector         2 -

16 AKG CK80 HyperCardioid Shotgun Microphone Capsule - Speech Optimized         2 -

17 Shure QLXD14/85
Combination System w/Wl185 Lavalier Element and QLXD1 Bodypack and 

QLXD4 Receiver
        2 -

18 Shure SBC200-US Dual Docking Recharging Station (w/Power Supply)         2 -

19 Shure SB900B Lithium-Ion Rechargeable Battery         4 -

20 Shure MXA910W-US Microflex Advance Ceiling Array Microphone, Dante (New US Version)         4 -

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1044/1046

Type : MSY11

Name : Classroom - Divisible

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Sound Reinforcement System         3 

21 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         2 -

22 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs       18 -

23 Stewart Audio CVA40-1-CV-D
Single-Channel Dante Subcompact PoE++ Amplifier 40W x 1 @ 70V/100V (60W 

Port Power or Injector) Plenum Rated, Supports AES67
        4 -

 End 

Control System         3 

24 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        2 D

25 Crestron TSS-770-x-S 7" Room Scheduling PoE+ Touch Screen         2 D

26 Crestron CEN-IO-RY-104 Wired Ethernet Module with 4 Relay Ports         2 -

 End 

Rack, Panels, Misc.  5,729 

27 Middle Atlantic L5 Series Lectern Lectern (coordinate with owner and archtect for configuation and finish)         2 D

28 Crestron FT2-202-MECH-X Flip Top FT2 Series, 202 Size, Mechanical         2 D

29 Crestron FT2A-PLT-PT-10 Cable Pass-Through Plate Modules for FT2 Series, Qty. 10  LOT -

30 MinuteMan ED1000RTXL2U
UPS with power conditioning 2U 1000VA/900W 120 VAC  Rack/Wall/Tower 

mountable
        2 -

31 MinuteMan E BRKT RAIL Rack mount kit for UPS         2 -

32 Installation Materials as Defined in AV Systems Specification  Lot 

33 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

34 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

35
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

36 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

37 Control System Accessories as Needed  Lot 

38 Power Supplies and Power Distribution as Needed  Lot 

39 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1138

Type : MSY12

Name : AV

Rm Qty : 1

Video Capture, Streaming and Conferencing         4 

1 CAE ACC-LSEP02

LearningSpace Enterprise Package - Application Server, 2 Video Capture Servers 

for up to 30 devices 36TB storage (3 TOTAL), Yr1 support & Maint- incl perptual 

software license

        1 -

2 CAE
Enterprise Connect 

Servers
Video Capture Server for up to 10 Streams       17 -

3 CAE DCU Digital Capture Unit, HD to IP Encoder       32 -

4 Axis T8415 Wireless Installation Tool         1 -

 End 

Signal Processing, Routing, and Distribution       11 

5 Crestron DMF-CI-8 DigitalMedia Card Chassis for DM-NVX-C & DMCF (8 Cards)         5 -

6 Crestron DM-NVX-360C

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity - Card

      32 -

7 Crestron DM-NVX-D30C DM 4K60 4:4:4 HDR Network AV Decoder, Card         7 -

8 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         1 -

9 Crestron DM-NVX-E30C DM 4K60 4:4:4 HDR Network AV Encoder, Card         1 -

10 TV-One CorioView MWP-8H-1Y 4K Multi-Window Processor, 8 HDMI In         1 -

11 Cisco C9300L-48PF-4X-E
Cisco Catalyst 9300L 48 Port Full PoE+, 1100w, 4x10G Uplink, Stackable, 

Managed Network Switch (BOD, CONFIRM W/OWNER) (OFCI)
        5 A

12 Cisco C9300L-STACK-KIT Stack Kit for C9300L-Two Data Stack Adapters and One Data Stack Cable (OFCI)         5 A

13 Owner Furnished Ethernet Switch Owner Standard Ethernet Switch, 48P, PoE+ (OFOI)         3 B

14
Contractor Select/ 

Owner Approved
48-Port Data Patch Panel

Contractor Selected, Owner Approved 48-Port Data Patch Panel, Comply w/ 

University Standards
        8 -

15 Contractor Select Horizontal Cable Manager
Horizontal Cable Manager - Size as Needed for Capacity, Comply w/ University 

Standards
        8 -

 End 

Speech Reinforcement System/Audio Conferencing         1 

16 CAE / Axis P8221 Learning Space Digital Audio Interface         2 -

 End 

Sound Reinforcement System         4 

17 QSC Audio Q-SYS CORE 510i
Audio DSP Frame Core w/8 I/O Card Slots Support 128 x 128 Ch., 256 x 256 Q-

SYS Channels, 16 Configurable GPIO, 64 AEC Processors
        1 -

18 QSC Audio Q-SYS CDN64 64x64 Dante Audio Bridge Card         1 -

19 QSC Audio Q-SYS COL4 4-Channel Line Output Card         1 -

20 QSC Audio SL-QSE-510-P QSC Core 510 Scripting Engine Software License         1 -

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1138

Type : MSY12

Name : AV

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Control System         2 

21 Crestron AV4 4-Series Integrated Controller, (6) RS-232, (8) I/O, (8) IR, (8) Relay, Cresnet, LAN         1 -

22 Crestron DM-NVX-DIR-160 DigitalMedia NVX Director – Virtual Switching Appliance for 160 Endpoints         1 -

 End 

Rack, Panels, Misc. #####

23 Middle Atlantic BGR-4532 BGR-Series 45RU, 32"D Equipment Rack         4 -

24 Middle Atlantic BGR-552FT-FC BGR-Series Fan top, 552 CFM, w/Controller         4 -

25 Middle Atlantic BGR-RR45 BGR-Series 45RU, Rear Rack Rail Kit         4 -

26 Middle Atlantic BSPN-45-32 BGR-Series 45RU, 32"D Side Panels (Pair)         1 -

27 Middle Atlantic PDT-1220C-NS Vertical Power Distribution Strip, (12) Outlet, 20A         8 -

28 MinuteMan ED2000RTXL2U
UPS with power conditioning 2U 2000VA/1800W 120 VAC  Rack/Wall/Tower 

mountable
      14 -

29 MinuteMan E BRKT RAIL Rack mount kit for UPS       14 -

30 MinuteMan SNMP-NV6 Remote Power Management Adapter       14 -

31 Installation Materials as Defined in AV Systems Specification  Lot 

32 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

33 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

34
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

35 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

36 Control System Accessories as Needed  Lot 

37 Power Supplies and Power Distribution as Needed  Lot 

38 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1024/1026

Type : MSY13

Name : Conference & Flex (Divisible)

Rm Qty : 1

Display Devices         5 

1 Ergotron LX Desk Mount Series Contractor Selected Articulating Arm Monitor Mount         2 -

2 Christie DHD850-GS
7,200 ANSI Lumen, 1-Chip DLP, Laser-Phosphor Light Source, Bold Color, 

1920x1080, Lens Not Included
        2 D

3 Chief
Projector Mounting 

Hardware
Contractor Selected Projector Mounting Hardware as Needed         2 D

4 Contractor Select
Contractor Select 

Extension Column
Contractor Selected Projector Extension Column for Above         2 D

5 Contractor Select
Contractor Select Projector 

Trim/Escutcheon Ring
Contractor Selected Projector Trim/Escutcheon Ring for Above         2 D

 End 

Source Devices         4 

6 Owner Furnished Workstation - AIO Owner Furnished All-In-One PC (OFCI)         2 A

7 Owner Furnished KM USB Keyboard & Mouse         2 -

8 Vaddio
RoboShot 20 UHD 

OneLink HDMI System

UHD PTZ Camera & Receiver - 12x Optical / 20x Digital Zoom - 74 Deg. FOV - HD-

SDI/Network/HDBT/HDMI Outputs PoE++ - 2160p/30 Native
        2 -

9 Vaddio AV Bridge Mini HD Video and Audio to USB Bridge for Web Conferencing         2 -

 End 

Video Capture, Streaming and Conferencing         3 

10 CAE ACC-LSEP20 Digital PTZ Camera         4 -

11 Crestron AM-3200 AirMedia Wireless Presentation Gateway         2 -

12 CAE DCU Digital Capture Unit, HD to IP Encoder         2 -

 End 

Signal Processing, Routing, and Distribution         5 

13 Crestron DMF-CI-8 DigitalMedia Card Chassis for DM-NVX-C & DMCF (8 Cards)         1 -

14 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        4 -

15 Crestron DM-NVX-360C

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity - Card

        2 -

16 Crestron DM-NVX-E30C DM 4K60 4:4:4 HDR Network AV Encoder, Card         2 -

17 Crestron DM-NVX-351 DM 4K60 4:4:4 HDR Network AV Encoder/Decoder w/Downmixing         2 -

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1024/1026

Type : MSY13

Name : Conference & Flex (Divisible)

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Speech Reinforcement System/Audio Conferencing         6 

18 AKG GN30E 12" Gooseneck with XLR Connector         2 -

19 AKG CK80 HyperCardioid Shotgun Microphone Capsule - Speech Optimized         2 -

20 Shure QLXD14/85
Combination System w/Wl185 Lavalier Element and QLXD1 Bodypack and 

QLXD4 Receiver
        2 -

21 Shure SBC200-US Dual Docking Recharging Station (w/Power Supply)         2 -

22 Shure SB900B Lithium-Ion Rechargeable Battery         4 -

23 Shure MXA910W-US Microflex Advance Ceiling Array Microphone, Dante (New US Version)         4 -

 End 

Sound Reinforcement System         3 

24 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         2 -

25 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs       18 -

26 Stewart Audio CVA40-1-CV-D
Single-Channel Dante Subcompact PoE++ Amplifier 40W x 1 @ 70V/100V (60W 

Port Power or Injector) Plenum Rated, Supports AES67
        2 -

 End 

Control System         3 

27 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        2 D

28 Crestron TSS-770-x-S 7" Room Scheduling PoE+ Touch Screen         2 D

29 Crestron CEN-IO-RY-104 Wired Ethernet Module with 4 Relay Ports         2 -

 End 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1024/1026

Type : MSY13

Name : Conference & Flex (Divisible)

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  6,072 

30 Middle Atlantic L5 Series Lectern Lectern (coordinate with owner and archtect for configuation and finish)         2 D

31 Crestron FT2-202-MECH-X Flip Top FT2 Series, 202 Size, Mechanical         2 D

32 Crestron FT2A-PLT-PT-10 Cable Pass-Through Plate Modules for FT2 Series, Qty. 10  LOT -

33 MinuteMan ED1000RTXL2U
UPS with power conditioning 2U 1000VA/900W 120 VAC  Rack/Wall/Tower 

mountable
        2 -

34 MinuteMan E BRKT RAIL Rack mount kit for UPS         2 -

35 MinuteMan SNMP-NV6 Remote Power Management Adapter         2 -

36 Installation Materials as Defined in AV Systems Specification  Lot 

37 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

38 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

39
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

40 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

41 Control System Accessories as Needed  Lot 

42 Power Supplies and Power Distribution as Needed  Lot 

43 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021

Page 26 of 57

Louisiana State University - Interim Hospital - Simulation Center

0



Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1120

Type : MSY14

Name : Med Mall Collab

Rm Qty : 1

Display Devices         3 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        3 -

2 Chief Articulating Monitor Mount Contractor Selected Articulating Arm Monitor Mount         3 -

3 Chief CSMP9X12 Component Storage Panel For Mounting Devices to the Wall Behind a Display         3 -

 End 

Source Devices         1 

4 Owner Furnished DMP Digital Media Player (OFCI)         3 A

 End 

Video Capture, Streaming and Conferencing         1 

5 Crestron AM-3100-WF AirMedia Series 3 Receiver 100 w/ WiFi Network Connectivity         1 -

 End 

Rack, Panels, Misc.     460 

6 Installation Materials as Defined in AV Systems Specification  Lot 

7 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

8 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

9
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

10 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

11 Control System Accessories as Needed  Lot 

12 Power Supplies and Power Distribution as Needed  Lot 

13 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1021, 1022, 1023, 1025

Type : MSY15

Name : Lab (Med Mall)

Rm Qty : 4

Display Devices         2 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief LPAUx Large FUSION Manual Height Adjustable Mobile AV Cart         1 -

 End 

Source Devices         3 

3 Owner Furnished Workstation - AIO Owner Furnished All-In-One PC (OFCI)         1 A

4 Owner Furnished KM USB Keyboard & Mouse         1 -

5
CONTRACTOR 

SELECT
Contractor Select Computer Workstation Cart         1 -

 End 

Video Capture, Streaming and Conferencing         2 

6 CAE ACC-LSEP48 Optical PTZ Camera         4 -

7 CAE DCU Digital Capture Unit, HD to IP Encoder         1 -

 End 

Signal Processing, Routing, and Distribution         3 

8 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        1 -

9 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         4 -

10 Crestron DM-NVX-351 DM 4K60 4:4:4 HDR Network AV Encoder/Decoder w/Downmixing         1 -

 End 

Speech Reinforcement System/Audio Conferencing         3 

11 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

12 Mpow MPBH209AH-US
EG3 Gaming Headphones, 50mm Driver, Stereo Over-Ear USB Computer 

Headset with Noise Cancelling Mic, Easy Volume/Mic Control for PC, Mac
        1 -

13 Shure MXA910W-US Microflex Advance Ceiling Array Microphone, Dante (New US Version)         2 -

 End 

Sound Reinforcement System         4 

14 QSC Audio D2FLEXio Dual Analog Flex I/O Dante/AES67 Interface, PoE         1 -

15 JBL PSB-1 2.0 Channel Soundbar         1 -

16 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs         4 -

17 Stewart Audio CVA40-1-CV-D
Single-Channel Dante Subcompact PoE++ Amplifier 40W x 1 @ 70V/100V (60W 

Port Power or Injector) Plenum Rated, Supports AES67
        1 -

 End 

Control System         1 

18 Crestron TS-770-x-S 7" Tabletop PoE+ Touch Screen w/ HTML5, Intercom, and Room Scheduling         1 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1021, 1022, 1023, 1025

Type : MSY15

Name : Lab (Med Mall)

Rm Qty : 4

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  1,843 

19 MinuteMan ED1000RTXL2U
UPS with power conditioning 2U 1000VA/900W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

20 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

21
CONTRACTOR 

SELECT
Contractor Select Computer Workstation Cart         1 -

22 Installation Materials as Defined in AV Systems Specification  Lot 

23 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

24 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

25
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

26 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

27 Control System Accessories as Needed  Lot 

28 Power Supplies and Power Distribution as Needed  Lot 

29 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1007

Type : MSY16

Name : AV (Med Mall)

Rm Qty : 1

Signal Processing, Routing, and Distribution         4 

1 Cisco C9300L-48PF-4X-E
Cisco Catalyst 9300L 48 Port Full PoE+, 1100w, 4x10G Uplink, Stackable, 

Managed Network Switch (BOD, CONFIRM W/OWNER) (OFCI)
        2 A

2 Cisco C9300L-STACK-KIT Stack Kit for C9300L-Two Data Stack Adapters and One Data Stack Cable (OFCI)         2 A

3
Contractor Select/ 

Owner Approved
48-Port Data Patch Panel

Contractor Selected, Owner Approved 48-Port Data Patch Panel, Comply w/ 

University Standards
        2 -

4 Contractor Select Horizontal Cable Manager
Horizontal Cable Manager - Size as Needed for Capacity, Comply w/ University 

Standards
        2 -

 End 

Speech Reinforcement System/Audio Conferencing         1 

5 CAE / Axis P8221 Learning Space Digital Audio Interface         2 -

 End 

Sound Reinforcement System         4 

6 QSC Audio Q-SYS CORE 510i
Audio DSP Frame Core w/8 I/O Card Slots Support 128 x 128 Ch., 256 x 256 Q-

SYS Channels, 16 Configurable GPIO, 64 AEC Processors
        1 -

7 QSC Audio Q-SYS CDN64 64x64 Dante Audio Bridge Card         1 -

8 QSC Audio SL-QSE-510-P QSC Core 510 Scripting Engine Software License         1 -

9 QSC Audio Q-SYS COL4 4-Channel Line Output Card         1 -

 End 

Control System         1 

10 Crestron CP4N
4-Series Integrated Controller, (3) RS-232, (8) I/O, (8) IR, (8) Relay, Cresnet, 

LAN, Control Subnet
        1 -

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 1007

Type : MSY16

Name : AV (Med Mall)

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  1,051 

11 Middle Atlantic BGR-4532 BGR-Series 45RU, 32"D Equipment Rack         1 -

12 Middle Atlantic BGR-552FT-FC BGR-Series Fan top, 552 CFM, w/Controller         1 -

13 Middle Atlantic BGR-RR45 BGR-Series 45RU, Rear Rack Rail Kit         1 -

14 Middle Atlantic BSPN-45-32 BGR-Series 45RU, 32"D Side Panels (Pair)         1 -

15 Middle Atlantic PDT-1220C-NS Vertical Power Distribution Strip, (12) Outlet, 20A         2 -

16 MinuteMan ED2000RTXL2U
UPS with power conditioning 2U 2000VA/1800W 120 VAC  Rack/Wall/Tower 

mountable
        2 -

17 MinuteMan E BRKT RAIL Rack mount kit for UPS         2 -

18 MinuteMan SNMP-NV6 Remote Power Management Adapter         2 -

19 Installation Materials as Defined in AV Systems Specification  Lot 

20 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

21 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

22
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

23 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

24 Control System Accessories as Needed  Lot 

25 Power Supplies and Power Distribution as Needed  Lot 

26 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2051/2064, 2053/2062, 2055/2060, 2057/2058, 2067/2065, 2071/2069

Type : MSY17

Name : Surg Sim & Control Station

Rm Qty : 6

Simulation Room       30 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief Articulating Monitor Mount Contractor Selected Articulating Arm Monitor Mount         1 -

3 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         1 A

4 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

5 Owner Furnished KM USB Keyboard & Mouse         1 -

6 Ergotron 45-358-026
LX Wall Mount Sit/Stand System, Track Mount, Keyboard Arm, LCD Arm, CPU 

Holder
        1 -

7 Huddly IQ w/ Mic Auto-Framing Web Camera w/ Built-in Microphone         1 -

8 Viewsonic TD2430
24" Interactive LCD Monitor, 1920x1080 Native, 10-Point Capacitive Multi-Touch, 

Internal Speakers
        1 -

9 Ergotron 24-818-211 StyleView Pole Cart         1 -

10 Ergotron 80-107-216 Mini PC Mount         1 -

11 Owner Furnished Patient Monitor Owner Furnished Patient Monitor (OFOI)         1 B

12 CAE ACC-LSEP48 Optical PTZ Camera         5 -

13 Owner Furnished Manikin Simulation Manikin (OFOI)         1 B

14 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        5 -

15 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         6 -

16 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         3 D

17 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

18 Shure MXWAPT4 4-Ch. Access Point Transceiver         1 -

19 Shure MXW1/O
Bodypack Transmitter w/ Omnidirectional Microphone and 4-Pin Mini Connector 

(TA4M)
        4 -

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2051/2064, 2053/2062, 2055/2060, 2057/2058, 2067/2065, 2071/2069

Type : MSY17

Name : Surg Sim & Control Station

Rm Qty : 6

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

20 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

21 JK Audio QuickTap IFB Telephone Handset IFB Tap         1 -

22 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         1 -

23 QSC Audio unD4I-L 4 Channel Mic/Line In, Dante/AES67 Interface w/ Logic I/O, PoE         1 -

24 Stewart Audio CVA16-1-CV-D Single-Channel Dante Subcompact PoE+ Amplifier - 16W x 1 @ 70V/100V         1 -

25 Stewart Audio AV8-2-LZ-D 2-Channel Dante™ Subcompact PoE+  2 x 8W Amplifier, Plenum Rated         1 -

26 JBL Control 16C/T Two-Way 6.5" Coaxial Ceiling Loudspeaker         2 D

27 Bose Acoustimass FreeSpace 3 Satellite Loudspeaker - White 040143 - Single - Sold in Pairs         1 -

28 Crestron TSW-1070-x-S
10" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

29 Crestron
TSW-770/1070-MSMK-

ANG-B-S
Multisurface Mount Kit for TSW-770 and TSW-1070 Series         1 -

30 Ergotron MX Mini Wall Arm Light Monitor or Tablet Mount Articulating Wall Mount Arm         1 D,E

 End 

Nurse Call         3 

31 Crestron CEN-IO-RY-104 Wired Ethernet Module with 4 Relay Ports         1 -

32 Crestron CEN-IO-DIGIN-104 Wired Ethernet Module with 4 Digital Inputs         1 -

33 E-Switch PVA Series Illuminated Pushbutton Switch - RGB LED option - Momentary contact         2 -

 End 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2051/2064, 2053/2062, 2055/2060, 2057/2058, 2067/2065, 2071/2069

Type : MSY17

Name : Surg Sim & Control Station

Rm Qty : 6

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Control Station       23 

34 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         1 A

35 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

36 Owner Furnished KM USB Keyboard & Mouse         1 -

37 Owner Furnished
Workstation - 1 Output 

(Manikin)
Owner Furnished All-In-One PC (Manikin Vitals) (OFCI)         1 A

38 Owner Furnished Laptop (Manikin) Owner Furnished Laptop (Manikin Control)         1 -

39 CAE ACC-LSEP17 LearningSpace SIM Integration Bridge         1 -

40 CAE DCU Digital Capture Unit, HD to IP Encoder         2 -

41 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        4 -

42 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         1 -

43 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

44 QSC Audio Q-SYS I/O-8 FLEX
Network 8 Flex Channel Audio I/O Expansion Device w/GPIO, 1x RS232 and USB, 

PoE+
        1 -

45 Clock Audio DMB1 - D44
Desk PTT Paging Microphone (D44) - Single Zone - Moment or Latch - 

w/Feedback
        1 -

46 Clock Audio DMB2 - D44 Desk PTT Paging Microphone (D44) - Two Zone - Moment or Latch - w/Feedback         1 -

47 Mooer Micro Pitch Box Harmony Detune Pitch Shift Effects Pedal         1 -

48 Shure MXWNCS4 Wireless Microphone Charging Station         1 -

49 Rolls HA243 4 Channel Studiophile Headphone Amplifier w/ 2 Inputs         1 -

50 JVC HA-V570 Supra-Aural Monitor Headphones with In-cord Volume Control         3 -

51 M-Audio BX4 4.5" 2-Way Powered Desktop Studio Loudspeakers (Pair)         1 -

52 Crestron TS-1070-x-S 10" Tabletop PoE+ Touch Screen w/ HTML5, Intercom, and Room Scheduling         1 D

53 Middle Atlantic BRK12-22 BRK Series 12RU, 22"D Black Laminate rack         1 D

54 MinuteMan ED1500RTXL2U
UPS with power conditioning 2U 1500VA/1350W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

55 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

56 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

 End 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2051/2064, 2053/2062, 2055/2060, 2057/2058, 2067/2065, 2071/2069

Type : MSY17

Name : Surg Sim & Control Station

Rm Qty : 6

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  3,339 

57 Installation Materials as Defined in AV Systems Specification  Lot 

58 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

59 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

60
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

61 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

62 Control System Accessories as Needed  Lot 

63 Power Supplies and Power Distribution as Needed  Lot 

64 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2029

Type : MSY18

Name : Briefing Type 3

Rm Qty : 1

Display Devices         1 

1 NEC V754Q 75" Ultra High Definition Professional Display         1 -

 End 

Source Devices         2 

2 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

3 Logitech MK320 Wireless Keyboard/Mouse Package         1 -

 End 

Video Capture, Streaming and Conferencing         6 

4 CAE ACC-LSEP20 Digital PTZ Camera         1 -

5 CAE ACC-LSEP48 Optical PTZ Camera         1 -

6 Crestron AM-3100-WF AirMedia Series 3 Receiver 100 w/ WiFi Network Connectivity         1 -

7 Crestron UC-SB1-CAM UC Video Conference Smart Sound Bar & Camera         1 -

8 CAE DCU Digital Capture Unit, HD to IP Encoder         1 -

9 Huddly Canvas
Whiteboard Content Camera Kit - USB AI Whiteboard Camera with Ethernet 

Extender
        1 -

 End 

Signal Processing, Routing, and Distribution         2 

10 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        1 -

11 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         4 -

 End 

Speech Reinforcement System/Audio Conferencing         2 

12 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         2 D

13 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

 End 

Sound Reinforcement System         4 

14 QSC Audio QSYS Core Nano
Audio, Video & Control Processor (8) AEC, USB Bridge, 8x8 Dante (up to 32x32 

Dante), (2) RS-232 Ports, (2) VoIP
        1 -

15 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         1 -

16 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs         4 -

17 Stewart Audio CVA40-1-CV-D
Single-Channel Dante Subcompact PoE++ Amplifier 40W x 1 @ 70V/100V (60W 

Port Power or Injector) Plenum Rated, Supports AES67
        1 -

 End 

Control System         3 

18 Crestron CP4N
4-Series Integrated Controller, (3) RS-232, (8) I/O, (8) IR, (8) Relay, Cresnet, LAN, 

Control Subnet
        1 -

19 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

20 Crestron TSS-770-x-S 7" Room Scheduling PoE+ Touch Screen         1 D

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2029

Type : MSY18

Name : Briefing Type 3

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

 End 

Rack, Panels, Misc.  1,802 

21 Spectrum Industries 55497-323 3-Bay Slim Credenza with Solid Doors with CamLocks         1 -

22 Spectrum Industries 0 Vertical Rack Mount, 3U         1 -

23 Middle Atlantic PD-915R Horizontal Power Distribution, (9) Outlet,15A, Basic Surge         1 -

24 MinuteMan ED1000RTXL2U
UPS with power conditioning 2U 1000VA/900W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

25 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

26 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

27 Crestron FT2-202-MECH-X Flip Top FT2 Series, 202 Size, Mechanical         2 D

28 Crestron FT2A-PLT-PT-10 Cable Pass-Through Plate Modules for FT2 Series, Qty. 10  LOT -

29 Installation Materials as Defined in AV Systems Specification  Lot 

30 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

31 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

32
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

33 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

34 Control System Accessories as Needed  Lot 

35 Power Supplies and Power Distribution as Needed  Lot 

36 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2092, 2094, 2096

Type : MSY19

Name : Briefing Type 4

Rm Qty : 3

Display Devices         1 

1 NEC V754Q 75" Ultra High Definition Professional Display         1 -

 End 

Source Devices         2 

2 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

3 Logitech MK320 Wireless Keyboard/Mouse Package         1 -

 End 

Video Capture, Streaming and Conferencing         7 

4 CAE ACC-LSEP20 Digital PTZ Camera         1 -

5 CAE ACC-LSEP48 Optical PTZ Camera         1 -

6 Crestron AM-3100-WF AirMedia Series 3 Receiver 100 w/ WiFi Network Connectivity         1 -

7 Crestron UC-SB1-CAM UC Video Conference Smart Sound Bar & Camera         1 -

8 CAE DCU Digital Capture Unit, HD to IP Encoder         1 -

9 Huddly Canvas
Whiteboard Content Camera Kit - USB AI Whiteboard Camera with Ethernet 

Extender
        1 -

10 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

 End 

Signal Processing, Routing, and Distribution         2 

11 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        1 -

12 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         3 -

 End 

Speech Reinforcement System/Audio Conferencing         2 

13 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         2 D

14 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

 End 

Sound Reinforcement System         3 

15 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         1 -

16 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs         4 -

17 Stewart Audio CVA40-1-CV-D
Single-Channel Dante Subcompact PoE++ Amplifier 40W x 1 @ 70V/100V (60W 

Port Power or Injector) Plenum Rated, Supports AES67
        1 -

 End 

Control System         2 

18 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

19 Crestron TSS-770-x-S 7" Room Scheduling PoE+ Touch Screen         1 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2092, 2094, 2096

Type : MSY19

Name : Briefing Type 4

Rm Qty : 3

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  1,498 

20 Spectrum Industries 55497-323 3-Bay Slim Credenza with Solid Doors with CamLocks         1 -

21 Spectrum Industries 0 Vertical Rack Mount, 3U         1 -

22 Middle Atlantic PD-915R Horizontal Power Distribution, (9) Outlet,15A, Basic Surge         1 -

23 MinuteMan ED1000RTXL2U
UPS with power conditioning 2U 1000VA/900W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

24 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

25 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

26 Crestron FT2-202-MECH-X Flip Top FT2 Series, 202 Size, Mechanical         1 D

27 Crestron FT2A-PLT-PT-10 Cable Pass-Through Plate Modules for FT2 Series, Qty. 10  LOT -

28 Installation Materials as Defined in AV Systems Specification  Lot 

29 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

30 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

31
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

32 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

33 Control System Accessories as Needed  Lot 

34 Power Supplies and Power Distribution as Needed  Lot 

35 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021

Page 39 of 57

Louisiana State University - Interim Hospital - Simulation Center

0



Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2116

Type : MSY20

Name : Briefing Type 5

Rm Qty : 1

Display Devices         1 

1 NEC V754Q 75" Ultra High Definition Professional Display         1 -

 End 

Source Devices         2 

2 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

3 Logitech MK320 Wireless Keyboard/Mouse Package         1 -

 End 

Video Capture, Streaming and Conferencing         7 

4 CAE ACC-LSEP20 Digital PTZ Camera         1 -

5 CAE ACC-LSEP48 Optical PTZ Camera         1 -

6 Crestron AM-3100-WF AirMedia Series 3 Receiver 100 w/ WiFi Network Connectivity         1 -

7 Crestron UC-SB1-CAM UC Video Conference Smart Sound Bar & Camera         1 -

8 CAE DCU Digital Capture Unit, HD to IP Encoder         1 -

9 Huddly Canvas
Whiteboard Content Camera Kit - USB AI Whiteboard Camera with Ethernet 

Extender
        1 -

10 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

 End 

Signal Processing, Routing, and Distribution         2 

11 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        1 -

12 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         3 -

 End 

Speech Reinforcement System/Audio Conferencing         2 

13 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         2 D

14 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

 End 

Sound Reinforcement System         3 

15 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         1 -

16 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs         4 -

17 Stewart Audio CVA40-1-CV-D
Single-Channel Dante Subcompact PoE++ Amplifier 40W x 1 @ 70V/100V (60W 

Port Power or Injector) Plenum Rated, Supports AES67
        1 -

 End 

Control System         2 

18 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

19 Crestron TSS-770-x-S 7" Room Scheduling PoE+ Touch Screen         1 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2116

Type : MSY20

Name : Briefing Type 5

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  1,498 

20 Spectrum Industries 55497-323 3-Bay Slim Credenza with Solid Doors with CamLocks         1 -

21 Spectrum Industries 0 Vertical Rack Mount, 3U         1 -

22 Middle Atlantic PD-915R Horizontal Power Distribution, (9) Outlet,15A, Basic Surge         1 -

23 MinuteMan ED1000RTXL2U
UPS with power conditioning 2U 1000VA/900W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

24 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

25 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

26 Crestron FT2-202-MECH-X Flip Top FT2 Series, 202 Size, Mechanical         1 D

27 Crestron FT2A-PLT-PT-10 Cable Pass-Through Plate Modules for FT2 Series, Qty. 10  LOT -

28 Installation Materials as Defined in AV Systems Specification  Lot 

29 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

30 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

31
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

32 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

33 Control System Accessories as Needed  Lot 

34 Power Supplies and Power Distribution as Needed  Lot 

35 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2104 / 2108 / 2106

Type : MSY21

Name : OR Sim & Control Station

Rm Qty : 2

Simulation Room       28 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief Articulating Monitor Mount Contractor Selected Articulating Arm Monitor Mount         1 -

3 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         1 A

4 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

5 Owner Furnished KM USB Keyboard & Mouse         1 -

6 Ergotron 45-358-026
LX Wall Mount Sit/Stand System, Track Mount, Keyboard Arm, LCD Arm, CPU 

Holder
        1 -

7 Huddly IQ w/ Mic Auto-Framing Web Camera w/ Built-in Microphone         1 -

8 Owner Furnished Patient Monitor Owner Furnished Patient Monitor (OFOI)         1 B

9 CAE ACC-LSEP48 Optical PTZ Camera         4 -

10 Owner Furnished Manikin Simulation Manikin (OFOI)         1 B

11 Owner Furnished Manikin Support Rack Manikin Support Rack (OFOI)         1 B

12 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        3 -

13 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         2 -

14 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         3 D

15 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

16 Shure MXWAPT4 4-Ch. Access Point Transceiver         1 -

17 Shure MXW1/O
Bodypack Transmitter w/ Omnidirectional Microphone and 4-Pin Mini Connector 

(TA4M)
        4 -

18 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

19 JK Audio QuickTap IFB Telephone Handset IFB Tap         1 -

20 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         1 -

21 QSC Audio unD4I-L 4 Channel Mic/Line In, Dante/AES67 Interface w/ Logic I/O, PoE         1 -

22 Stewart Audio CVA16-1-CV-D Single-Channel Dante Subcompact PoE+ Amplifier - 16W x 1 @ 70V/100V         1 -

23 Stewart Audio AV8-2-LZ-D 2-Channel Dante™ Subcompact PoE+  2 x 8W Amplifier, Plenum Rated         1 -

24 JBL Control 16C/T Two-Way 6.5" Coaxial Ceiling Loudspeaker         2 D

25 Bose Acoustimass FreeSpace 3 Satellite Loudspeaker - White 040143 - Single - Sold in Pairs         1 -

26 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

27 Crestron
TSW-770/1070-MSMK-

ANG-B-S
Multisurface Mount Kit for TSW-770 and TSW-1070 Series         1 -

28 Ergotron MX Mini Wall Arm Light Monitor or Tablet Mount Articulating Wall Mount Arm         1 D,E

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Audiovisual Systems Bidding Equipment List

Number : 2104 / 2108 / 2106

Type : MSY21

Name : OR Sim & Control Station

Rm Qty : 2

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Nurse Call         3 

29 Crestron CEN-IO-RY-104 Wired Ethernet Module with 4 Relay Ports         1 -

30 Crestron CEN-IO-DIGIN-104 Wired Ethernet Module with 4 Digital Inputs         1 -

31 E-Switch PVA Series Illuminated Pushbutton Switch - RGB LED option - Momentary contact         2 -

 End 

Control Station       23 

32 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         1 A

33 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

34 Owner Furnished KM USB Keyboard & Mouse         1 -

35 Owner Furnished
Workstation - 1 Output 

(Manikin)
Owner Furnished All-In-One PC (Manikin Vitals) (OFCI)         1 A

36 Owner Furnished Laptop (Manikin) Owner Furnished Laptop (Manikin Control)         1 -

37 CAE ACC-LSEP17 LearningSpace SIM Integration Bridge         1 -

38 CAE DCU Digital Capture Unit, HD to IP Encoder         2 -

39 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        3 -

40 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         1 -

41 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

42 QSC Audio Q-SYS I/O-8 FLEX
Network 8 Flex Channel Audio I/O Expansion Device w/GPIO, 1x RS232 and USB, 

PoE+
        1 -

43 Clock Audio DMB1 - D44
Desk PTT Paging Microphone (D44) - Single Zone - Moment or Latch - 

w/Feedback
        1 -

44 Clock Audio DMB2 - D44 Desk PTT Paging Microphone (D44) - Two Zone - Moment or Latch - w/Feedback         1 -

45 Mooer Micro Pitch Box Harmony Detune Pitch Shift Effects Pedal         1 -

46 Shure MXWNCS4 Wireless Microphone Charging Station         1 -

47 Rolls HA243 4 Channel Studiophile Headphone Amplifier w/ 2 Inputs         1 -

48 JVC HA-V570 Supra-Aural Monitor Headphones with In-cord Volume Control         3 -

49 M-Audio BX4 4.5" 2-Way Powered Desktop Studio Loudspeakers (Pair)         1 -

50 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        1 D

51 Middle Atlantic BRK12-22 BRK Series 12RU, 22"D Black Laminate rack         1 D

52 MinuteMan ED1500RTXL2U
UPS with power conditioning 2U 1500VA/1350W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

53 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

54 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

 End 
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Audiovisual Systems Bidding Equipment List

Number : 2104 / 2108 / 2106

Type : MSY21

Name : OR Sim & Control Station

Rm Qty : 2

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  2,581 

55 Installation Materials as Defined in AV Systems Specification  Lot 

56 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

57 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

58
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

59 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

60 Control System Accessories as Needed  Lot 

61 Power Supplies and Power Distribution as Needed  Lot 

62 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

12/1/2021

Page 44 of 57

Louisiana State University - Interim Hospital - Simulation Center

0



Louisiana State University

Interim Hospital - Simulation Center

Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2114/2112

Type : MSY22

Name : Sim LDR & Control Station

Rm Qty : 1

Simulation Room       26 

1 NEC M551
55” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief Articulating Monitor Mount Contractor Selected Articulating Arm Monitor Mount         1 -

3 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         1 A

4 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

5 Owner Furnished KM USB Keyboard & Mouse         1 -

6 Ergotron 45-358-026
LX Wall Mount Sit/Stand System, Track Mount, Keyboard Arm, LCD Arm, CPU 

Holder
        1 -

7 Huddly IQ w/ Mic Auto-Framing Web Camera w/ Built-in Microphone         1 -

8 Viewsonic TD2430
24" Interactive LCD Monitor, 1920x1080 Native, 10-Point Capacitive Multi-Touch, 

Internal Speakers
        2 -

9 Ergotron 45-353-026 LX Sit-Stand Wall Mount Arm         2 D

10 CAE ACC-LSEP20 Digital PTZ Camera         1 -

11 CAE ACC-LSEP48 Optical PTZ Camera         3 -

12 Owner Furnished Manikin Simulation Manikin (OFOI)         2 B

13 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        4 -

14 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         2 -

15 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         3 D

16 CAE / Axis P8221 Learning Space Digital Audio Interface         2 -

17 Shure MXWAPT4 4-Ch. Access Point Transceiver         1 -

18 Shure MXW1/O
Bodypack Transmitter w/ Omnidirectional Microphone and 4-Pin Mini Connector 

(TA4M)
        4 -

19 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

20 JK Audio QuickTap IFB Telephone Handset IFB Tap         1 -

21 QSC Audio A4Mio 4x4 Channel Mic/Line I/O AES67 Interface, PoE         1 -

22 QSC Audio unD4I-L 4 Channel Mic/Line In, Dante/AES67 Interface w/ Logic I/O, PoE         1 -

23 Stewart Audio AV8-2-LZ-D 2-Channel Dante™ Subcompact PoE+  2 x 8W Amplifier, Plenum Rated         1 -

24 JBL Control 16C/T Two-Way 6.5" Coaxial Ceiling Loudspeaker         1 D

25 Bose Acoustimass FreeSpace 3 Satellite Loudspeaker - White 040143 - Single - Sold in Pairs         1 -

26 Crestron MPC3-201-x 3-Series Media Presentation Controller 201         1 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Audiovisual Systems Bidding Equipment List

Number : 2114/2112

Type : MSY22

Name : Sim LDR & Control Station

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Nurse Call         3 

27 Crestron CEN-IO-RY-104 Wired Ethernet Module with 4 Relay Ports         1 -

28 Crestron CEN-IO-DIGIN-104 Wired Ethernet Module with 4 Digital Inputs         1 -

29 E-Switch PVA Series Illuminated Pushbutton Switch - RGB LED option - Momentary contact         2 -

 End 

Control Station       23 

30 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         1 A

31 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

32 Owner Furnished KM USB Keyboard & Mouse         1 -

33 Owner Furnished
Workstation - 1 Output 

(Manikin)
Owner Furnished All-In-One PC (Manikin Vitals) (OFCI)         2 A

34 Owner Furnished Laptop (Manikin) Owner Furnished Laptop (Manikin Control)         2 -

35 CAE ACC-LSEP17 LearningSpace SIM Integration Bridge         2 -

36 CAE DCU Digital Capture Unit, HD to IP Encoder         2 -

37 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        5 -

38 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         1 -

39 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

40 QSC Audio Q-SYS I/O-8 FLEX
Network 8 Flex Channel Audio I/O Expansion Device w/GPIO, 1x RS232 and USB, 

PoE+
        1 -

41 Clock Audio DMB1 - D44
Desk PTT Paging Microphone (D44) - Single Zone - Moment or Latch - 

w/Feedback
        1 -

42 Clock Audio DMB2 - D44 Desk PTT Paging Microphone (D44) - Two Zone - Moment or Latch - w/Feedback         1 -

43 Mooer Micro Pitch Box Harmony Detune Pitch Shift Effects Pedal         1 -

44 Shure MXWNCS4 Wireless Microphone Charging Station         1 -

45 Rolls HA243 4 Channel Studiophile Headphone Amplifier w/ 2 Inputs         1 -

46 JVC HA-V570 Supra-Aural Monitor Headphones with In-cord Volume Control         3 -

47 M-Audio BX4 4.5" 2-Way Powered Desktop Studio Loudspeakers (Pair)         1 -

48 Crestron TS-770-x-S 7" Tabletop PoE+ Touch Screen w/ HTML5, Intercom, and Room Scheduling         1 D

49 Middle Atlantic BRK12-22 BRK Series 12RU, 22"D Black Laminate rack         1 D

50 MinuteMan ED1500RTXL2U
UPS with power conditioning 2U 1500VA/1350W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

51 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

52 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

 End 
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Audiovisual Systems Bidding Equipment List

Number : 2114/2112

Type : MSY22

Name : Sim LDR & Control Station

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  2,774 

53 Installation Materials as Defined in AV Systems Specification  Lot 

54 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

55 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

56
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

57 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

58 Control System Accessories as Needed  Lot 

59 Power Supplies and Power Distribution as Needed  Lot 

60 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Audiovisual Systems Bidding Equipment List

Number : 2101 / 2105 / 2103, 2110 / 2112, 2113 / 2117 / 2115, 2119 / 2123 / 2121

Type : MSY23

Name : Sim & Control Station A-G

Rm Qty : 7

Simulation Room       25 

1 NEC M551
55” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        1 -

2 Chief Articulating Monitor Mount Contractor Selected Articulating Arm Monitor Mount         1 -

3 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         1 A

4 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

5 Owner Furnished KM USB Keyboard & Mouse         1 -

6 Ergotron 45-358-026
LX Wall Mount Sit/Stand System, Track Mount, Keyboard Arm, LCD Arm, CPU 

Holder
        1 -

7 Huddly IQ w/ Mic Auto-Framing Web Camera w/ Built-in Microphone         1 -

8 Viewsonic TD2430
24" Interactive LCD Monitor, 1920x1080 Native, 10-Point Capacitive Multi-Touch, 

Internal Speakers
        1 -

9 Ergotron 45-353-026 LX Sit-Stand Wall Mount Arm         1 D

10 CAE ACC-LSEP20 Digital PTZ Camera         1 -

11 CAE ACC-LSEP48 Optical PTZ Camera         2 -

12 Owner Furnished Manikin Simulation Manikin (OFOI)         1 B

13 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        3 -

14 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         2 -

15 Shure MX202x/C Hanging Mini-Condenser Cardioid Mic, w/Cable, In-Line Preamp         2 D

16 CAE / Axis P8221 Learning Space Digital Audio Interface         1 -

17 Shure MXWAPT4 4-Ch. Access Point Transceiver         1 -

18 Shure MXW1/O
Bodypack Transmitter w/ Omnidirectional Microphone and 4-Pin Mini Connector 

(TA4M)
        4 -

19 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

20 JK Audio QuickTap IFB Telephone Handset IFB Tap         1 -

21 QSC Audio A4Mio 4x4 Channel Mic/Line I/O AES67 Interface, PoE         1 -

22 Stewart Audio AV8-2-LZ-D 2-Channel Dante™ Subcompact PoE+  2 x 8W Amplifier, Plenum Rated         1 -

23 JBL Control 16C/T Two-Way 6.5" Coaxial Ceiling Loudspeaker         1 D

24 Bose Acoustimass FreeSpace 3 Satellite Loudspeaker - White 040143 - Single - Sold in Pairs         1 -

25 Crestron MPC3-201-x 3-Series Media Presentation Controller 201         1 D

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Audiovisual Systems Bidding Equipment List

Number : 2101 / 2105 / 2103, 2110 / 2112, 2113 / 2117 / 2115, 2119 / 2123 / 2121

Type : MSY23

Name : Sim & Control Station A-G

Rm Qty : 7

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Nurse Call         3 

26 Crestron CEN-IO-RY-104 Wired Ethernet Module with 4 Relay Ports         1 -

27 Crestron CEN-IO-DIGIN-104 Wired Ethernet Module with 4 Digital Inputs         1 -

28 E-Switch PVA Series Illuminated Pushbutton Switch - RGB LED option - Momentary contact         2 -

 End 

Control Station       23 

29 Owner Furnished 24" Monitor 24" LCD Monitor, 1920x1080 Native (OFCI)         1 A

30 Owner Furnished Workstation - 1 Output Owner Furnished PC w/1 Output (OFCI)         1 A

31 Owner Furnished KM USB Keyboard & Mouse         1 -

32 Owner Furnished
Workstation - 1 Output 

(Manikin)
Owner Furnished All-In-One PC (Manikin Vitals) (OFCI)         1 A

33 Owner Furnished Laptop (Manikin) Owner Furnished Laptop (Manikin Control)         1 -

34 CAE ACC-LSEP17 LearningSpace SIM Integration Bridge         1 -

35 CAE DCU Digital Capture Unit, HD to IP Encoder         1 -

36 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

        3 -

37 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         1 -

38 Owner Furnished Owner Furnished VoIP Desktop Phone (OFCI)         1 A

39 QSC Audio Q-SYS I/O-8 FLEX
Network 8 Flex Channel Audio I/O Expansion Device w/GPIO, 1x RS232 and USB, 

PoE+
        1 -

40 Clock Audio DMB1 - D44
Desk PTT Paging Microphone (D44) - Single Zone - Moment or Latch - 

w/Feedback
        1 -

41 Clock Audio DMB2 - D44 Desk PTT Paging Microphone (D44) - Two Zone - Moment or Latch - w/Feedback         1 -

42 Mooer Micro Pitch Box Harmony Detune Pitch Shift Effects Pedal         1 -

43 Shure MXWNCS4 Wireless Microphone Charging Station         1 -

44 Rolls HA243 4 Channel Studiophile Headphone Amplifier w/ 2 Inputs         1 -

45 JVC HA-V570 Supra-Aural Monitor Headphones with In-cord Volume Control         3 -

46 M-Audio BX4 4.5" 2-Way Powered Desktop Studio Loudspeakers (Pair)         1 -

47 Crestron TS-770-x-S 7" Tabletop PoE+ Touch Screen w/ HTML5, Intercom, and Room Scheduling         1 D

48 Middle Atlantic BRK12-22 BRK Series 12RU, 22"D Black Laminate rack         1 D

49 MinuteMan ED1500RTXL2U
UPS with power conditioning 2U 1500VA/1350W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

50 MinuteMan E BRKT RAIL Rack mount kit for UPS         1 -

51 MinuteMan SNMP-NV6 Remote Power Management Adapter         1 -

 End 
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Audiovisual Systems Bidding Equipment List

Number : 2101 / 2105 / 2103, 2110 / 2112, 2113 / 2117 / 2115, 2119 / 2123 / 2121

Type : MSY23

Name : Sim & Control Station A-G

Rm Qty : 7

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc.  2,235 

52 Installation Materials as Defined in AV Systems Specification  Lot 

53 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

54 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

55
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

56 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

57 Control System Accessories as Needed  Lot 

58 Power Supplies and Power Distribution as Needed  Lot 

59 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2120

Type : MSY24

Name : AV

Rm Qty : 1

Video Capture, Streaming and Conferencing         2 

1 CAE LearnigSpace One Capture Appliance (Capture Server)       17 -

2 Owner Furnished Owner Furnished VoIP Phone System Media Gateway Controller (OFCI)         1 A

 End 

Signal Processing, Routing, and Distribution         5 

3 Cisco C9300L-48PF-4X-E
Cisco Catalyst 9300L 48 Port Full PoE+, 1100w, 4x10G Uplink, Stackable, 

Managed Network Switch (BOD, CONFIRM W/OWNER) (OFCI)
        8 A

4 Cisco C9300L-STACK-KIT Stack Kit for C9300L-Two Data Stack Adapters and One Data Stack Cable (OFCI)         1 A

5 Owner Furnished Ethernet Switch Owner Standard Ethernet Switch, 48P, PoE+ (OFOI)         3 B

6
Contractor Select/ 

Owner Approved
48-Port Data Patch Panel

Contractor Selected, Owner Approved 48-Port Data Patch Panel, Comply w/ 

University Standards
      11 -

7 Contractor Select Horizontal Cable Manager
Horizontal Cable Manager - Size as Needed for Capacity, Comply w/ University 

Standards
      11 -

 End 

Sound Reinforcement System         3 

8 QSC Audio Q-SYS CORE 510i
Audio DSP Frame Core w/8 I/O Card Slots Support 128 x 128 Ch., 256 x 256 Q-

SYS Channels, 16 Configurable GPIO, 64 AEC Processors
        2 -

9 QSC Audio Q-SYS CDN64 64x64 Dante Audio Bridge Card         2 -

10 QSC Audio SL-QSE-510-P QSC Core 510 Scripting Engine Software License         2 -

 End 

Control System         2 

11 Crestron AV4 4-Series Integrated Controller, (6) RS-232, (8) I/O, (8) IR, (8) Relay, Cresnet, LAN         2 -

12 Crestron DM-NVX-DIR-ENT DigitalMedia NVX Director – Virtual Switching Appliance, Enterprise Version         1 -

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2120

Type : MSY24

Name : AV

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc. #####

13 Middle Atlantic BGR-4532 BGR-Series 45RU, 32"D Equipment Rack         4 -

14 Middle Atlantic BGR-552FT-FC BGR-Series Fan top, 552 CFM, w/Controller         4 -

15 Middle Atlantic BGR-RR45 BGR-Series 45RU, Rear Rack Rail Kit         4 -

16 Middle Atlantic BSPN-45-32 BGR-Series 45RU, 32"D Side Panels (Pair)         4 -

17 Middle Atlantic PDT-1220C-NS Vertical Power Distribution Strip, (12) Outlet, 20A         8 -

18 MinuteMan ED2000RTXL2U
UPS with power conditioning 2U 2000VA/1800W 120 VAC  Rack/Wall/Tower 

mountable
      17 -

19 MinuteMan E BRKT RAIL Rack mount kit for UPS       17 -

20 MinuteMan SNMP-NV6 Remote Power Management Adapter       17 -

21 Installation Materials as Defined in AV Systems Specification  Lot 

22 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

23 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

24
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

25 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

26 Control System Accessories as Needed  Lot 

27 Power Supplies and Power Distribution as Needed  Lot 

28 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Audiovisual Systems Bidding Equipment List

Number : 2130

Type : MSY25

Name : Interprofessional Clinical Training Lab

Rm Qty : 1

Display Devices         4 

1 NEC M651
65” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        8 -

2 NEC M491
49” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
      20 -

3 Wacom DTH-2452 23.8" Full-HD Pen Display with Multi-Touch Functionality         1 -

4 Ergotron LX Desk Mount Series Contractor Selected Articulating Arm Monitor Mount         1 -

 End 

Source Devices         9 

5 Owner Furnished Workstation - AIO Owner Furnished All-In-One PC (OFCI)         1 A

6 Owner Furnished KM USB Keyboard & Mouse         1 -

7 Extron Cable Cubby 1202 Cable Enclosure, Flip Top, Basic, No Power Module         1 -

8 Extron AC+USB 314 US, Cord
Power Modules for Cable Cubby Series - US (2) AC, (1) USBC, & (1) USBA 

Outlets
        1 -

9 Owner Furnished Laptop Owner Furnished Laptop (OFCI)         2 A

10 Ergotron SV10-1100-0 StyleView Laptop Cart         2 -

11 Owner Furnished
Workstation - 1 Output 

(Manikin)
Owner Furnished All-In-One PC (Manikin Vitals) (OFCI)  TBD A

12 Ergotron 24-818-211 StyleView Pole Cart  LOT -

13 Ergotron 80-107-216 Mini PC Mount  LOT -

 End 

Video Capture, Streaming and Conferencing         4 

14 CAE ACC-LSEP20 Digital PTZ Camera         4 -

15 CAE ACC-LSEP48 Optical PTZ Camera         4 -

16 Crestron AM-3100-WF AirMedia Series 3 Receiver 100 w/ WiFi Network Connectivity         2 -

17 CAE DCU Digital Capture Unit, HD to IP Encoder         4 -

 End 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2130

Type : MSY25

Name : Interprofessional Clinical Training Lab

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Signal Processing, Routing, and Distribution       11 

18 Crestron DMF-CI-8 DigitalMedia Card Chassis for DM-NVX-C & DMCF (8 Cards)         1 -

19 Crestron DM-NVX-360

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity

      28 -

20 Crestron DM-NVX-360C

DM NVX 4K60 4:4:4 HDR Network AV Scaling Encoder/Decoder w/ HDR, HDCP 

2.3, AES67, Video Wall Processing, USB and KVM Routing, and Optional Fiber 

Connectivity - Card

        6 -

21 Crestron DM-NVX-E30 DM 4K60 4:4:4 HDR Network AV Encoder, PoE+         4 -

22 Crestron DM-NVX-E760 DM NVX 4K60 4:4:4 HDR Network AV Encoder with DM Input (PoE++/UPOE)       20 -

23 Crestron DM-TX-4KZ-100-C-1G-x-T DigitalMedia 8G+® 4K60 4:4:4 HDR Wall Plate Transmitter       20 D

24 Crestron DM-NVX-351 DM 4K60 4:4:4 HDR Network AV Encoder/Decoder w/Downmixing         1 -

25 Cisco C9300L-48PF-4X-E
Cisco Catalyst 9300L 48 Port Full PoE+, 1100w, 4x10G Uplink, Stackable, 

Managed Network Switch (BOD, CONFIRM W/OWNER) (OFCI)
        2 A

26 Cisco STACK-T1-3M StackWise 480 Stacking Cable, 3M (OFCI)         2 A

27
Contractor Select/ 

Owner Approved
48-Port Data Patch Panel

Contractor Selected, Owner Approved 48-Port Data Patch Panel, Comply w/ 

University Standards
        2 -

28 Contractor Select Horizontal Cable Manager
Horizontal Cable Manager - Size as Needed for Capacity, Comply w/ University 

Standards
        2 -

 End 

12/1/2021

Page 54 of 57

Louisiana State University - Interim Hospital - Simulation Center

0



Louisiana State University
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Audiovisual Systems

Audiovisual Systems Bidding Equipment List

Number : 2130

Type : MSY25

Name : Interprofessional Clinical Training Lab

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Speech Reinforcement System/Audio Conferencing         6 

29 Shure MX202x/S Hanging Mini-Condenser Super-Cardioid Mic, w/Cable, In-Line Preamp         4 D

30 CAE / Axis P8221 Learning Space Digital Audio Interface         4 -

31 Mpow MPBH209AH-US
EG3 Gaming Headphones, 50mm Driver, Stereo Over-Ear USB Computer 

Headset with Noise Cancelling Mic, Easy Volume/Mic Control for PC, Mac
        1 -

32 Shure QLXD124/85
Wireless Digital Microphone Single Channel Combo System w/ Handheld and 

Lavalier Mic
        2 -

33 Shure SBC200-US Dual Docking Recharging Station (w/Power Supply)         2 -

34 Shure SB900B Lithium-Ion Rechargeable Battery         4 -

 End 

Sound Reinforcement System         7 

35 QSC Audio Q-SYS Core 110f
8 Mic/Line In x 8 Line Out and 8 Flex I/O Audio DSP with POTS, VOIP, AES67 and 

QSYS
        1 -

36 QSC Audio SL-QSE-110-P Q-SYS Core 110 Scripting Engine Software License, Perpetual         1 -

37 QSC Audio Axon A4FLEX Mic/Line Connectivity Interface, AES67         1 -

38 QSC Audio Q-SYS I/O-22 2 In x 2 Out Audio Expansion Device         1 -

39 JBL Control 14C/T Two-Way 4" Coaxial Ceiling Loudspeaker         1 D

40 JBL LCT 81C/T Low-Profile 2' x 2' Ceiling Tile Loudspeaker w/ 8" Driver, Single - Sold in Pairs       41 -

41 QSC Audio MP-A20V 2-CH, 200W @ 4/8Ohm, 70/100V Audio Amplifier         1 -

 End 

Control System         3 

42 Crestron AV4 4-Series Integrated Controller, (6) RS-232, (8) I/O, (8) IR, (8) Relay, Cresnet, LAN         1 -

43 Crestron TS-1070-x-S 10" Tabletop PoE+ Touch Screen w/ HTML5, Intercom, and Room Scheduling         1 D

44 Crestron TSW-770-x-S
7" Wall Mounted PoE+ Landscape Touch Screen w/ HTML5 and Room 

Scheduling
        2 D

 End 
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Audiovisual Systems Bidding Equipment List

Number : 2130

Type : MSY25

Name : Interprofessional Clinical Training Lab

Rm Qty : 1

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes

Rack, Panels, Misc. #####

45 Middle Atlantic BGR-4532 BGR-Series 45RU, 32"D Equipment Rack         1 -

46 Middle Atlantic BGR-552FT-FC BGR-Series Fan top, 552 CFM, w/Controller         1 -

47 Middle Atlantic BGR-RR45 BGR-Series 45RU, Rear Rack Rail Kit         1 -

48 Middle Atlantic BSPN-45-32 BGR-Series 45RU, 32"D Side Panels (Pair)         1 -

49 Middle Atlantic PDT-1220C-NS Vertical Power Distribution Strip, (12) Outlet, 20A         2 -

50 MinuteMan ED2000RTXL2U
UPS with power conditioning 2U 2000VA/1800W 120 VAC  Rack/Wall/Tower 

mountable
        3 -

51 MinuteMan ED1000RTXL2U
UPS with power conditioning 2U 1000VA/900W 120 VAC  Rack/Wall/Tower 

mountable
        1 -

52 MinuteMan E BRKT RAIL Rack mount kit for UPS         4 -

53 MinuteMan SNMP-NV6 Remote Power Management Adapter         4 -

54 Middle Atlantic L5 Series Lectern Lectern (coordinate with owner and archtect for configuation and finish)         1 D

55 Crestron FT2-202-MECH-X Flip Top FT2 Series, 202 Size, Mechanical         1 D

56 Crestron FT2A-PLT-PT-10 Cable Pass-Through Plate Modules for FT2 Series, Qty. 10  LOT -

57 Installation Materials as Defined in AV Systems Specification  Lot 

58 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

59 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

60
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

61 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

62 Control System Accessories as Needed  Lot 

63 Power Supplies and Power Distribution as Needed  Lot 

64 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 
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Audiovisual Systems Bidding Equipment List

Number :

Type : MSY26

Name : Portable Equipment Pool

Rm Qty : 1

Display Devices         2 

1 NEC M551
55” LED LCD Professional Display, 3840 x 2160, 24/7, 500 nits, 

Landscape/Portrait, RS232C, LAN, Integrated Speakers
        4 -

2 Chief LPAUx Large FUSION Manual Height Adjustable Mobile AV Cart         4 -

 End 

Video Capture, Streaming and Conferencing         1 

3 Axis T8415 Wireless Installation Tool         1 -

 End 

Speech Reinforcement System/Audio Conferencing         1 

4 Listen Technologies LKS-4-A1 Listen Talk Portable ADA Kit w/1 Transceiver and 3 Receivers         6 -

 End 

Rack, Panels, Misc.  1,228 

5 Installation Materials as Defined in AV Systems Specification  Lot 

6 Custom Wall/Floor Box and Decorator-Style Plates as Needed  Lot 

7 Pre-Made Loose Cabling and Field Cabling as Needed  Lot 

8
Rack Panels, Vents, Mounts, Shelves, Other Equipment Rack Materials as 

Needed
 Lot 

9 Wall, Ceiling Mounts and Mounting Hardware as Needed  Lot 

10 Control System Accessories as Needed  Lot 

11 Power Supplies and Power Distribution as Needed  Lot 

12 Cable Terminations, Cable Dressing, Labels, Ties, Cable Management as Needed  Lot 

 End 

End of System         1 

ID Manufacturer Model Item / Description
Unit 

Qty

Bidding 

Notes
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